



# Wisconsin Department of Transportation

March 1, 2018

## Division of Transportation Systems Development

Bureau of Project Development  
4802 Sheboygan Avenue, Rm 601  
P O Box 7916  
Madison, WI 53707-7916

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #9: 5989-05-26, WISC 2018 139**  
**C Beloit, Powerhouse Riverwalk**  
**Pleasant St to S of Portland Ave**  
**Non Hwy**  
**Rock County**

### Letting of March 13, 2018

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Information to Bidders, Site Access
4	Prosecution and Progress
14	Work By Others

Added Special Provisions	
Article No.	Description
35	Midwest Hydro Insurance and Coordination

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**5989-05-26**

**March 1, 2018**

**Special Provisions**

**3. Information to Bidders, Site Access.**

*Replace entire article language with the following:*

Most of the construction site is fenced and locked. The south gates as well as the north building staging area will be unlocked on February 20, 2018 from 9:00 AM to 11:00 AM and March 5, 2018 from 9:00 AM to 12:00 PM at 830 Pleasant Street, Beloit WI 53511 to provide prospective bidders access to perform a site inspection. A representative will not be onsite to take any questions.

**4. Prosecution and Progress.**

*Replace paragraph one under section titled **Fish Spawning** with the following:*

There shall be no instream disturbance of The Rock River as a result of construction activity under or for this contract, from April 1 to June 30 both dates inclusive, in order to avoid adverse impacts upon the spawning of fish species. If it is determined that work absolutely needs to occur within the Rock River during April through June work can be completed provided that it is done within a continuous two-week period, and appropriate sediment control measures are in place during the instream work. The contractor may have barges in the water and move barges around in the Rock River outside of the two-week period. The contractor may utilize spuds or the pinning method to secure the barges outside of the two-week period.

**14. Work By Others.**

*Add the following paragraph at the end of the article:*

The awarded contractor will be responsible for coordinating and following safety guidelines for both the powerplant building contractor as well as Midwest Hyrdo Inc. The contact for the building contractor is Corporate Contractors Inc., Jason Bloomfield (608) 362-2912 and the contact for Midwest Hydro Inc. is Scott Purlee (312) 215-9845.

**35. Midwest Hydro Inc. Insurance**

*Revise the following to standard spec 107.26.(1).[2]*

The Wisconsin Department of Transportation and Midwest Hydro, its officers, agents and employees shall be named as an additional insured under the general liability and automobile liability insurance.

END OF ADDENDUM