



# Wisconsin Department of Transportation

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

October 4, 2022

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #07: 6100-08-60**  
**Fairwater - Brandon**  
**WCL – STH 49**  
**STH 44**  
**Fond du Lac County**

### Letting of October 11, 2022

This is Addendum No. 02, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress
4	Traffic

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.1020	Marking Line Epoxy 4-Inch	LF	32,598	-22,320	10,278

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.4520	Marking Line Same Day Epoxy 4-Inch	LF	0	22,320	22,320

**Plan Sheets:**

<b>Revised Plan Sheets</b>	
<b>Plan Sheet</b>	<b>Plan Sheet Title (brief description of changes to sheet)</b>
53	Miscellaneous Quantities (revised quantity sheet to add "Marking Line Same Day Epoxy 4-Inch" to replace centerline marking originally paid for under "Marking Line Epoxy 4-Inch")

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 02**

**6100-08-60**

**October 4, 2022**

**Special Provisions**

**3. Prosecution and Progress.**

*Replace entire section titled Interim Liquidated Damages – Culvert Replacement and Railroad Approach Work: 15 Calendar Days with the following:*

**Interim Liquidated Damages – Culvert Replacement Work: 15 Calendar Days**

At the beginning of culvert replacement work, close STH 44 between CTH E and STH 49 to through traffic for a maximum of 15 calendar days. Do not reopen until completing the following work: removing and replacing culverts, grading, base aggregate dense, and asphaltic surface.

If the contractor fails to complete the work necessary to reopen STH 44 to through traffic within 15 calendar days, the department will assess the contractor \$2,500 in interim liquidated damages for each calendar day the contract work remains incomplete beyond 15 calendar days. An entire calendar day will be charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated damages will be affixed according to standard spec 108.11.

**4. Traffic.**

*Replace paragraph nine with the following:*

Close shoulders to accommodate guardrail work and culvert extension work. Once initial rail has been removed, place new guardrail for each location within 5 calendar days. Shoulders must be reopened after new guardrail and grading is completed.

**Schedule of Items**

Attached, dated October 4, 2022, are the revised Schedule of Items Pages 6 and 8.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 53.

END OF ADDENDUM

Addendum No. 02  
 ID 6100-08-60  
 Revised Sheet 53  
 October 4, 2022

CATEGORY	STATION	TO	STATION	LOCATION	MARKING LINE	LF	MARKING LINE	LF	MARKING STOP	LF	MARKING CROSSINGS	LF	MARKING CROSSWALK	LF	MARKING PAINT	LF	REMARKS
0010	12+38	-	42+80	STH 44	MARKING LINE	-	761	-	-	-	-	-	-	-	-	1,522	YELLOW SKIP
0010	42+80	-	48+13	STH 44	MARKING LINE	-	666	-	-	-	-	-	-	-	-	1,332	YELLOW SINGLE + SKIP
0010	48+13	-	62+68	STH 44	MARKING LINE	-	2,910	-	-	-	-	-	-	-	-	5,820	DOUBLE YELLOW
0010	64+10	-	97+34	STH 44	MARKING LINE	-	6,645	-	-	-	-	-	-	-	-	13,290	DOUBLE YELLOW
0010	97+34	-	108+72	STH 44	MARKING LINE	-	1,423	-	-	-	-	-	-	-	-	2,846	YELLOW SINGLE + SKIP
0010	108+72	-	119+26	STH 44	MARKING LINE	-	264	-	-	-	-	-	-	-	-	528	YELLOW SKIP
0010	119+26	-	128+75	STH 44	MARKING LINE	-	1,186	-	-	-	-	-	-	-	-	2,372	YELLOW SINGLE + SKIP
0010	128+75	-	130+64	STH 44	MARKING LINE	-	47	-	-	-	-	-	-	-	-	94	YELLOW SKIP
0010	130+64	-	138+58	STH 44	MARKING LINE	-	993	-	-	-	-	-	-	-	-	1,986	YELLOW SINGLE + SKIP
0010	138+58	-	139+89	STH 44	MARKING LINE	-	262	-	-	-	-	-	-	-	-	524	DOUBLE YELLOW
0010	139+89	-	148+92	STH 44	MARKING LINE	-	1,129	-	-	-	-	-	-	-	-	2,258	YELLOW SINGLE + SKIP
0010	148+92	-	150+67	STH 44	MARKING LINE	-	350	-	-	-	-	-	-	-	-	700	DOUBLE YELLOW
0010	150+67	-	161+90	STH 44	MARKING LINE	-	1,404	-	-	-	-	-	-	-	-	2,808	YELLOW SINGLE + SKIP
0010	161+90	-	187+03	STH 44	MARKING LINE	-	628	-	-	-	-	-	-	-	-	1,256	YELLOW SKIP
0010	187+03	-	197+73	STH 44	MARKING LINE	-	1,338	-	-	-	-	-	-	-	-	2,676	YELLOW SINGLE + SKIP
0010	197+73	-	203+44	STH 44	MARKING LINE	-	1,142	-	-	-	-	-	-	-	-	2,284	DOUBLE YELLOW
0010	5+30	-	11+16	STH 44	MARKING LINE	-	1,172	-	-	-	-	-	-	-	-	2,344	DOUBLE YELLOW
0010	60+94	-	61+47	STH 44, RT	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	RR CROSSING
0010	62+77	-	62+93	STH 44	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	CROSSWALK
0010	63+59	-	64+36	STH 44, RT	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	STOP LINE
0010	64+36	-	66+56	STH 44, LT	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	STOP LINE
0010	66+57	-	66+68	STH 44	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	RR CROSSING
0010	66+57	-	75+47	STH 44	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	CROSSWALK
0010	75+06	-	75+47	CHURCH ST	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	CROSSWALK
0010	78+28	-	78+74	WASHINGTON ST	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	CROSSWALK
0010	78+80	-	78+89	STH 44	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	CROSSWALK
0010	83+50	-	83+50	STH 44, RT	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	STOP LINE
0010	203+38	-	203+44	STH 44, RT	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	STOP LINE
0010	0010	-	5+43	STH 44 NORTH, LT	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	STOP LINE
0010	12+38	-	24+00	STH 44	MARKING LINE	-	2,324	-	-	-	-	-	-	-	-	-	WHITE EDGELINE
0010	24+00	-	62+57	STH 44	MARKING LINE	-	7,557	-	-	-	-	-	-	-	-	-	WHITE EDGELINE
0010	72+77	-	87+50	STH 44	MARKING LINE	-	2,721	-	-	-	-	-	-	-	-	-	WHITE EDGELINE
0010	87+50	-	144+37	STH 44	MARKING LINE	-	11,374	-	-	-	-	-	-	-	-	-	WHITE EDGELINE
0010	144+37	-	187+07	STH 44	MARKING LINE	-	10,399	-	-	-	-	-	-	-	-	-	WHITE EDGELINE
0010	197+80	-	203+14	STH 44	MARKING LINE	-	1,025	-	-	-	-	-	-	-	-	-	WHITE EDGELINE
0010	51+43	-	11+16	STH 44 NORTH	MARKING LINE	-	1,130	-	-	-	-	-	-	-	-	-	WHITE EDGELINE
0010	0010	-	0010	PEDESTRIAN DETOUR	MARKING LINE	-	-	-	-	-	-	-	-	-	-	-	TEMPORARY CROSSWALKS
TOTAL 0010					MARKING LINE	10,278	22,320	116	434	140	2	44,780					

NOTE:  
 -TEMPORARY MARKING LINE PAINT APPLIED AS SHOWN ON "PAVEMENT MARKING DETAIL FOR  
 TAPERED OVERLAPPING JOINTS IN HMA PAVEMENTS".



Proposal Schedule of Items

Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0158	643.0920 Traffic Control Covering Signs Type II	4.000 EACH	_____.	_____.
0160	643.1050 Traffic Control Signs PCMS	14.000 DAY	_____.	_____.
0162	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0164	644.1410 Temporary Pedestrian Surface Asphalt	310.000 SF	_____.	_____.
0166	644.1601 Temporary Pedestrian Curb Ramp	98.000 DAY	_____.	_____.
0168	644.1810 Temporary Pedestrian Barricade	210.000 LF	_____.	_____.
0170	645.0120 Geotextile Type HR	137.000 SY	_____.	_____.
0172	645.0140 Geotextile Type SAS	127.000 SY	_____.	_____.
0174	646.1020 Marking Line Epoxy 4-Inch	10,278.000 LF	_____.	_____.
0176	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	26,252.000 LF	_____.	_____.
0178	646.5320 Marking Railroad Crossings Epoxy	2.000 EACH	_____.	_____.
0180	646.6120 Marking Stop Line Epoxy 18-Inch	116.000 LF	_____.	_____.
0184	649.0105 Temporary Marking Line Paint 4-Inch	44,780.000 LF	_____.	_____.
0186	650.4500 Construction Staking Subgrade	1,225.000 LF	_____.	_____.
0188	650.5000 Construction Staking Base	1,225.000 LF	_____.	_____.
0190	650.5500 Construction Staking Curb Gutter and Curb & Gutter	200.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20221011007 Project(s): 6100-08-60

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0220	SPV.0090 Special 02. Concrete Curb and Gutter 24-Inch Type D Special	16.000 LF	_____.	_____.
0222	SPV.0090 Special 03. Storm Sewer Pipe PVC 10-Inch	12.000 LF	_____.	_____.
0224	646.7420 Marking Crosswalk Epoxy Transverse Line 6-Inch	434.000 LF	_____.	_____.
0226	646.4520 Marking Line Same Day Epoxy 4-Inch	22,320.000 LF	_____.	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.