
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-01

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 01/31/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-03-39 Review of Hydraulic Analysis NON HWY 72 - Menominee County for Structures Plans

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Schedule will be set on a project by project basis

Review of preliminary structure plans

Review of Rehabilitation preliminary structure plans

Providing Structural Guidance

Review of structure evaluation and sizing

Review of structure design computations

Review of final structure plans and special provisions

DEPARTMENT PROVIDES

Items

Information necessary to complete the required tasks

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Extensive experience in preliminary structure plan development

Comprehensive knowledge of structural bridge design

Extensive experience with geometric layout of stream and grade separation structures

Experience in retaining wall structural design and structure plan development

Structural bridge and box culvert design, including 3-sided structures

Comprehensive working knowledge of the Wisconsin Bridge Manual, Wisconsin Standard Specifications and the Facilities Development Manual (FDM)

Knowledge of the AASHTO LRFD, LFD and ASD Design Specifications and the ability to design structures in LRFD, LFD and ASD

Knowledge of PS&E process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

An electronic copy of the firm’s Quality Assurance/Quality Control plan and procedures must be on file with the Bureau of Structures.

Provide reviews of preliminary structure plans including grade separation, rehabilitation and retaining wall; and structure evaluation/sizing reviews. Review of final 
structure designs, plans, and special provisions may be required. Services will be provided at the selected firm offices. Anticipated to be 6-10 hours per week.  An 
engineer would be assigned to perform this review work. Please specify the engineer who is being proposed. 

PROJECT DESCRIPTION

Assist WisDOT with structure plan reviews.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

NA

Special Instructions: The Department will negotiate a one-year contract with an option for another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 05/15/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

9165-00-00 ARGONNE - NELMA STH 055N 21 - Forest County FOREST CO 
BRIDGES, B-21-
0002, 0008

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DNR Coordination 03/08/2022

Environmental report (CEC) 07/01/2022

60% roadway plans 10/01/2022

Design Study Report 11/01/2022

Public Involvement Plan 11/01/2022

Final DNR/401 water quality certification 02/01/2024

Traffic Management Plan 03/02/2024

Plans, specifications, and estimates (PS&E) review 05/01/2024

DEPARTMENT PROVIDES

Items

Wetland Delineation

Concept Definition Report

Pavement design

Bridge as-built plans

Bridge inspection reports

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with the public involvement process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Perpetuation project on two bridges on WIS 55 in Forest County.  Rehabilitate bridge B210002, WIS 55 Bridge over North Branch Peshtigo River and bridge 
B210008, WIS 55 Bridge over Pine River, with a concrete overlay. Additional improvements include repair/replacement of existing abutments and wing walls, beam 
guard and approach slab replacement, and thrie beam addition.

PROJECT DESCRIPTION

The bridge deck needs treatment to extend the structure’s service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $250,000-$499,999 NOI Due Date: 11/10/2021

Anticipated Project Start Date: 01/03/2022 Anticipated Project Completion Date: 09/15/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

9535-05-02 STRATFORD - GOODRICH STH 097N 37 - Marathon County BRIDGE OVERLAY 
B-37-0548

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DNR Coordination 09/09/2022

Environmental report (CEC) 09/09/2022

60% roadway plans 04/01/2023

Design Study Report 05/01/2023

Public Involvement Plan 05/01/2023

Final DNR/401 water quality certification 01/31/2025

Traffic Management Plan 03/02/2025

Plans, specifications, and estimates (PS&E) review 05/01/2025

DEPARTMENT PROVIDES

Items

Wetland Delineation

Concept Definition Report

Pavement design

Bridge as-built plans

Bridge inspection reports

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with structure design, including both rehabilitations and replacements, and coordinating with the Bureau of Structures.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with the public involvement process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Perpetuation project to rehabilitate the WIS 97 bridge (B-37-0548), over Black Creek in the Village of Athens, with a thin polymer overlay of the bridge structure 
deck and joints on STH 97 between the towns of Athens and Goodrich, in Marathon County.  Additional improvements include replacing joints in abutments and 
piers, scar surface repairs on rail and substructure units, spot paint girders, re-stain parapets and abutments, slope restoration, replace and upgrade guardrail, add 
concrete sidewalk behind curb and gutter on the north side, and restore pavement markings

PROJECT DESCRIPTION

The bridge deck needs treatment to extend the structure’s service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 11/01/2030

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-39-17 APPLETON/GRAND CHUTE 
VAR HIGHWAYS

VAR HWY 44 - Outagamie County STH47/96/125 CURB 
RAMP 
IMPROVEMENTS

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field Survey Completed 09/01/2022

Preliminary Design Completed 11/01/2023

Final Slope Determinations 01/01/2024

Preliminary Plat Completed 06/03/2024

Final Plat Completed 01/01/2025

PS & E 11/01/2029

Construction Year 05/01/2030

DEPARTMENT PROVIDES

Items

Existing Right of Way Plats

Existing As-Built Roadway Plans

Hazardous Materials/Contamination Assessments

List of Known Utilities and Contact Personnel

Historic and Archaeologic Survey Results

Railroad Coordination

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of FDM and PS & E processes

Knowledge and Design Experience with Urban Roadways and Intersection Layouts

Knowlwdge and Design Experience with required documents - DSR, Environmental Documents, etc:

Experience with Trans 220 Utility Coordination Process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Rehabilitation for an estimated 407 curb ramps are under review at intersections with WIS 47, WIS 96 and WIS 125 in Outagamie County.  Curb ramps that will be 
found to be out of ADA compliance will be replaced and reconstructed.

PROJECT DESCRIPTION

Reconstruct curb ramps to comply with the Americans with Disabilities Act (ADA).

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secrets" as that term is defined in s. 134.90(1) 
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 09/15/2027

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1491-28-00 WAUSAUKEE - AMBERG USH 141N 38 - Marinette County CTH C - CTH K

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 03/01/2023

60% plans 01/01/2025

Environmental report (CEC) 03/01/2025

Design Study Report 04/01/2025

DT1078 utility submittal 02/01/2026

90% Plans 01/01/2027

Draft roadway PS&E 03/01/2027

Advanceable PS&E 05/01/2027

PS&E package 08/01/2028

DEPARTMENT PROVIDES

Items

As built plans

Pavement design

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with WisDOT projects

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with State of Wisconsin Standard Specifications for Highway and Structure Construction, WisDOT and US DOT Manual on Uniform Traffic Control 
Devices, and the AASHTO Roadside Design Guide

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation extending from County C to County K (8.3 miles) in the village of Wausaukee, town of Wausaukee and town of Amberg in Marinette County.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.  In addition, drainage facilities and roadside safety features require maintenance.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 04/06/2026

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1560-00-03 SPOONER - HAYWARD USH 063N 65 - Washburn County NAMEKAGON 
RIVER BRIDGE B-65
-0010

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Structure Survey Reports 08/01/2022

Preliminary Road and Structure Plans 03/01/2023

Environmental report (CEC) 06/01/2023

Traffic Management Plan (TMP) 03/01/2024

60% plans 03/01/2024

Soils/geotechnical investigation, if required 06/01/2024

90% Plans 06/01/2025

PS&E package 08/01/2025

DEPARTMENT PROVIDES

Items

Site survey and DTM

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preliminary and final bridge design.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project of 0.0 miles to replace the Namekagon River Bridge (B-65-0010) with a new structure (B-65-0061) on USH 63, Town of Spring Brook, 
Washburn County. Additional work includes reconstruct roadway approaches, replace beam guard, pavement marking, and site restoration.  To be constructed half 
at a time under single lane traffic utilizing temporary signals. 

PROJECT DESCRIPTION

The structure needs replacement.

PROJECT PURPOSE AND NEED

Report Generated on 10/12/2021 4:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 10/12/2021 4:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 01/31/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-50 NW REGION, MATERIALS 
TESTING

VAR HWY 85 - Northwest Region Wide MATERIALS 
TESTING 
SERVICES, EC LAB

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Construction materials testing

Documenting of test data on Department-provided worksheets

Materials finals review

DEPARTMENT PROVIDES

Items

Overall project management

Field office

Technical input and assistance

Testing laboratory and equipment

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledge of AASHTO Testing Procedures

Knowledge of the procedures and practices applied in the inspection and testing of materials used in highway facilities construction, and the design of these 
materials.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

HTCP - Concrete strength tester (CST)

Provide one Materials Specialist (ideally two years of experience) to work 40 hours per week. Work on-site at the Eau Claire Materials Laboratory performing 
materials testing from April-November and at their home office reviewing materials finals during the remainder of the calendar months. Must have HTCP 
certifications prior to lab work starting. Occasional regionwide travel may be required. 

PROJECT DESCRIPTION

The Northwest Region requires assistance with materials testing and materials finals review to meet project deadlines.

PROJECT PURPOSE AND NEED

Report Generated on 10/12/2021 4:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 6.75

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $8,000,000-$8,999,999 NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 06/30/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1330-00-03 DELAFIELD - HARTLAND STH 083N 67 - Waukesha County GOLF RD TO 
VETTELSON RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Preliminary TPP submittal 04/01/2022

Traffic Management Plan (TMP) 04/01/2022

Design Study Report 05/01/2022

60% plans 04/01/2022

DT1078 utility submittal 08/01/2022

90% Plans 11/01/2023

Draft PS&E 12/01/2024

Preliminary Traffic signal plan 04/01/2022

Final Traffic Signal Plan 11/01/2022

Final TPP 07/01/2022

DEPARTMENT PROVIDES

Items

Existing traffic data

Title searches

Traffic data, counts, projections

Pavement design

Environmental Document

Base mapping

Wetland Delineation

Utility contacts and task list

Signing plans

Concept Definition Report

Safety Certification

Final Scope Certification

Perpetuation to improve the roadway from Golf Rd to Vettelson Rd in the city of Delafield and Hartland in Waukesha county.  

Resurface the roadway from Golf Rd to Nagawicka Rd, approximately 1 mile with base patching and joint/crack repair completed as needed.  

Replace the pavement from Nagawicka Rd to Vettelson Rd, approximately 2 miles, including 8 ½ inches of HMA over base aggregate and breaker run with 
subgrade improvements as needed. 

Additional improvements include intersection modifications at CTH KE and Cardinal Lane; curb ramp evaluations at the Golf Rd intersection; addition of sidewalks, 
curb ramps and monotube signals at Oakwood Rd and Cardinal Ln; replace signing and pavement marking; and adjust inlets as necessary. –

There are additional auxiliary lanes being added at STH 83 and Oakwood R. Intersection.  A bypass lane will be added at STH 83 and intersections with Walnut 
Ridge Dr., Nagawicka Rd, and Wee-Know Daycare Preschool.

PROJECT DESCRIPTION

The purpose of this project is to extend the life of the roadway.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.”

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with public involvement.

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Staking R/W and providing CSMs or Plat of Surveys.

Knowledge of the Departments current engineering platform (Civil 3D)

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/01/2022 Anticipated Project Completion Date: 03/31/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

2290-25-00 STH 38 STH 038N 51 - Racine County INTERSECTION 
WITH 4 & 5 MILE RD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Surveying 09/01/2022

Section 106 Coordination 06/01/2023

Environmental Document(s) (including factor sheets) 08/01/2023

Preliminary TPP submittal 07/01/2023

Design Study Report 10/01/2023

DT1078 utility submittal 11/01/2024

90% Plans 08/01/2025

Draft PS&E 09/01/2025

Plans, specifications, and estimates (PS&E) review 09/01/2025

60% plans 08/01/2023

Traffic Management Plan (TMP) 09/01/2023

DEPARTMENT PROVIDES

Items

Existing traffic data

Title searches

Photo log of project limits

Pavement design

Meta Manager information

Wetland Delineation

Utility contacts and task list

Signing plans

Concept Definition Report

Modernization to reconstruct the intersections of STH 38 at 4-Mile Road and 5-Mile Road as single lane roundabouts, in the city of Racine in Racine county. 

PROJECT DESCRIPTION

Improvements are needed to improve roadway operations.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not in include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c) 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Staking R/W and providing CSMs or Plat of Surveys.

Knowledge of department’s current engineering platform and the appropriate file formats used by department staff (Civil 3D, CAiCE, SDMS, etc.)

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Level 1 Roundabout Designer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $45,000,000 OR GREATER NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/14/2022 Anticipated Project Completion Date: 06/01/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1012-06-00 MADISON - PORTAGE IH 039N 11 - Columbia County IH90 INTERCHANGE 
TO LEVEE ROAD

1015-05-00 WISCONSIN DELLS - 
PORTAGE

IH 090E 11 - Columbia County, 29 - Juneau 
County, 56 - Sauk County

STH 16/USH 12 TO 
IH 39

1012-05-01 MADISON - PORTAGE IH 039N 11 - Columbia County STH 60 TO IH 90/94

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Section 106 Coordination 02/01/2024

30% plans 06/01/2024

Environmental Document 06/01/2024

DEPARTMENT PROVIDES

Items

Aerial base mapping

Wetland Delineation

Traffic Forecasts

Meta manager information

Crash data

Local reports and adopted plans

Existing Conditions Report from Safety and Operations Study

Corridor Needs Report from Safety and Operations Study

Traffic Management Report from Safety and Operations Study

Exst. Drainage Study (3/2014 - IH 39 and IH 90/94 )

Three projects compose this 39 mile section of IH 39/90/94: 1012-05-01 (IH 39/90/94: STH 60 to IH 90/94 interchange), 1012-06-00 (IH 39: IH 90/94 interchange to 
Levee Road), 1015-05-00 (IH 90/94: IH 90/94 interchange to USH 12/STH 16).

Complete the environmental documents to identify, evaluate, and document transportation improvement alternatives based on the needs of this section of IH 39.  
The environmental studies will build upon the analysis and/or findings of related studies. 

Perform single and 2D hydraulic modeling of the Baraboo and Wisconsin Rivers, Caledonia Levee, and all other contributing drainage basins and watersheds in 
the development of alternatives to mitigate extreme flooding of IH 39, STH 33, and IH 90/94.

Corridor Segment-level traffic forecasting and modeling.  Corridor Segment preliminary plats and acquisition estimates.

The firm(s) selected, either as prime or as part of a joint venture, for the SW-01, SW-02, SW-03 study segments will not be selected for the SW-04 Corridor Design 
Management and Controls Team, either as prime or as part of a joint venture. The selected firm(s), prime or as part of a joint venture, may be subconsultants for 
SW-04 Corridor Design Management and Controls Team.

PROJECT DESCRIPTION

A comprehensive analysis, completion of environmental documents, and documentation of potential impacts for alternatives that address needs along the IH 
39/90/94 corridor is needed.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: This solicitation may be used by WisDOT in the future when considering preliminary engineering, final design 
and final PS&E packages associated with this project. Do not include any information that meets the definition 
of “trade secret” as that term is defined in s.134.90(1)(c),Wis.Stats. 

Interview: Interviews will be conducted

Interview Information: Segment packages (SW-01,02) will have combined interviews; one interview/consultant to be selected for either 
segment package. Submit separate NOIs for each segment package to be selected for a segment interview. 
Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 11/30/2021

Interview Place: SW Region Office; 2101 Wright St.; Madison, WI 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Detailed knowledge and understanding of storm water engineering principles and practices specific to the WisDOT highway environment.

Extensive experience in hydrologic analysis, hydraulic modeling and analysis; including Hydraulic modeling software (such as HEC-RAS, HEC-2, WSPRO, HY8)

Familiarity with Section 106 of the National Historic Preservation Act of 1966 as amended 36 CFR 800, and WisDOT policies, procedures as reflected in FDM 
chapters 5 and 26.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Please be prepared to answer the following questions during your interview: 1. Project Management and 
Design Delivery – What are your team’s qualifications and experiences, capacity to deliver over the next 2-3 
years, and strategies for success on this project? 2. Environmental (Coordination; Data Collection; 
Documentation) - What are your team’s qualifications, capacity to deliver over the next 2-3 years, and strategies 
for success on this project? 3. Freeway/Arterial Traffic Operations Analysis and Modeling - What are your 
team’s qualifications, capacity to deliver over the next 2-3 years, and strategies for success on this project? 4. 
Stormwater management/hydrology - What are your team’s qualifications, capacity to deliver over the next 2-3 
years, and strategies for success on this project? 5. Innovation – What has your team applied and what 
potential innovations could your team apply to improve efficiency, effectiveness, and/or quality for this project? 
Please provide details (scope; Department savings of cost and/or time) as well as noting those ideas not 
implemented. 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/14/2022 Anticipated Project Completion Date: 06/03/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1012-05-02 MADISON - PORTAGE IH 039N 11 - Columbia County, 13 - Dane 
County

USH 12/18 TO STH 
60

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Section 106 Coordination 02/01/2024

30% plans 06/01/2024

Environmental Document 06/01/2024

DEPARTMENT PROVIDES

Items

Aerial base mapping

Wetland Delineation

Traffic Forecasts

Meta manager information

Crash data

Local reports and adopted plans

Existing Conditions Report from Safety and Operations Study

Corridor Needs Report from Safety and Operations Study

Traffic Management Report from Safety and Operations Study

VISSSM Model

Complete the environmental document to identify, evaluate, and document transportation improvement alternatives based on the needs of this 22 mile section of IH 
39 (USH 12/18 to STH 60).    
The environmental study will build upon the analysis and/or findings of related studies. This includes a WisDOT study of IH 94 Operational and Safety Needs (June 
2021) and work completed during the I-39/90/94 Tier 1 EIS Study prior to cancellation.  
The environmental study will involve extensive coordination with FHWA, state and federal agencies, tribal nations, local units of government and other 
stakeholders. The environmental document is expected to result in a FONSI or Record of Decision (ROD) for the long-term improvements for this corridor.

Corridor Segment-level traffic forecasting and modeling.  Corridor Segment preliminary plats and acquisition estimates.

The firm(s) selected, either as prime or as part of a joint venture, for the SW-01, SW-02, SW-03 study segments will not be selected for the SW-04 Corridor Design 
Management and Controls Team, either as prime or as part of a joint venture. The selected firm(s), prime or as part of a joint venture, may be subconsultants for 
SW-04 Corridor Design Management and Controls Team.

PROJECT DESCRIPTION

A comprehensive analysis, completion of environmental documents, and documentation of potential impacts for alternatives that address needs along the IH 
39/90/94 corridor is needed.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: This solicitation may be used by WisDOT in the future when considering preliminary engineering, final design 
and final PS&E packages associated with this project. Do not include any information that meets the definition 
of “trade secret” as that term is defined in s.134.90(1)(c),Wis.Stats. 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Traffic analysis & modeling

Experience in preliminary and final bridge design.

Experience with Trans 220 utility coordination process

Staking R/W and providing CSMs or Plat of Surveys.

GIS Database

Experience completing the PS&E process as described in WisDOT FDM.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Professional Engineer

Level 2 Roundabout Designer

Professional Land Surveyor

Professional Traffic Operations Engineer

Structural Engineer

Drainage Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview: Interviews will be conducted

Interview Information: Segment packages (SW-01,02) will have combined interviews; one interview/consultant to be selected for either 
segment package. Submit separate NOIs for each segment package to be selected for a segment interview. 
Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.”

Interview Date: 11/30/2021

Interview Place: SW Region Office; 2101 Wright St.; Madison, WI 

Other Information: Please be prepared to answer the following questions during your interview: 1. Project Management and 
Design Delivery – What are your team’s qualifications and experiences, capacity to deliver over the next 2-3 
years, and strategies for success on this project? 2. Environmental (Coordination; Data Collection; 
Documentation) - What are your team’s qualifications, capacity to deliver over the next 2-3 years, and strategies 
for success on this project? 3. Freeway/Arterial Traffic Operations Analysis and Modeling - What are your 
team’s qualifications, capacity to deliver over the next 2-3 years, and strategies for success on this project? 4. 
Stormwater management/hydrology - What are your team’s qualifications, capacity to deliver over the next 2-3 
years, and strategies for success on this project? 5. Innovation – What has your team applied and what 
potential innovations could your team apply to improve efficiency, effectiveness, and/or quality for this project? 
Please provide details (scope; Department savings of cost and/or time) as well as noting those ideas not 
implemented. 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/07/2022 Anticipated Project Completion Date: 05/02/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

5410-07-01 MADISON - DEFOREST USH 051N 13 - Dane County STH 30 TO 
PIERSTORFF 
STREET

5410-08-01 MADISON - DEFOREST USH 051N 13 - Dane County PIERSTORFF 
STREET TO STH 19

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 08/07/2024

Final Environmental Document 08/07/2024

Public Involvement Plan

Adjacent land use inventory and maps

Crash Analysis – Safety Screening Sheet

Drainage Design Report

DEPARTMENT PROVIDES

Items

Aerial base mapping

Wetland Delineation

Crash rate data

As built plans

Existing study findings, reports

Traffic Forecasts

Two projects compose this 6.45 mile section of the USH 51 Stoughton Road corridor: 5410-07-01 (USH 51: STH 30 to Pierstorff Street), 5410-08-01 (USH 51: 
Pierstorff Street to STH 19).  This section of the USH 51 corridor extends from just south of the STH 30 interchange in the city of Madison to STH 19 in the village 
of DeForest, Dane County. The corridor passes through the city of Madison, the town of Burke, and the village of DeForest. 

Two NEPA studies will be completed, one for the section of USH 51 from the STH 30 interchange to Pierstorff Street, and one from Pierstorff Street to the STH 19. 

The environmental studies will build upon the analysis and/or findings of related studies. This includes the data gathered and analysis completed during the USH 51
 Stoughton Road EIS study prior to cancellation. 

The firm(s) selected, either as prime or as part of a joint venture, for the SW-01, SW-02, SW-03 study segments will not be selected for the SW-04 Corridor Design 
Management and Controls Team, either as prime or as part of a joint venture. The selected firm(s), prime or as part of a joint venture, may be subconsultants for 
SW-04 Corridor Design Management and Controls Team.

PROJECT DESCRIPTION

A comprehensive analysis, completion of environmental documents, and documentation of potential impacts for alternatives that address needs along the US 51 
Stoughton Road corridor is needed.

PROJECT PURPOSE AND NEED
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Notification pertaining to 
DBE goals:

N/A

Special Instructions: This solicitation may be used by WisDOT in the future when considering preliminary engineering, final design 
and final PS&E packages associated with this project. Do not include any information that meets the definition 
of “trade secret” as that term is defined in s.134.90(1)(c),Wis.Stats. 

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 12/01/2021

Interview Place: SW Region Office; 2101 Wright St.; Madison, WI 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience in preliminary and final bridge design.

Experience with Trans 220 utility coordination process

Traffic analysis & modeling

Experience completing the PS&E process as described in WisDOT FDM.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Traffic Operations Engineer

Professional Land Surveyor

Level 2 Roundabout Designer

Structural Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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Name Email

No records to display

Other Information: Please be prepared to answer the following questions during your interview: 1. Project Management and 
Design Delivery – What are your team’s qualifications and experiences, capacity to deliver over the next 2-3 
years, and strategies for success on this project? 2. Environmental (Coordination; Data Collection; 
Documentation) - What are your team’s qualifications, capacity to deliver over the next 2-3 years, and strategies 
for success on this project? 3. Freeway/Arterial Traffic Operations Analysis and Modeling - What are your 
team’s qualifications, capacity to deliver over the next 2-3 years, and strategies for success on this project? 4. 
Public/Stakeholder Coordination – What are your team’s qualifications, capacity to deliver over the next 2-3 
years, and strategies for success on this project 5. Innovation – What has your team applied and what potential 
innovations could your team apply to improve efficiency, effectiveness, and/or quality for this project? Please 
provide details (scope; Department savings of cost and/or time) as well as noting those ideas not implemented. 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04

Solicitation Month and Year: November 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 11/10/2021

Anticipated Project Start Date: 02/14/2022 Anticipated Project Completion Date: 12/31/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

5410-05-02 MADISON - DEFOREST USH 051N 13 - Dane County VOGES ROAD TO 
STH 19

1012-05-03 MADISON - WISCONSIN 
DELLS

IH 039N 11 - Columbia County, 13 - Dane 
County, 29 - Juneau County, 56 - Sauk 
County

US 12/18 TO STH 
16/US 12

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Acquisition Estimates

Encroachment Reports

Traffic Forecasting/Modeling

Draft TPP

DEPARTMENT PROVIDES

Items

Aerial base mapping

Wetland Delineation

Existing study findings, reports

As-Built information

Meta Manager Information

Crash Data

GIS Information

Support modernizations of I 39/90/94 from US 12/18 to Levee Road & US 12/16; US 51 from STH 30 to STH 19 performing project management including:

Meetings: coord, track action items
Issue/Risk Tracking/Mitigation: doc/manage/implement
Prog Delivery Schedule: develop/manage/report
Environmental Coord: ensure consistency, liaise w/stakeholders
Prog Estimate QC: eval quarterly
Optimize Best Practices: identify/implement/coord/doc
Corridor-Level Traffic Forecasting/Modeling
Traffic Management Prog Planning/Staging: develop corridor staging & enhanced construction staging docs, coord w/law enforcement, develop/implement TMP
Constructability Management/Review: identify issues, review 30% plans
Design/Construction Interface Management
Prog Utility Coord: deliverables, develop cut sheets, lead meetings
Prog R/E Coord: oversee impacts & prelim plat, develop prelim acquisition/relocation costs
Public Involvement: coord stakeholders, public meetings; lead segment PI teams, develop exhibits/displays/websites
Prog Controls: meetings/finance/schedule/risk/fed fin plan

Firm(s) selected, either as prime or as part of a joint venture (P/JV), for SW-04 may develop detailed tasks of work/cost estimates for future competitive 
solicitations. Firm(s), P/JV, selected for SW-04 Corridor Design Management and Controls Team are precluded from competing for future dsn segment solicitations 
on the corridors. The selected firm(s), P/JV, may be subconsultants for other study/dsn segment solicitations.

PROJECT DESCRIPTION

Support WisDOT delivering preliminary engineering to approved NEPA Environmental Documents on two corridors with a Corridor Design Management and 
Controls Team.

PROJECT PURPOSE AND NEED
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Name Email
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Notification pertaining to 
DBE goals:

N/A

Special Instructions: The consultant firm will be required to execute an agreement protecting privileged and confidential information. 
This solicitation may be used by WisDOT in the future when considering corridor controls for preliminary 
engineering, final design and final PS&E packages associated with this project. Do not include any information 
that meets the definition of “trade secret” as that term is defined in s.134.90(1)(c),Wis.Stats.

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 12/01/2021

Interview Place: SW Region Office; 2101 Wright St.; Madison, WI 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 10/18/2021 3:24 PM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 3



Solicitation Scope Of Service - DETAILS REPORT

Other Information: Please be prepared to answer the following questions during your interview: 1. Corridor oversight, Project 
Management and NEPA, preliminary design, freeway/arterial operations analysis and modeling, and 
stormwater/hydrology analysis and modeling expertise and traffic demand forecasting – What are your team’s 
qualifications and experiences, capacity to deliver over the next 2-3 years, and strategies for success on this 
project? 2. Please describe your Team’s approach to the working relationships with Department project 
development, technical services, maintenance and operations teams. 3. Please describe your Team’s approach 
to the working relationships with consultant design teams. 4. Please describe how the Corridor Design 
Management and Controls Team will manage/monitor the performance of the project. 5. Innovation – What has 
your team applied and what potential innovations could your team apply to improve efficiency, effectiveness, 
and/or quality for this project? Please provide details (scope; Department savings of cost and/or time) as well as 
noting those ideas not implemented. 
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