
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: December 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 12/06/2021

Anticipated Project Start Date: 03/01/2022 Anticipated Project Completion Date: 02/28/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-49 NW REGION, MATERIALS 
CERTIFICATION

VAR HWY 85 - Northwest Region Wide MATERIALS 
CERTIFICATION 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Construction materials testing

Documenting of test data on Department-provided worksheets

DEPARTMENT PROVIDES

Items

Overall project management

Field office

Technical input and assistance

Testing laboratory and equipment

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledge of AASHTO Testing Procedures

Knowledge of the procedures and practices applied in the inspection and testing of materials used in highway facilities construction, and the design of these 
materials.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

HTCP - Concrete strength tester (CST)

Provide one Materials Specialist (ideally two years of experience) to work 40 hours per week. Work on-site at the Superior Materials Laboratory performing 
materials testing from March-November. Must have HTCP certifications prior to lab work starting. Occasional regionwide travel may be required. 

PROJECT DESCRIPTION

The Northwest Region requires assistance with materials testing to meet project deadlines.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: December 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 12/06/2021

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 03/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

2430-07-00 RAYNOR AVE, UNION 
GROVE-HALES CRNRS

USH 045N 51 - Racine County STH 20 TO 2000 FT 
NORTH OF CTH K

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Survey control 07/01/2022

Section 106 Coordination 07/01/2022

Final Environmental Document 10/01/2022

Preliminary TPP submittal 05/25/2023

Traffic Management Plan (TMP) 01/25/2023

Design Study Report 01/25/2023

60% plans 01/25/2023

Appraisal TPP submittal 08/25/2023

DT1078 utility submittal 03/01/2024

Final Structure Plans 12/01/2024

90% Plans 12/01/2024

Draft PS&E 12/01/2024

PS&E package 05/01/2025

DEPARTMENT PROVIDES

Items

Existing traffic data

Bridge as-built plans

Title searches

Pavement design

Wetland Delineation

Signing plans

Concept Definition Report

Perpetuation project to mill 2.5 inches and relay 3.5 inches of asphalt on 2.74 miles of USH 45 from STH 20 to CTH K in the Villages of Yorkville and North Cape in 
Racine County.  

Other improvements include curb ramp upgrades at CTH K, signing and marking upgrades, and maintenance improvements including: regrade ditch section 
between 4210 Raynor Avenue and 4200 124th Street, construct storm sewer on the east side of USH 45 through the curb and gutter section near CTH K, mitigate 
flooding at 4538 Raynor Avenue due to roadway cross culvert, repair R-51-80 & R-51-81 retaining walls.

PROJECT DESCRIPTION

The roadway and structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of the AASHTO LRFD, LFD and ASD Design Specifications and the ability to design structures in LRFD, LFD and ASD

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor

Professional Engineer

Structural Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: December 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 12/06/2021

Anticipated Project Start Date: 03/07/2022 Anticipated Project Completion Date: 03/01/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

5730-00-34 VIROQUA - RICHLAND 
CENTER

STH 056E 52 - Richland County S JCN STH 131 TO 
FANCY CK B-52-223

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 03/31/2023

Final Environmental Document 12/15/2023

Design Study Report 05/01/2024

DT1078 utility submittal 05/01/2024

Right of Way Plats 02/02/2026

Advanceable PS&E 05/01/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Pavement design

Utility contacts and task list

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation project to replace pavement of approximately 10 miles from the STH 131 intersection in to structure B-52-223 in the village of Viola.  Approximately 9 
miles will have 3-foot paved shoulders added.  Culvert pipes may need to be replaced or extended due to the new shoulders.  High friction surface treatment to be 
applied to one compound curve.  B-52-248 needs surface repair at north guard rail attachment location. B-52-50 will have a concrete overlay, inlet replacement or 
rehab work, and pier painting.

PROJECT DESCRIPTION

The roadway and structures need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: December 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 12/06/2021

Anticipated Project Start Date: 03/01/2022 Anticipated Project Completion Date: 02/28/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-17-02 REGION WIDE PDS VAR HWY 81 - Southwest Region Wide JV CONTRACT-
REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Informational Meeting assistance

Environmental Document(s) (including factor sheets)

Development of crash diagrams

Final Scoping Certification Documentation

Utilities Coordination

Construction staging/traffic control design

Agency coordination

DEPARTMENT PROVIDES

Items

Access to DOT Files

Office Space at Southwest Region Office Edgerton or Madison

Related manuals and guidance documents

Technical and advisory groups

Work Area, chair, desk, computer, phone, email, and server

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Knowledge and experience in rural and urban roadway and intersection design.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Knowledge and experience with NEPA Environmental documentation process

Knowledge and experience with WisDOT project development process and construction

Provide one part time to full-time, anticipated 30 – 40 hours per week depending of project needs, project manager/project engineer with 8-12 years of experience 
and to assist with development of scoping packages for state system highway improvement projects.  Duties to include management of scoping packages, general 
scope development, quantity and cost estimating, safety reviews, conflict identification and resolution, value engineering, and budgeting.

The consultant may report in person at the SW Region Madison or Edgerton offices or telework.  Teleworking staff must be available for periodic in-person 
meetings at region offices and other travel.  

PROJECT DESCRIPTION

The Southwest Region requires assistance to perform project manager and engineer duties as an extension of WisDOT staff for project planning and scoping.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. The consultant firm 
will be required to execute an agreement protecting privileged and confidential information. Do not include any 
information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c),Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.00

Other Information: Consultant will be a part of the newly developed southwest region scoping unit and will help develop regional 
scoping packages for on-system 3R projects throughout the region. Occasional travel (1-3 trips/month) within 
the region for project site visits and stakeholder meetings is required, as well as in-person meetings at the 
southwest region office/s for those choosing to primarily telework. The selected firm will be prohibited from 
competing as a prime or subconsultant for any design projects that were scoped/developed by individual/s 
employed by the firm. Construction inspection competition will be allowed.

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Work directly alongside Department CE-Seniors

Ability to work in multi-disciplinary team environment

Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the Department

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: December 2021 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 12/06/2021

Anticipated Project Start Date: 03/01/2022 Anticipated Project Completion Date: 02/28/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-17-02 REGION WIDE PDS VAR HWY 81 - Southwest Region Wide JV CONTRACT-
REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets)

Development of crash diagrams

Public Informational Meeting assistance

Final Scoping Certification Documentation

Utilities Coordination

Construction staging/traffic control design

Agency coordination

DEPARTMENT PROVIDES

Items

Access to DOT Files

Office Space at Southwest Region Office Edgerton or Madison

Related manuals and guidance documents

Technical and advisory groups

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with the public involvement process

Experience with traffic control staging, design coordination and Traffic Management Plan development.

Knowledge and experience in rural and urban roadway and intersection design.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Knowledge and experience with NEPA Environmental documentation process

Knowledge and experience with WisDOT project development process and construction

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction

Provide one part time to full-time, anticipated 30 – 40 hours per week depending of project needs, project manager/project engineer with 8-12 years of experience 
and to assist with development of scoping packages for state system highway improvement projects.  Duties to include management of scoping packages, general 
scope development, quantity and cost estimating, safety reviews, conflict identification and resolution, value engineering, and budgeting.

The consultant may report in person at the SW Region Madison or Edgerton offices or telework.  Teleworking staff must be available for periodic in-person 
meetings at region offices and other travel.

PROJECT DESCRIPTION

The Southwest Region requires assistance to perform project manager and engineer duties as an extension of WisDOT staff for project planning and scoping.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. The consultant firm 
will be required to execute an agreement protecting privileged and confidential information. Do not include any 
information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c),Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Work Directly alongside Department CE-Seniors

Ability to work in multi-disciplinary team environment

Ability to work with the media, legislators, local officials and the public

Knowledge of practical design and asset management principles

Follow all safety rules and safe work practices established by the Department

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Consultant will be a part of the newly developed southwest region scoping unit and will help develop regional 
scoping packages for on-system 3R projects throughout the region. Occasional travel (1-3 trips/month) within 
the region for project site visits and stakeholder meetings is required, as well as in-person meetings at the 
southwest region office/s for those choosing to primarily telework. The selected firm will be prohibited from 
competing as a prime or subconsultant for any design projects that were scoped/developed by individual/s 
employed by the firm. Construction inspection competition will be allowed.
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