
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 04/01/2022 Anticipated Project Completion Date: 06/30/2023

Master Group Id: February 2022 Moveable Bridge and 
Asset Management Services

Master Group Type: Bridge Inspection

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be determined in each work order

DEPARTMENT PROVIDES

Items

List of structures for inspections & asset management plans

Plans, As-Builts, Shop drawings, design calculations

Previous inspection reports

Closure of bridge to vehicular traffic, as required

Underbridge inspection unit for hands-on portion of inspect

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Expertise in the design, analysis, construction, and maintenance of movable bridge structures

Expertise in structural inspections for movable bridges

Expertise in mechanical inspections for movable bridges

Expertise in electrical inspections for movable bridges

Expertise in movable bridge hydraulics

Expertise in testing of movable bridge components

Experience troubleshooting operational issues regarding movable structures, including designing repair details and plans for faulty, damaged, or deteriorated 
bridge components

Experience in providing rehabilitation options and service life extension plans for movable bridge structures

Experience with development of asset management plans for movable bridges

Certifications and licensures that are relevant to inspection of complex components of movable bridges

Experience providing inspection procedures along with quality control and safety plans

Familiarity with the National Electric Code (NEC) for electrical inspections

Knowledge of instrumentation and health monitoring of structures

Perform structural, electrical, and mechanical inspections of movable bridge structures, along with NDT and other testing as needed to complete inspections and 
assessments of components.  Operational testing will be included in the inspection of mechanical, electrical, and hydraulic systems as appropriate. Develop asset 
management plans and repair prioritization for the movable bridge inventory.  Assist updating manuals, providing analysis, developing retrofit details, or providing 
policy guidance for the movable bridge program.  

PROJECT DESCRIPTION

Provide inspection, asset management, and design services involving structural, mechanical, and electrical systems for movable bridges in Wisconsin.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Provide minimum (2) NHI qualified inspection team leads for inspection projects

Structural inspections must be completed by a professional engineer and that person must be onsite during the inspection

Electrical and Mechanical inspections must be performed by qualified professional engineers specializing in those specific disciplines and be onsite during the 
inspection

Any deficiencies discovered during the inspection, or subsequent analysis, which pose an imminent or actual danger to the public must be reported to WisDOT 
within 24 hours of discovery

NDE must be completed under an ASNT Level II in the NDE being performed

Certified Weld Inspectors should be available for in-depth inspections, as determined by the Department
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-02

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 06/30/2024

Master Group Id: February 2022 Complex Structural 
Analysis

Master Group Type: Complex Structural Analysis, 
Evaluation, Rating, and 
Bridge Management

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be determined in each work order

DEPARTMENT PROVIDES

Items

Internal computer software may be provided if needed

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in bridge rating and structural analysis

Experience in finite element modeling

Experience with complex structural design and rating

Trouble shooting construction issues including design and repair details and plans of damaged or deteriorated bridge components

Instrumentation and monitoring of structures

Knowledge of the Department's Structures (Bridge) Manual including ability to work in AutoCAD

Ability to design and rate structures in LRFD and LRFR

Experience with complex structural design and structure types, such as curved structural steel tub girders

Experience in structural software lifecycle development, production, testing, verification, and maintenance.

Experience with Bridge Inspection and Bridge Management information.

Experience with the use of Unmanned Aerial System (UAS)

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Experience with structural design and rating of complex structures including curved bridges

Previous complex structural analysis

Three Dimensional Finite element analysis of bridge systems

Experience with bridge girder erection sequencing and procedures

Experience with bridge design and rating with AASHTO LRFD and LRFR

Experience with FHWA National Bridge Inventory System as related to In-service Bridge Inspections.

Experience with computer languages used in structural engineering software applications (C#, FORTRAN, and Java).

Experience with the use of Unmanned Aerial System (UAS) including agency coordination, operations, and UAS data post processing and management.

Perform bridge ratings and perform special projects to analyze existing structures for load carrying capacity. Analysis projects consist of highly complex analysis 
situations and partial structural system evaluations.  Maintain manuals, in-house structural engineering computer applications, asset management systems and 
program management.  Collect bridge field data with Unmanned Aerial System (UAS).  Provide drafting assistance converting bridge standards to AutoCAD.

Analysis may use finite element models of complex structures and may include structure monitoring or model building from in-field data.

Applications including structures software independent validation, producing structures program algorithms and MathCAD sheets; and asset management 
systems.  

PROJECT DESCRIPTION

Additional assistance is needed to perform complex structural analysis and other structure management activities.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: A firm does not have to provide all services. In your response to question #6, please CLEARLY identify which 
services you are going to provide from those listed in "Project Purpose and Need." Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Traffic Operations Solicitation ID: BTO-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 03/25/2022 Anticipated Project Completion Date: 03/24/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

0072-40-35 Traffic Engineering Support N/A State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Summary of data including analyses

Project reviews/comments

Summary of research findings

DEPARTMENT PROVIDES

Items

PC and equipment need for all tasks

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Extensive and varied traffic engineering experience

Thorough knowledge of the WisDOT TEOpS manual and the WMUTCD

Thorough knowledge of traffic data collection and analysis practices

Knowledge of WisDOT web based resources

Knowledge of SharePoint and web site editing

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide an on-site full-time engineer (minimum 3 years traffic engineering experience) to act as an extension of WisDOT staff located in the Madison or Milwaukee 
office with remote work possible to support work zone, signing and marking, and safety programs.

Tasks include: collecting and analyzing traffic data, support program areas in the development of tech talks, update BTO documents and web sites, complete LCS 
documentation and training materials, support smart work zone implementation and support the ITS, electrical and signal programs.

PROJECT DESCRIPTION

Assistance is needed for multiple Bureau of Traffic Operations program areas.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate a one-year contract with an option of another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.00

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Traffic Operations Solicitation ID: BTO-02

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 06/30/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-03-64 SYSTEMS OPERATIONS VAR HWY 72 - Menominee County JV CONTRACT(S)

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

PS&E package

Utility coordination including 1078 plan submittals

Update traveler information systems and ITS devices

Trans 220 coordination

Support General BTO Meetings.

Specialty and complex ITS services

Ramp metering

Provide project management support as necessary.

Perform ITS design, maintenance and support

ITS System integration

ITS Project and System delivery.

ITS communication infrastructure design and management

Electrical service applications for ITS installations

Development of request for proposals

DEPARTMENT PROVIDES

Items

Access to project related documents/plans

Base mapping

Project Schedule

Project Location map

As built plans

Provide one on-site full-time engineer (at least 10 years experience) to act as an extension of WisDOT staff located at the Traffic Management Center (TMC) in 
Milwaukee, WI with anticipated remote work to assist in the development and review of ITS plans for upcoming highway improvement projects.

Tasks include: development and review of plans, specifications, and estimates for ITS facilities in all WisDOT Transportation Regions as part of larger highway 
improvement projects.

PROJECT DESCRIPTION

Assistance is needed Intelligent Transportation System (ITS) design and operations.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate a one-year contract with an option of another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in s. 
134.90(1)(c), Wis. Stats. 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Specific Rate

Lump Sum

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

Expertise in preparing and reviewing Electrical, ITS, and Traffic Work Zone staging plans.

Intelligent Transportation Systems design and policy

ITS Traffic Incident Management

Experience with Civil3D, required design software for all project design activities

ITS infrastructure asset management and monitoring

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Full knowledge of MicroStation, SignCAD and Civil 3D software.

Have worked on WisDOT Projects in last 5 years

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Traffic Operations Solicitation ID: BTO-03

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 04/01/2022 Anticipated Project Completion Date: 03/31/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

0656-43-20 Work Zone Signing N/A 86 - State Wide Statewide

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Scheduled through term of contract

DEPARTMENT PROVIDES

Items

Access to Prior Plans

Related Asset Management Inventory

Technical Advisory Groups

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT Permanent Signing, Pavement Marking and Work Zone Plan Development

Knowledge of WisDOT's Facilities Development Manual

Knowledge of the WisMUTCD and TEOpS Manuals

Knowledge of AASHTOWare software

Valid Wisconsin Drivers License

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Expertise in the area of Traffic Engineering

Provide one part-time design/construction engineer (minimum 2 years experience) 26 - 34 hours per week to act as an extension of WisDOT staff to perform plan 
reviews of work zones, permanent signing and pavement marking, field reviews of work zones, and construction administration for field inspections of work zone 
traffic control and statewide Type I signing projects.

PROJECT DESCRIPTION

Assistance is needed with the review of work zones, signing and marking, and construction administration.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 06/30/2024

Master Group Id: February 2022 In-Plant QV Inspection at 
Prestress Plants

Master Group Type: Prestressed Girder 
Inspection

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Perform daily inspection of critical fabrication processes

Monitor required QC records

Submit weekly summary report to BTS and Region contacts

Provide other miscellaneous reporting as requested

DEPARTMENT PROVIDES

Items

Shop drawings

WisDOT Prestress Plant Certification Program documents

Prestress Product Inspection Job Guide

Feedback and performance monitoring

Project specific contract documents and plans(thru producer)

WisDOT Standard Specifications for Highway & Structure Const

WisDOT Construction & Materials Manual

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to provide these inspection and engineering services on a regular basis at one or more of the prestress plant locations that provide products for WisDOT 
projects

Ability to provide these inspection and engineering services at additional locations on an intermittent as-needed basis

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Appropriate usage of consultant provided PPE and safety equipment

A PCI Level II certified inspector for all on-site inspection of prestressed products

Availability of a back-up PCI Level II certified inspector to cover absences

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Ability to read and understand WisDOT specifications and guidelines

Ability to provide and operate a digital camera to document product defects and incorporate photos into weekly reports

Ability to provide and operate a laptop computer, prepare spreadsheets for weekly reports and and e-mail correspondence as needed

Inspect prestressed concrete including bridge girders, bridge substructure components, deck panels, wall panels and other items.

Selected consultants will be assigned to one or more primary inspection locations.  Consultants may be requested to provide inspection services at additional 
locations.  Currently anticipated locations include Burlington, Janesville, Roberts and Valders in Wisconsin; additional locations in Wisconsin and nearby states 
may be included.

PROJECT DESCRIPTION

In plant inspection of prestressed concrete items is needed.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Specific Rate

Lump Sum

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-02

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 04/01/2022 Anticipated Project Completion Date: 06/30/2023

Master Group Id: February 2022 FWD/GPR/Friction Data 
Collection/Analysis

Master Group Type: Falling Weight Deflectometer 
Data Analysis

Collect/analyze (FWD) and (GPR) pavement data to evaluate in-situ pavement structure layers; including the pavement, base, sub-base, and subgrade. 
Collect/analyze pavement core data to calibrate GPR/FWD data. Collect/analyze pavement friction data to determine skid resistance.

FWD tasks: Estimate material structural capacity, remaining pavement life, load limit restrictions; determine load transfer of concrete pavement joints; detect voids 
under concrete slabs.

GPR tasks: Data collection at highway speeds; real time layer thickness information.

Pavement coring tasks: layout and collect pavement cores as directed to calibrate FWD/GPR data analysis and obtain measured thickness of pavement layers.

Perform FWD/GPR profiling and/or required back-calculations/analysis of FWD/GPR data. Traffic control for field data collection.

Friction testing in accordance with ASTM E274. Collect friction data over entire length of segments.

PROJECT DESCRIPTION

Falling Weight Deflectometer (FWD) and Ground Penetrating Radar (GPR) data collection and analysis is needed to determine pavement structure.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

FWD testing in accordance with FHWA LTPP Manual

• Site Identification

• Time

• Pavement Condition

• Wheel Path

• Sensor Spacing

• Load size

• Drop sequencing

• Deflection Data

Calculations/analysis of raw FWD and pavement data

• Effective Structural Number

• In-situ Elastic Moduli of Pavement Layer Materials

• Subgrade Resilient Modulus

• Composite Modulus of Subgrade Reaction (K-value)

• Joint/Crack Load Transfer

• Void Detection

• Mechanistic Analysis

• Remaining Life or Condition Factor

• Estimated Depth to Bedrock

• Other pavement layer analysis as requested by WISDOT

GPR profile accordance w/FHWA/TX-07/0-5123-2 or equiv. meth.

Analyze/interpret GPR data-determine matr’l layer thickness

Reports summarizing computations, methods, and results

Friction Testing:

• Report summarizing procedures and equipment used

• Include all raw data collected w/corresponding test speed

• Convert friction test results to SN40 values

• Complete testing and submit data as a map-KMZ preferred

DEPARTMENT PROVIDES

Items

Layout and location of roadway cores/borings

Layout, details, and limits of testing

For WISDOT FWD data:

• Site Identification

• Time

• Pavement Condition

• Wheel Path

• Sensor Spacing

• Load size

• Drop sequencing

• Deflection Data

Pavement layer thicknesses from GPR data

Report Generated on 01/19/2022 1:30 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience in concrete and asphalt pavement construction and design.

Understanding of Wisconsin DOT Pavement Survey Procedures.

Friction Testing:

• Test accordance with ASTM E274

• Test with standard ribbed tire conforming to ASTM E501

• Test in left wheel path at 40 mph when possible

• Previous friction testing according to ASTM E274, "Standard Test Method for Skid Resistance of Paved Surfaces Using a Full-Scale Tire" under simulated wet 
pavement conditions.

• Test Milwaukee County 9:30 a.m.-3:30 p.m.

• Experience converting friction data to SN40 values using speed gradients, if needed.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Training and experience with FWD and GPR field data collection equipment and procedures.

Training and experience with FWD and GPR calculation, analysis, and interpretation techniques and associated software.

Knowledge and experience in incorporating FWD and GPR data into pavement design.
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Solicitation Scope Of Service - DETAILS REPORT

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-03

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 04/01/2022 Anticipated Project Completion Date: 03/31/2024

Master Group Id: February 2022 Geodetic Services Master Group Type: Geodetic Services

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be identified and specified in each work order.

DEPARTMENT PROVIDES

Items

The scope of specific project information and materials.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and skills to operate static GNSS surveying equipment and software for acquiring, processing and analyzing observational data.

Knowledge and ability to install a Wisconsin Continuously Operating Reference Station (WISCORS) shallow driven, braced monument (SDBM).

Knowledge and skills to operate and maintain precise digital levels, invar rods and related software for acquiring, processing and analyzing leveling data.

Knowledge and ability to perform advanced analysis of horizontal and vertical geodetic survey adjustments.

Knowledge and ability to submit observational data to the National Spatial Reference System (NSRS) via National Geodetic Survey (NGS) Online Positioning User 
Service (OPUS) Share.

Knowledge and ability to submit observational data to the NSRS via NGS OPUS Projects including the ability to create an NGS Survey Project Proposal/Tracking 
Number.

Knowledge and ability to submit observational data to the NSRS via NGS “bluebook” process.

Knowledge of space and physical geometric positioning with various functions of the transportation improvement projects.

Knowledge of WisDOT and Federal Geodetic Control Subcommittee (FGCS) geodetic control survey standards and specifications including WisDOT Facilities 
Development Manual (FDM) – Chapter 9.

Knowledge and ability to perform real-time network (RTN) surveys.

Knowledge of the hardware, firmware and software associated with physical and space positioning techniques.

Provide all equipment and supplies needed to perform specified tasks.

Obtain permission to travel across land by other than the owner of the land at the location of a geodetic survey control station(s).

Knowledge and ability to construct a geodetic survey control station.

Arrange for identifying any underground obstructions in the proposed construction area by contacting Diggers Hotline and others that have facility utilities in the 
proposed construction area.

Knowledge to develop a station description or station recovery note or both for each station according to NGS and WisDOT guidelines.

Notify and coordinate accessibility to station(s) with an airport manager or appointed representative prior to entering airport facilities including any area within the 
airport property boundaries.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Ability to perform complex field and office activities of geodetic surveys.

Ability to develop and provide innovative ways to accelerate geodetic survey activities.

Ability to analyze geodetic survey methods/techniques/products and provide appropriate recommendations.

Ability to assist in development of geodetic survey guidance and policy.

Geodetic services include static GNSS observations, WISCORS construction/maintenance, geodetic leveling, technical activities, geodetic survey control station 
construction and other geodetic services as needed and directed by WisDOT.

PROJECT DESCRIPTION

Assist WisDOT with geodetic services to support the Wisconsin Height Modernization Program.

PROJECT PURPOSE AND NEED

Report Generated on 01/19/2022 1:33 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DBSI - Budget and Strategic 
Initiatives

Solicitation ID: DBSI-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 04/22/2022 Anticipated Project Completion Date: 12/30/2022

PROJECT ID(S)

Project ID Project Name Route County Limit

0900-04-92 Electric Vehicle Infrastructure N/A 86 - State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Preliminary Report 1 (tasks 1-3) 06/01/2022

Preliminary Report 2 (tasks 4-5) 08/01/2022

Draft Report 09/01/2022

Final Report 09/30/2022

DEPARTMENT PROVIDES

Items

Results of inter-agency and stakeholder outreach

WisDOT vehicle data

WisDOT traffic data

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Working knowledge of EV technology and its impacts on the transportation system

Experience with statewide transportation system planning

Experience analyzing complex transportation issues through an equity lens

Familiarity with EV-related statute, policy, and regulation at both the federal and state level

Familiarity with performance measurement, including the development of performance metrics

Experience with comprehensive strategic planning

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

N/A

Develop a comprehensive strategy to accelerate the electrification of Wisconsin’s transportation system and integration of EVs into the state’s vehicle fleet.

Tasks include:
1. Work with WisDOT to assess government roles and responsibilities, including present and future roles for WisDOT
2. Make recommendations on state electrification policy, statute, and regulation
3. Develop options to address immediate needs with available funding and for sustainable long-term strategies 
4. Analyze optimal and equitable placement of electric vehicle charging station infrastructure and develop recommendations for immediate implementation
5. Develop performance metrics and strategies to ensure that implementation of electrification is comprehensive and supports urban, rural, and underserved 
communities

PROJECT DESCRIPTION

Conduct a planning study for electric vehicles (EVs) and related infrastructure.

PROJECT PURPOSE AND NEED

Report Generated on 02/02/2022 11:48 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will be conducted

Interview Information: Questions provided below. Short-listed firms will be provided interview location and time at least 8 business 
days before the interview.

Interview Date: 03/01/2022

Interview Place: Hill Farms State Office Building; 4822 Madison Yards Way; Madison, WI 53705 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information: 1. Transportation Planning/Project Management: Provide a description of one significant transportation planning 
project completed by your team in the past five years. Include goals, timeline, challenges, and outcomes of the 
project. 2. EV Technology/Revenue: Provide a description of the impacts you anticipate EVs will have on 
Wisconsin’s transportation system, including potential impacts to transportation revenue. Include federal, state, 
local, and private enterprise considerations, and describe your team’s working knowledge of EV technology. 3. 
Equity: What are your team’s equity and environmental justice qualifications from the past five years? Describe 
previous experience with analyzing complex transportation issues through an equity lens. Include an anticipated 
approach for determining optimal and equitable placement of EVCS infrastructure. 4. Policy/Statute/Regulation: 
What are your team’s qualifications to analyze EV-related statute, policy, and regulation at both the federal and 
state level? Include a description of past policy analysis projects completed for a government agency. 5. 
Performance Measurement: Describe your previous experience with measuring performance of largescale 
implementation efforts. In your response, include a description of the outcome(s) being measured and the 
metric(s) developed. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 05/01/2022 Anticipated Project Completion Date: 11/01/2022

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-41-27 REDISTRIBUTION 
CONTRACT

NON HWY 84 - North Central Region Wide MATERIALS LAB 
REVIEW

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Logging in samples

Test specimen preparation

Construction materials testing

Documenting of test data on Department-provided worksheets

Documenting test results in Materials Tracking System (MTS)

Notifying project staff of test results

Coordinating external lab testing (if needed)

Maintenance materials testing

Tracking laboratory equipment and supplies

Maintaining/calibrating/Repairing testing equipment

Assisting with Lab Manual preparation

DEPARTMENT PROVIDES

Items

Testing laboratory and equipment

Access to AASHTO and ASTM test specifications

Access to computer for entry of test reports on MTS

Access to project related documents/plans

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures

Able to lift 75 pounds.

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures.

Familiarity with the WisDOT laboratory qualification program

Efficient computer skills for programs used by the Department (Excel, Word, Atwood Systems, etc.)

Analytical and problem solving skills and techniques

Ability to work in a multi-disciplinary team environment

Appropriate usage of consultant provided PPE and safety equipment

Provide a part-time (approximately 24 hours per week; 1,000 hours per year) technician/tester to act as an extension of WisDOT staff located at the Rhinelander 
office.  Ideal candidate will have 3-5 years experience.

Tasks include: HTCP certified materials testing (aggregate, concrete, and asphalt) services on various North Central Region construction projects, assist with 
region testing equipment maintenance/calibration, and help the region material laboratories remain qualified to perform the work.

PROJECT DESCRIPTION

Assistance is needed with materials testing and equipment maintenance/calibration.

PROJECT PURPOSE AND NEED

Report Generated on 01/19/2022 1:59 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Concrete strength tester (CST)

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 02/16/2022

Anticipated Project Start Date: 05/01/2022 Anticipated Project Completion Date: 09/25/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1590-19-00 LAONA - GOODMAN USH 008E 21 - Forest County SOUTH JCT STH 32 
TO CTH G

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 05/01/2023

Environmental report (CEC) 03/01/2023

Plans, specifications, and estimates (PS&E) review 11/01/2025

Trans 220 coordination 11/01/2025

Public Involvement Plan 05/01/2023

Final DNR/401 water quality certification 12/01/2025

Traffic Management Plan 10/01/2025

Advanceable roadway PS&E 02/01/2026

DEPARTMENT PROVIDES

Items

Utility contacts and task list

Concept Definition Report

Pavement design

As built plans

Existing traffic data

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Staking R/W and providing CSMs or Plat of Surveys.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation to resurface 6.6 miles on USH 008, between South JCT STH 32 to CTH G in Forest County.  Additionally, storm sewer inlets, curb and gutter, cross 
culvert pipes, and beamguard will be replaced as needed.  Curb ramps and sidewalk will be replaced to meet current ADA standards.

PROJECT DESCRIPTION

The pavement needs treatment to extend the service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 04/04/2022 Anticipated Project Completion Date: 04/04/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-39-87 NE REGIONWIDE VAR HWY 83 - Northeast Region Wide REAL ESTATE 
ASSISTANCE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Closing surplus land sale files and other work in READS

Research in DOTView to find acquisition plats/parcels

Prepare Revocable Occupancy Permits

Create Tribal notification email/letters

Create initial JO documents

Uploading court docket entries/appraisals/other documents

Assist with property taxes & lease payments processing

Assist staff/vendors to obtain displays for condemnations

Obtaining/compiling DOT materials into an Atty. work file

Recording of multiple types of documents

DEPARTMENT PROVIDES

Items

Guidance as described in Real Estate Program Manual (REPM)

Access to project related documents/plans

WisDOT issued Laptop Computer

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Property Management and Surplus Land Knowledge

Knowledge of Government mapping, platting and surveys (County GIS, etc)

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

State of WI Notary

Provide one part-time Real Estate Program Associate (ideally with 5-10 years of experience) to work 20 hours per week as an extension of WisDOT staff.  Provide 
a full array of real estate services in support of the Northeast Region Property Manager and the Litigation Coordinator for the North Central, Northeast, and 
Northwest regions.

Remote work is anticipated, but periodic meetings at the Green Bay office will be required.

PROJECT DESCRIPTION

The Northeast Region requires staffing assistance with in-house Real Estate services. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 additional one-year renewals. Do not 
include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 04/01/2022 Anticipated Project Completion Date: 03/31/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-50 NW REGION, MATERIALS 
TESTING

VAR HWY 85 - Northwest Region Wide MATERIALS 
TESTING 
SERVICES, EC LAB

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Construction materials testing

Documenting of test data on Department-provided worksheets

Materials finals review

DEPARTMENT PROVIDES

Items

Field office

Technical input and assistance

Testing laboratory and equipment

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Highway Technical Certification Program sampling and testing procedures

Knowledge of AASHTO Testing Procedures

Knowledge of the procedures and practices applied in the inspection and testing of materials used in highway facilities construction, and the design of these 
materials.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Aggregate technician 1 (AGGTEC-I)

HTCP - Hot mix asphalt production tester (HMA-IPT)

HTCP - Concrete strength tester (CST)

Provide one Materials Specialist (ideally two years of experience) to work 40 hours per week. Work on-site at the Eau Claire Materials Laboratory performing 
materials testing from April-November and at their home office reviewing materials finals during the remainder of the calendar months. Must have HTCP 
certifications prior to lab work starting. Occasional regionwide travel may be required. 

PROJECT DESCRIPTION

The Northwest Region requires assistance with materials testing and materials finals review to meet project deadlines.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Office of Business Opportunity and 
Equity Compliance

Solicitation ID: OBOEC-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 04/04/2022 Anticipated Project Completion Date: 04/03/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

0657-11-00 DBE Services N/A 86 - State Wide N/A

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Daily contractor reviews

Daily payroll reviews

Diary and other document reviews

Monitoring

Corrective action

Site reviews

Technical support using AASHTO and CRCS

DEPARTMENT PROVIDES

Items

List of contracts to review

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of transportation systems

Knowledge of labor and contract compliance responsibilities

Familiarity with WisDOT procedures and policies

Experience monitoring federal and state regulations

Ability to learn and train applications such as AASHTO and CRCS

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide one Senior Compliance Specialist (approximately two to seven years’ experience) to work 40 hours per week ensuring labor compliance for construction 
contracts during the construction season; and  project planning, reporting and training during the off season primarily for Southwest Region.  The specialist will be 
responsible for labor and contract compliance review, analysis, monitoring, corrective action, site reviews, and technical support.  Provide technical support to the 
Civil Rights Compliance System (CRCS).  Work on-site at the WisDOT Madison Region Office two days per week with the option of remote work for the remaining 
days.

PROJECT DESCRIPTION

Assistance is needed with construction contract labor compliance reviews.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 02/16/2022

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 05/01/2025

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-33-42 SURVEY DATA 
COORDINATOR

NON HWY 82 - Southeast Region Wide REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

N/A

DEPARTMENT PROVIDES

Items

Office space and related equipment for onsite personnel

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of the Departments current engineering platform (Civil 3D)

Proficiency using Trimble Business Center

Survey field knowledge setting up site calibrations

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Land Surveyor (Preferred)

Provide one construction survey technician with over 5 years experience working 20 – 30 hours per week to assist with State Highway Rehabilitation (SHR) and 
Backbone construction projects.  This person will perform tasks both on construction sites as well as in the office.  The individual will also oversee maintaining 
WisDOT survey equipment. 

PROJECT DESCRIPTION

The Southeast Region requires assistance to perform construction surveys.  

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. The Department will negotiate 1 one-year contract with the option for 2 one-year renewals.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-02

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 02/16/2022

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 06/30/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

1228-09-06 IH 43 NORTH SOUTH 
FREEWAY

IH 043N 40 - Milwaukee County MITCHELL IC-
MARQUETTE IC 
ON/OFF RMP

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 12/01/2022

Right-of-way (R/W) Plats and Transportation Project Plats 12/01/2023

PS&E package 02/03/2025

Environmental Document 10/01/2022

DEPARTMENT PROVIDES

Items

Asbestos reports

Base mapping

Pavement design

Utility contacts and task list

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation to resurface 2.8 miles of IH 43 North South Freeway from Mitchell IC to Marquette IC on off ramps in the City of Milwaukee. 

Areas to be resurfaced include Howard Ave over IH 43, NB IH 43 on ramp from Howard Ave, NB off ramp from IH 43 to Holt Ave, NB on ramp to IH 43 from Holt 
Ave, Holt Ave over IH 43, NB/SB on/off ramps at Beecher St. and IH 43, and SB on ramp from Mineral St. to IH 43.
Curb ramps to be evaluated for compliance at intersections.

PROJECT DESCRIPTION

The pavement needs treatment to extend the service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-03

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $11,000,000-$11,999,999 NOI Due Date: 02/16/2022

Anticipated Project Start Date: 05/02/2022 Anticipated Project Completion Date: 06/01/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

2140-14-00 76TH STREET STH 181N 40 - Milwaukee County FLORIST AVE TO 
CTH Q

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 10/01/2022

Design Study Report 01/01/2023

Right-of-way (R/W) Plats and Transportation Project Plats 04/01/2023

DT1078 utility submittal 03/01/2024

PS&E package 05/01/2025

Traffic Management Plan (TMP) 12/01/2022

Final Structure Plans 01/31/2025

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Pavement design

Utility contacts and task list

Concept Definition Report

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

QA/QC plan on file with WisDOT Bureau of Structures

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Professional Traffic Operations Engineer

Structural Engineer

Perpetuation project to mill and overlay 4 inches of pavement of 4.4 miles from Florist Ave to CTH Q in the City of Milwaukee. 

Floor patching to be completed on C-40-53 (just south of Florist Ave.) and concrete surface repair on B-40-404 (STH 181 over STH 100.

Other improvements include asphaltic base batching, replacing existing guardrail, updating any existing curb ramps and replacing all traffic signal equipment while 
upgrading to monotubes. The work will be done under traffic using single lane closures with flagging operations.

PROJECT DESCRIPTION

The pavement and structure need treatment to extend their service lives.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: February 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 02/16/2022

Anticipated Project Start Date: 06/06/2022 Anticipated Project Completion Date: 05/01/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

5040-03-01 HILLSBORO - NEW LISBON STH 080N 62 - Vernon County S FORK BARABOO 
R BRIDGE TO STH 
33

5100-01-03 HILLSBORO - REEDSBURG STH 033E 62 - Vernon County C HILLSBORO W 
LIMIT TO CTH HH

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document 01/20/2023

Design Study Report 08/01/2023

Traffic Management Plan (TMP) 06/02/2025

PS&E package 08/01/2025

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Concept Definition Report

Pavement design

Soils/geotechnical investigation

Utility contacts and task list

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to replace pavement of STH 33 and STH 80 approximately 1.6 miles long through the Village of Hillsboro, in Vernon County. Curb ramps will 
be evaluated and those out of compliance will be reconstructed to standard or documented as technically infeasible.
Project 5040-03-01: from End of North approach to B-62-31 to Int. of STH 80 & STH 33 on STH 80.
Project 5100-01-03: from School Road (west end of City) to State Street (north end of City) on STH 33.

PROJECT DESCRIPTION

The roadway is in need of treatment to extend its service life. 

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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