
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Highway Maintenance Solicitation ID: BHM-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/27/2022 Anticipated Project Completion Date: 06/28/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1071-07-09 LACROSSE - SPARTA IH 090E 41 - Monroe County SPARTA REST 
AREA NO. 16

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 08/01/2022

90% Plans 09/01/2023

PS&E package 11/01/2023

Environmental Document 12/01/2022

DEPARTMENT PROVIDES

Items

Preliminary Concept Plan

List of known utilities

Aerial flight information (including mapping and DTM)

Traffic Forecast

Facility Sizing Information

Horizontal and vertical control for surveys

As-built plans

Existing right-of-way plats

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the design of interpretive centers

Ability to work with and meet the needs of diverse groups of stakeholders (i.e., Department of Tourism, maintenance staff, focus groups)

Familiarity with AASHTO Guide for Development of Rest Areas on Major Arterials and Freeways

Familiarity with WisDOT’s Facilities Development Manual, AASHTO Geometric Design Manual, and the AASHTO Roadside Design Guide

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Replace the Rest Area Rest Area 16 Sparta facility along I-90 in Monroe County. 

Work includes: total razing and construction of a new building, parking lots (for both autos and commercial truck & RV parking), increasing the size of truck parking 
and investigating alternative fuel options.

Ingress/egress roadways will be reconstructed and meet current standards.  All work will remain within the existing rest area boundaries. The facilities and 
amenities will be established and sized based upon projected usage and estimated future traffic volumes. 

Site work includes: landscaping, sidewalks, walkways, and other site amenities. 

The new facility, and site will be designed for ADA compliance. In addition to providing motorist services to travelers entering Wisconsin, the Department wishes to 
provide an aesthetically pleasing facility with a design that emphasizes the site’s natural beauty.

PROJECT DESCRIPTION

The rest area need to be replaced to meet current needs.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.75

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Highway Maintenance Solicitation ID: BHM-02

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $14,000,000-$14,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/27/2022 Anticipated Project Completion Date: 06/28/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1225-10-02 MANITOWOC - GREEN BAY IH 043N 36 - Manitowoc County MARIBEL RA 
51/DENMARK RA 52

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Design Study Report 08/01/2022

Environmental Document 12/01/2022

90% Plans 09/01/2023

PS&E package 11/01/2023

DEPARTMENT PROVIDES

Items

Preliminary Concept Plan

List of known utilities

Aerial flight information (including mapping and DTM)

Traffic Forecast

Facility Sizing Information

Horizontal and vertical control for surveys

As-built plans

Existing right-of-way plats

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the design of interpretive centers

Ability to work with and meet the needs of diverse groups of stakeholders (i.e., Department of Tourism, maintenance staff, focus groups)

Familiarity with AASHTO Guide for Development of Rest Areas on Major Arterials and Freeways

Familiarity with WisDOT’s Facilities Development Manual, AASHTO Geometric Design Manual, and the AASHTO Roadside Design Guide

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Replace both the Rest Area 51 Maribel and Rest Area 52 Denmark facilities along I-43 in Manitowoc County. 

Each of the sister sites includes: total razing and construction of a new building, parking lots (for both autos and commercial truck & RV parking), increasing the 
size of truck parking and investigating alternative fuel options.
 
Ingress/egress roadways will be reconstructed and meet current standards.  All work will remain within the existing rest area boundaries. The facilities and 
amenities will be established and sized based upon projected usage and estimated future traffic volumes. 

Site work includes: landscaping, sidewalks, walkways, and other site amenities. 

The new facilities, and sites will be designed for ADA compliance. In addition to providing motorist services to travelers entering Wisconsin, the Department wishes 
to provide an aesthetically pleasing facilities with a design that emphasizes the site’s natural beauty.

PROJECT DESCRIPTION

The rest areas need to be replaced to meet current needs.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will be conducted

Interview Information: Questions are provided below. At least eight (8) business days before the interview, short-listed firms will be 
provided specific interview time and location.

Interview Date: 05/04/2022

Interview Place: Hill Farms State Office Building; 4822 Madison Yards Way; Madison, WI 53705 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.75

Other Information: Please be prepared to answer the following during your interview: 1. Project Management and Design Delivery – 
What are your team’s qualifications from the past decade, capacity to deliver over the next two years, and 
strategies for success on this project? 2. Facility and Site Development Design – What are your team’s 
qualifications from the past decade, capacity to deliver over the next two years, and strategies for success on 
this project? 3. Roadway and Site Circulation Design – What are your team’s qualifications from the past 
decade, capacity to deliver over the next two years, and strategies for success on this project? 4. Construction 
staging, scheduling, estimating - What are your team’s qualifications from the past decade, capacity to deliver 
over the next two years, and strategies for success on this project? 5. Innovation – What has your team applied 
in the past decade and what potential innovations could your team apply to improve efficiency, effectiveness, 
and/or quality for this project? Please provide details (scope; Department savings of cost and/or time) as well as 
noting those ideas not implemented. 

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Project Development Solicitation ID: BPD-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 06/30/2024

Master Group Id: April 2022 Value Engineering Master Group Type: Value Engineering Services

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Value Engineering report for each study

WisDOT form DT1342 and attachments

DEPARTMENT PROVIDES

Items

Preliminary plans

Cost estimates

Project reports

Traffic projections

Other design information

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

SAVE International Certification as a CVS (for VE team leader)

Experience leading VE studies

Experience with WisDOT projects and current policies

Civil Engineering background with transportation/highway experience, preferably P.E. license

Access to skilled team members in relevant fields, including national experts as needed

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Ability to assemble and manage/engage a multi-disciplinary VE team

Experience performing a life cycle cost analysis in accordance with FHWA guidelines

Familiarity with Wisconsin transportation laws and policies

Perform VE studies on highway and structure improvement projects with estimated costs of $50 million and $40 million, respectively in accordance with FHWA 
requirements.  WisDOT may also complete VE studies for projects with lower estimates if appropriate.

Provide a VE team leader to schedule, organize and facilitate VE studies and supplying team members to participate in studies.

Studies are expected to follow the standard VE six step job plan phases: Information, Function Analysis, Creative, Evaluation, Development and Presentation. 
WisDOT encourages the use of a weighted matrix or other ranking methodology, and analysis of life-cycle costs.

PROJECT DESCRIPTION

Assistance is need to complete Value Engineering (VE) studies.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.
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[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 2



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 06/30/2024

Master Group Id: April 2022 Geotechnical Engineering Master Group Type: Geotechnical Engineering

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Perform design anlayses of field and laboratory data

Final Site Investigation Reports in standard WisDOT format

All computations, software outputs, worksheets, etc.

Detailed design drawings/specifications, etc.

Geotech documents, manuals, reports, etc.

Other Geotech information, data, analyses, etc.

Other Geotech statewide assistance, tasks

DEPARTMENT PROVIDES

Items

Laboratory test resulsts as appropriate

Field soil boring logs for project

Varies, dependent on project task

Project design file with site/background info

CADD sheets and gINT logs of soil borings

Appropriate Geotech reference locations

Other background info as needed for requested task

Provide advanced geotechnical engineering evaluations, analyses, computations, recommendations, conclusions, reviews, reports, and draft manuals/documents.

Geotechnical program services include assistance with creating/reviewing documents, policies, manuals, guidance, plan/report reviews, studies, and research 
assistance.

PROJECT DESCRIPTION

Assistance is needed for geotechnical engineering and management of the geotechnical program.

PROJECT PURPOSE AND NEED

Report Generated on 03/23/2022 10:37 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3



Solicitation Scope Of Service - DETAILS REPORT

Name Email

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Engineers with WisDOT and FHWA-design experience with transportion projects

Experience with WisDOT projects with complex Geotechnical needs

Experience with LRFD Geotechnical design methodologies

Experience with transportation structures with shallow and deep foundation designs

Experience with WisDOT retaining wall selection/analyses/design

Experience with WisDOT stability/consolidation analyses methods and treatments

Knowledge of Wisconsin glaciation, geology and soils

Knowledge of WisDOT/FHWA design methods and manuals

Advanced Geotechnical Engineering degree(s) desireable

Ability to effectively coordinate with WisDOT staff in different Regions/Statewide Bureaus

Knowledge of AASHTO/ASTM field and laboratory test methods

Expereience with WisDOT geosynthetica design mehodology

Expereience with other Geotechnical aspects of transportation projects and policy

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer
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Solicitation Scope Of Service - DETAILS REPORT

No records to display

Other Information:
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $15,000,000-$16,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/05/2022 Anticipated Project Completion Date: 09/28/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-43-38 MENOMINEE CO CULVERT 
REPLACEMENT

STH 055N 73 - Other STH 55 
COUNTYWIDE

1009-43-39 MENOMINEE CO CULVERT 
REPLACEMENT

STH 047N 73 - Other STH 47 
COUNTYWIDE

9650-16-02 NEOPIT - ANTIGO STH 047N 73 - Other CHURCH STREET 
TO LANGLADE CO 
LINE

9650-17-03 SHAWANO - NEOPIT STH 047N 58 - Shawano County, 73 - Other CTH VV TO 
CHURCH STREET

9660-09-00 SHAWANO - LANGLADE STH 055N 73 - Other STH 47 TO 
LANGLADE 
COUNTY LINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Public Involvement Plan

Section 106 Coordination 10/01/2022

30% roadway plans 10/01/2022

Environmental report (CEC) 02/08/2023

Design Study Report 08/01/2023

Utility coordination including 1078 plan submittals 12/01/2023

Advanceable PS&E 05/01/2026

Plans, specifications, and estimates (PS&E) review 05/01/2028

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Traffic Analysis

As built plans

Project Schedule

1009-43-38: Perpetuation roadway maintenance project to replace 8 culverts and patch small segments of asphaltic pavement along .7 miles of STH 55 in 
Menominee County.
1009-43-39: Perpetuation project toreplace 15 existing culverts and patch the pavement along 3.4 miles of STH 47 in Menominee County.
9650-16-02: 9.95 mile perpetuation resurface project to do a thin (2") mill of the pavement and overlay in addition to replacing 14 culvert pipes between Neopit and 
Antigo on STH 47 in Menominee County
9650-17-03: 11.11 mile perpetuation resurface project between Shawano and Neopit on STH 47 in Menominee County to complete a thin mill and overlay in 
addition to replacing 14 culvert pipes.  Sidewalk curb ramps in Neopit will also be brought up to ADA standards.
9660-09-00: 18.6 mile perpetuation project to replace 47 culvert pipes, and complete a thin mill and a multilayer overlay between Shawano and Langlade on STH 
55 in Menominee County.

PROJECT DESCRIPTION

1009-43-38: 8 culverts need to be replaced.
1009-43-39: 15 culverts need to be replaced.
9650-16-02: The pavement needs treatment to extend its service life.
9650-17-03: The pavement needs treatment to extend its service life, 14 culverts need to be replaced and curb ramps updated.
9660-09-00: The pavement needs treatment to extend its service life and 47 culverts need to be replaced.

PROJECT PURPOSE AND NEED
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[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 2



Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Experience with Trans 220 utility coordination process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $9,000,000-$9,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 07/01/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1170-19-03 TOMAHAWK - MINOCQUA USH 051N 43 - Oneida County ONEIDA STREET 
TO MANITOU PARK 
DRIVE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Wetland delineations – field reviews and reporting 09/30/2022

30% roadway plans 01/02/2023

60% roadway plans 08/01/2023

Environmental report (CEC) 09/26/2023

Design Study Report 10/26/2023

DNR Coordination 05/01/2026

Trans 220 coordination 05/01/2026

Advanceable roadway PS&E 05/01/2026

DEPARTMENT PROVIDES

Items

Concept Definition Report

Traffic data, counts, projections

As built plans

Property title information.

Title searches

Pavement design

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Rehabilitation to replace 8.34 miles of USH 51, from Tomahawk to Minocqua in Oneida County. This is a five-lane roadway with two lanes dedicated to south travel 
and two lane dedicated to north travel. Four, 24-inch culverts will be replaced with this project 43051003434, 43051003435, 43051003436 and 43051003439. R-43
-12 is a gabion basket retaining wall that exists along USH 51 and based on scoping no work is anticipated to this structure.  Prepare plat with WisDOT provided 
title searches for approximately 75 parcel impacts.                                     

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/01/2022 Anticipated Project Completion Date: 06/01/2023

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-42-54 NC REGION CONSULTANT 
PROJECT MGMT

VAR HWY 84 - North Central Region Wide PROJECT 
MANAGEMENT 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT design procedures

Ability to work with DOT staff

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one or more project managers with approximately 6-15 years experience to manage design activities and provide technical expertise to deliver local 
program design projects. The duties will be performed primarily at the consultant's home office, with occasional meetings at WisDOT's Rhinelander and/or 
Wisconsin Rapids NC Regional offices. Part-time (20-30 hours/week) assignment for the duration of the contract.

PROJECT DESCRIPTION

The NC Region requires part time assistance to perform local program project manager duties as an extension of WisDOT staff for design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of “trade secret” as that 
term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/01/2022 Anticipated Project Completion Date: 06/01/2023

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-42-54 NC REGION CONSULTANT 
PROJECT MGMT

VAR HWY 84 - North Central Region Wide PROJECT 
MANAGEMENT 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT design procedures

Ability to work with DOT staff

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one or more project managers with approximately 6-15 years experience to manage design activities and provide technical expertise to deliver local 
program design projects. The duties will be performed primarily at the consultant's home office, with occasional meetings at WisDOT's Rhinelander and/or 
Wisconsin Rapids NC Regional offices. Part-time (20-30 hours/week) assignment for the duration of the contract.

PROJECT DESCRIPTION

The NC Region requires part time assistance to perform local program project manager duties as an extension of WisDOT staff for design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of “trade secret” as that 
term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 03/23/2022 10:40 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 2



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $7,000,000-$7,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/18/2022 Anticipated Project Completion Date: 07/02/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

4115-14-00 TWO RIVERS - MARIBEL STH 147N 36 - Manitowoc County CTH VV - CTH B

4115-15-00 TWO RIVERS - MARIBEL STH 147N 36 - Manitowoc County CTH B - CTH R

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

DNR Coordination 01/01/2024

Environmental report (CEC) 01/01/2024

Design Study Report 05/01/2024

DT1078 utility submittal 05/01/2024

Field Survey, as needed 06/01/2024

60% plans 06/01/2024

Traffic Management Plan 06/01/2024

90% Plans 02/01/2026

PS&E package 05/01/2026

DEPARTMENT PROVIDES

Items

Pavement design

As built plans

Crash rate data

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience with agency coordination, including railroads

Ability to perform field survey

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

12.6-mile perpetuation project extending from CTH R to CTH VV between Two Rivers and Maribel in Manitowoc County.  Major tasks include preliminary design, 
review of environmental impacts, final design, and PS&E preparation.

PROJECT DESCRIPTION

The pavement needs treatment to extend the service life and drainage facilities may also require maintenance.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-02

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 07/01/2023

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-39-87 NE REGIONWIDE VAR HWY 83 - Northeast Region Wide REAL ESTATE 
ASSISTANCE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Uploading court docket entries/appraisals/other documents

Enter READS data for projects

Complete JO and Award documents

Complete payment requests

Complete offering packages for all staff agents

Record deeds and TLE documents

Obtain partial release of mortgage documents from lenders

Review all documents for accuracy (staff and consultants)

Mentor new staff in all aspects of the acquisition process

Research property owner contact data

Mail introduction letters to request ownership information

DEPARTMENT PROVIDES

Items

Guidance as described in Real Estate Program Manual (REPM)

WisDOT issued Laptop Computer

Access to project related documents/plats/plans

Mail introduction letters to request ownership information

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Government mapping, platting and surveys (County GIS, etc)

Knowledge of WisDOT real estate acquisition practices and processes

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

State of WI Notary

Provide Real Estate Specialist(s) (ideally with a minimum of five years of experience) to work the equivalent of 40 hours per week.  Multiple staff may be utilized 
during the contract.   Provide a full array of real estate services to support the Northeast Region real estate acquisition team.

Remote work is anticipated, but periodic meetings at the Green Bay office will be required.

PROJECT DESCRIPTION

The Northeast Region requires assistance to perform real estate services as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 additional one-year renewals. Do not 
include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. 
Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.75

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-03

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/30/2022 Anticipated Project Completion Date: 07/03/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

4140-28-00 STURGEON BAY-EGG 
HARBOR

STH 042N 15 - Door County MID JUNCTION-CTH 
T

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Pre-DSR Review Meeting Exhibits 09/01/2022

Local Officials Meeting & Public Involvement 09/15/2022

Draft DT1078 Utility Plan Submitted to Region 10/01/2022

Pre-DSR Review Meeting 10/01/2022

Environmental report (CEC) 10/01/2022

Traffic Management Plan 11/01/2022

Design Study Report 11/01/2022

TPP Recorded 11/01/2022

DT1078 Utility Plan Submittal 11/01/2022

Pre-PS&E Review Meeting Exhibits 06/01/2023

Pre-PS&E Review Meeting 07/01/2023

Bureau Submittal of Pre-PS&E 09/01/2023

Advanceable PS&E 11/01/2023

PS&E package 05/01/2026

DEPARTMENT PROVIDES

Items

PMP Report (Design Scoping Document)

Civil 3D Data Packet for Design Through 30%

Signed Safety Certification Document

Signed Final Scope Certification Document

Survey Related to Topo for Design Purposes

Wetland Delineation Information

List of Known Utilities

Traffic Forecast

Soils Report

Pavement Design Report

As-built Plans

Title Searches

Existing Right-of-Way Plats

Perpetuation project of 12.1 miles extending from roughly the Mid Junction with STH 57 to CTH T in the towns of Sevastopol and Egg Harbor in Door County.  
Culverts and shoulders at the Monument Point Road intersection will also be addressed.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview:

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Ability to perform field survey

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northeast Region Solicitation ID: NE-04

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/01/2022 Anticipated Project Completion Date: 05/31/2023

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-39-84 NER WIDE CONSULTANT 
PROJECT MGMT

VAR HWY 83 - Northeast Region Wide PROJECT MGMT 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT design procedures

Ability to work with DOT staff

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one or more project managers with approximately 6 -15 years' experience to manage design activities and provide technical expertise to deliver local 
program design projects in the Northeast Region.  The duties will be performed primarily at the consultant’s home office, with occasional meetings at WisDOT’s 
Green Bay Regional office. Part-time (20-30-hours/week) assignment for the duration of the contract.

PROJECT DESCRIPTION

The Northeast Region requires part-time assistance to perform local project manager duties as an extension of WisDOT staff for local program design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of “trade secret” as that 
term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/27/2022 Anticipated Project Completion Date: 07/03/2024

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1530-06-10 MONDOVI - OSSEO USH 010E 61 - Trempealeau County HUNT LANE TO 
NELSON ROAD

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 10/01/2022

Environmental report (CEC) 11/01/2022

60% plans 04/01/2023

Design Study Report 05/01/2023

90% Plans 02/01/2024

PS&E package 05/01/2024

DEPARTMENT PROVIDES

Items

Pavement design

Soils/geotechnical investigation

Traffic data, counts, projections

Concept Definition Report

As built plans

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience with Trans 220 utility coordination process

Experience with public involvement.

Familiarity with Section 106 of the National Historic Preservation Act of 1966 as amended 36 CFR 800, and WisDOT policies, procedures as reflected in FDM 
chapters 5 and 26.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to mill and HMA overlay 11.3 miles on USH 10 from Hunt Lane to Nelson Road in Trempealeau County. Other work includes curb ramp 
replacements, replace wayside posts, culverts, ditch cleaning, roadside clearing, beam guards, widen paved shoulders with rumble strips, gravel shouldering, 
pavement markings and restoration.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/01/2022 Anticipated Project Completion Date: 05/31/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-84 NW REGION, CONSULTANT 
PROJECT MGMT

VAR HWY 85 - Northwest Region Wide PROJECT 
MANAGEMENT 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT design procedures

Ability to work with DOT staff

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide a project manager with approximately 6 -15 years' experience to manage design activities and provide technical expertise to deliver local program design 
projects in the Northwest Region.  The duties will be performed primarily at the consultant’s home office, with occasional meetings at WisDOT’s Eau Claire and/or 
Superior Regional offices. Part-time (20-30-hours/week) assignment for the duration of the contract.

PROJECT DESCRIPTION

The Northwest Region requires part-time assistance to perform local project manager duties as an extension of WisDOT staff for local program design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of “trade secret” as that 
term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.75

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: DTIM - Office of Asset Management Solicitation ID: OAM-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 06/30/2024

Master Group Id: April 2022 Asset Management Master Group Type: Full Service

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Based on each work order

DEPARTMENT PROVIDES

Items

Necessary data to complete integration with applications

Internal Dept. coordination for integration of applications

Framework and expectations for tool and report development

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience in machine learning/artificial intelligence/neural network development (advanced data analytics)

Experience in asset deterioration analysis (advanced data analytics)

Experience in advanced data statistical analysis and communication (advanced data analytics)

Experience in GIS data transformation actions (i.e. conversion of matching data to GIS reference systems) (data management)

Experience in creating geospatial data (data management)

Experience in transforming data to match special data repository requirements (i.e. format/metadata) (data management)

ESRI GIS programming capabilities (data distribution and development)

ESRI GIS portal environment development experience (data distribution and development)

Experience in modern report development software (i.e. Tableau) (performance reporting and policy development)

Experience in programming excel for report development (performance reporting and policy development)

Experience in other modern reporting software’s (performance reporting and policy development)

Expertise in creating reports and displays that easily convey complex information (performance reporting and policy development)

Expertise in performance-based practical design concepts and engineering process development (performance reporting and policy development)

Tasks require the utilization of existing data, developing and maintaining models and tools, and creating analysis to assure targets are reached.
Advanced Data Analytics – Provide modern data analytic expertise (machine learning/neural network development).  Tasks include advanced mathematical 
analysis, algorithm development, and testing models that help advance asset management concepts.  Improve asset deterioration modeling and performance-
based analysis tools.  
Performance Reporting and Policy Development assistance – Support the development of reports, policy drafts, tools for performance management, engineering 
support for performance-based practical design, and performance indicator reporting.
Data Distribution and GIS development - Develop GIS systems in a web interface/ArcGIS/Portal environment.  Requirements include displaying and querying 
existing data sets, and developing and/or maintaining enterprise tools. 
Data Management Integration - Perform Extract, Transform and Load (ETL) procedures to automate data analysis, summary, and display.

PROJECT DESCRIPTION

Assistance is needed to develop, implement, execute, and evolve asset management practices in Wisconsin.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Python programming expertise (advanced data analytics)

Python integration with Tensor flow (advanced data analytics)

Web development and database/server development certifications (data distribution and development)

Data visualization expertise (performance report development)

Experience in the integration of web enabled GIS/ESRI portal/Enterprise special database interaction (data distribution and development)

Web GIS development experience (data distribution and development)

Web tutorial development expertise (data distribution and development)
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/01/2022 Anticipated Project Completion Date: 05/31/2023

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-00-74 HIGHWAY DESIGN VAR HWY 82 - Southeast Region Wide VARIOUS 
PROJECTS WITHIN 
SE REGION

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one or more project managers with approximately 6-15 years’ experience to manage design activities and provide technical expertise to deliver local 
program design projects in the Southeast Region.  The duties will be performed primarily at the consultant’s home office, with occasional meetings at WisDOT’s 
Waukesha Regional office. Part-time (20-30 hours/week) assignment for the duration of the contract.

PROJECT DESCRIPTION

The Southeast Region requires part time assistance to perform local program project manager duties as an extension of WisDOT staff for design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of “trade secret” as that 
term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $30,000,000-$34,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 11/07/2025

PROJECT ID(S)

Project ID Project Name Route County Limit

5770-01-71 STH 23 - LONE ROCK STH 130N 25 - Iowa County, 52 - Richland 
County, 56 - Sauk County

WISCONSIN 
RIVER/B-25-192,B-
52-279

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Finals documentation 07/01/2025

Construction inspection

Construction documentation

Construction materials testing

Electrical/ITS inspection

Survey and necessary equipment

DEPARTMENT PROVIDES

Items

Overall project management

Construction engineering for the rehabilitation, replacement of three structures, B-25-81, B-52-856, B-52-857, on WIS 130 crossing the Wisconsin River near the 
Village of Lone Rock in Richland and Sauk Counties and the township of Clyde in Iowa County.  Replace with two longer bridges west of the existing alignment 
B-25-192, B-52-279.

Major work items: concrete masonry bridges, steel reinforcement, asphalt paving, base aggregate, beam guard, bridge demolition, common excavation, concrete 
approach slabs, concrete culvert pipe, curb and gutter, and electrical upgrades.

The project is one of WisDOT’s Design-Build Pilot projects. The July 1 start date reflects WisDOT’s anticipated contract start date for the design build team.  This 
Design-Build contract will be administered like a traditional design-bid-build project.  Payment to the contractor is lump sum - traditional item accounting will not be 
required. 

Anticipated schedule - project leader: part time July 2022 - October 2022 with minimal or no support staff; support staff: 2-3.5 support staff depending on work 
operations fall 2022 – fall 2024

New structure work is anticipated to occur through Fall of 2022 through Fall of 2024.  Bridge removal anticipated starting fall 2024.

Winter shutdowns are not anticipated.

Consultants and contractors who are part of shortlisted Design-Build firms and Central Office Program support consultants will be considered a conflict of interest 
for this construction oversight solicitation

PROJECT DESCRIPTION

The bridges need replacement.

PROJECT PURPOSE AND NEED
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[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 1 of 3



Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats

Interview: Interviews will be conducted

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Selected consultants will be required to apply field rate accounting consistent with FDM 8-10-20. If the selected consultant does not currently have field office 
accounting in place, the consultant will have the option of negotiating a field office rate that will act as an indirect cost ceiling for the contract in lieu of implementing 
field office accounting.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Firms must be familiar with work zone safety and the LCS, as well as the Manual on Uniform Traffic control Devices (MUTCD) and the Wisconsin Manual on 
Uniform Traffic Control Devices (WMUTCD).

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures.

Knowledge of the procedures and practices applied in the inspection and testing of materials used in highway facilities construction, and the design of these 
materials.

Knowledge of the engineering principles and practices applied in the design, construction and maintenance of all types of highways, bridges and related structures.

Experience in large river crossing structures

Ability to learn and engage with stakeholders while developing a Design-Build delivery program for WisDOT

Experience removing steel truss structures

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Nuclear density technician 1 (NUCDENSITY-I)

HTCP - Portland cement concrete technician 1 (PCCTEC-I)

HTCP - Transportation materials sampling technician (TMS)

Materials Coordinators' Training - Department (MCT-D)

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview Information:

Interview Date: 05/04/2022

Interview Place: Hill Farms State Office Building; 4822 Madison Yards Way; Madison, WI 53705 

Other Information: Please be prepared to answer the following questions during your interview: 1. Large Structure Replacement 
Over Major Waterways (including causeway and cofferdam construction) - What are your team’s qualifications 
from the past 10 years, capacity to deliver over the next 3 ½ years, and strategies for success on this project? 
2. Interface with (WisDOT project manager, bureaus, technical support areas; local officials; WDNR; US Army 
Corps of Engineers; Lower Wisconsin Riverway Board) - What are your team’s qualifications from the past 10 
years, capacity to deliver over the next 3 ½ years, and strategies for success on this project? 3. Environmental 
Concerns (threatened and endangered species, wetlands, flood plain encroachment, public view shed, public 
park, historic structures) – What are your team’s qualifications from the past 10 years, capacity to deliver over 
the next 3 ½ years, and strategies for success on this project? 4. Conflict Resolution (high risk construction) – 
What are your team’s qualifications from the past 10 years, capacity to deliver over the next 3 ½ years, and 
strategies for success on this project? 5. Alternative Contracting/New Engineering Concept (including 
development of documentation, policy, and procedure) – What are your team’s qualifications from the past 10 
years, capacity to deliver over the next 3 ½ years, and strategies for success on this project?
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/05/2022 Anticipated Project Completion Date: 07/05/2023

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-17-02 REGION WIDE PDS VAR HWY 81 - Southwest Region Wide JV CONTRACT-
REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Familiarity with WisDOT design criteria and Standard Specifications for Highway and Structure Construction

Ability to coordinate with WisDOT and consultant staff

Ability to keep all privileged information confidential

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide a project manager(s) from one person for up to 40 hours per week or two people for a total of up to 40 hours per week with approximately 8 - 15 years’ 
experience to manage design activities, manage project team members, direct work and provide technical expertise to deliver design projects. The duties will be 
performed at the consultant's home office, and at WisDOT's Madison Region Office several days per week.

PROJECT DESCRIPTION

The Southwest Region requires assistance to perform project manager duties as an extension of WisDOT staff for design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of "trade secret" as that 
term is defined in s.134.90(1)(c), Wis.Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 04/30/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

1706-04-04 SHULLSBURG - MONROE STH 011E 33 - Lafayette County WOLF CREEK 
BRIDGE TO CTH KK

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Survey tasks as assigned 12/01/2022

Section 106 Coordination 02/25/2023

30% plans 04/03/2023

Final Environmental Document 02/22/2024

Design Study Report 08/14/2024

Right-of-way (R/W) Plats and Transportation Project Plats 08/14/2024

Traffic Management Plan (TMP) 06/02/2026

PS&E package 08/01/2026

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Utility contacts and task list

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Perpetuation resurfacing project to mill and overlay 3.319 miles of STH 11 in Lafayette County from Wolf Creek Bridge to CTH KK. Pavement replacement 
anticipated in the urban section of Gratiot. Curb ramps will be updated to meet ADA requirements. Replace C-33-029, repair four wings on C-33-033.  The culvert 
has timber pilings and wing walls. R/E may be needed required for ADA ramps and box culvert replacement.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and a culvert needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-04

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: $1,000,000-$1,999,999 NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/18/2022 Anticipated Project Completion Date: 07/03/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

5952-03-04 EDMUND - MINERAL POINT STH 039E 25 - Iowa County MINERAL POINT 
BRANCH BRIDGE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Survey tasks as assigned 12/01/2022

Section 106 Coordination 01/01/2023

30% plans 02/06/2023

Final Environmental Document 08/22/2023

Design Study Report 01/03/2024

Right-of-way (R/W) Plats and Transportation Project Plats 08/14/2023

Traffic Management Plan (TMP) 01/13/2024

PS&E package 05/01/2026

DEPARTMENT PROVIDES

Items

Concept Definition Report

Pavement design

Utility contacts and task list

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Structural Engineer

Professional Engineer

Rehabilitation project for replacement of B-25-250 on STH 39 in Iowa County.  This is the replacement of the 3-span steel deck girder bridge over Mineral Point 
Branch of the Pecatonica River. It also includes the reconstruction of the bridge approaches. Overall project length is approximately 0.302 miles. 

PROJECT DESCRIPTION

The structure needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region

Solicitation Month and Year: April 2022

Solicitation ID: SW-05

Solicitation Type(Roster/Open): Open 
Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/01/2022 Anticipated Project Completion Date: 06/30/2023

Advertised Fixed Fee %: 7.75

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-07-22 SW REGION, REAL ESTATE 
SVC, VARIOUS

VAR HWY 81 - Southwest Region Wide REAL ESTATE 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Work with project staff to meet project deliverables.

DEPARTMENT PROVIDES

Items

No records to display

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge of Government mapping, platting and surveys (County GIS, etc)

Knowledge of WisDOT real estate acquisition practices and processes

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

State of WI Notary

Provide real estate specialist(s) (experience needed varies on tasks assigned) to support highway improvement projects that require right of way acquisition. 
Services include parcel acquisition, relocation services, READS data entry, project and parcel management, and parcel appraisal services.  Conducted under the 
guidance of region real estate lead workers and supervisors. 

PROJECT DESCRIPTION

The Southwest Region requires assistance to perform real estate services as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate a one-year contract with an option of another two consecutive one-year 
renewals. Do not include any information that meets the definition of “trade secret” as that term is defined in 
s.134.90(1)(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-06

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 07/05/2022 Anticipated Project Completion Date: 10/31/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1630-09-00 USH 14/61 - IH 90 USH 053N 32 - La Crosse County USH 14/61 TO IH 90

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 08/30/2024

Environmental Document(s) (including factor sheets) 08/30/2024

Section 106 Coordination

DEPARTMENT PROVIDES

Items

Aerial Mapping and survey

Base mapping

Wetland Delineation

Traffic Forecast

Previous study findings, reports

As-Built/Right of way plat information

Meta Manager information

Crash data

Survey and Mapping

GIS Information

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with the public involvement process

Experience in Traffic & Safety analysis, knowledge and/or experience with planning studies

Experience in preliminary and final bridge design.

Identify and analyze on-alignment modernization improvement strategies for 4.2 miles of roadway for the north-south segments of US 53 (US 14/61 to IH-90); WIS 
35 (USH 14/61 to US 53); WIS 16 (USH 14/61 to IH-90); USH 14/61 (WIS 35 to USH 53) in the city of La Crosse, La Crosse County. 

Analyze safety, traffic operations, existing infrastructure, roadway geometrics, and bicycle and pedestrian facilities.  Extensive coordination with the city of La 
Crosse will occur throughout the study. 

The study will produce NEPA documents that provide a comprehensive analysis and documentation of potential impacts for a range of alternatives for the 
corridors.  Multiple NEPA documents are anticipated.

This solicitation will be used for pre-NEPA planning.  This solicitation may be used by WisDOT to award future preliminary engineering and NEPA contracts

PROJECT DESCRIPTION

A study needs to identify and analyze on-alignment improvement strategies to address the needs of the major north-south roadways in the City of La Crosse. 

PROJECT PURPOSE AND NEED

Report Generated on 03/23/2022 11:09 AM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will be conducted

Interview Information:

Interview Date: 05/05/2022

Interview Place: 2101 Wright St.; Madison, WI 53704 

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Archaeologist

Historian

Professional Engineer

Professional Traffic Operations Engineer

Structural Engineer

Professional Land Surveyor

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Please be prepared to answer the following questions during your interview: 1. Project Management and 
Design Delivery – What are your team’s qualifications from the past 10 years, capacity to deliver over the next 2 
years, and strategies for success on this project? 2. Environmental (Coordination; Data Collection; 
Documentation) - What are your team’s qualifications from the past 10 years, capacity to deliver over the next 2 
years, and strategies for success on this project? 3. Arterial Traffic Operations Analysis and Modeling - What 
are your team’s qualifications from the past 10 years, capacity to deliver over the next 2 years, and strategies 
for success on this project? 4. Public/Stakeholder Coordination – What are your team’s qualifications from the 
past 10 years, capacity to deliver over the next 2 years, and strategies for success on this project? 5. Innovation 
– What has your team applied and what potential innovations could your team apply to improve efficiency, 
effectiveness, and/or quality for this project? Please provide details (scope; Department savings of cost and/or 
time) as well as noting those ideas not implemented. 
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-07

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/01/2022 Anticipated Project Completion Date: 05/31/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-17-02 REGION WIDE PDS VAR HWY 81 - Southwest Region Wide JV CONTRACT-
REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT design procedures

Ability to work with DOT staff

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide a project manager(s) with approximately 6 -15 years' experience to manage design activities and provide technical expertise to deliver local program 
design projects in the Southwest Region.  The duties will be performed primarily at the consultant’s home office, with occasional meetings at WisDOT’s Madison 
and/or La Crosse Region office. Part-time (20-30-hours/week) assignment for the duration of the contract (may select more than 1 person up to 1 full time 
equivalent employee).

PROJECT DESCRIPTION

The Southwest Region requires part-time assistance to perform local project manager duties as an extension of WisDOT staff for local program design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of “trade secret” as that 
term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.75

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 03/23/2022 11:09 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 2



Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-08

Solicitation Month and Year: April 2022 Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 04/20/2022

Anticipated Project Start Date: 06/01/2022 Anticipated Project Completion Date: 05/31/2023

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-17-02 REGION WIDE PDS VAR HWY 81 - Southwest Region Wide JV CONTRACT-
REGION WIDE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements ( Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT design procedures

Ability to work with DOT staff

Special Skills/Certification License ( Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide a project manager(s) with approximately 6 -15 years' experience to manage design activities and provide technical expertise to deliver local program 
design projects in the Southwest Region.  The duties will be performed primarily at the consultant’s home office, with occasional meetings at WisDOT’s Madison 
and/or La Crosse Region office. Part-time (20-30-hours/week) assignment for the duration of the contract (may select more than 1 person up to 1 full time 
equivalent employee).

PROJECT DESCRIPTION

The Southwest Region requires part-time assistance to perform local project manager duties as an extension of WisDOT staff for local program design projects.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Manager assignment will not oversee projects involving the 
same consultant firm. Also, the consultant firm will be required to execute an agreement protecting privileged 
and confidential information. Do not include any information that meets the definition of “trade secret” as that 
term is defined in s. 134.90(1)(c), Wis. Stats

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.75

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Report Generated on 03/23/2022 11:09 AM
[Timezone: (UTC-06:00) Central Time (US & Canada)]

Page 2 of 2


	bhm-01
	bhm-02
	bpd-01
	bts-01
	nc-01
	nc-02
	nc-03
	nc-04
	ne-01
	ne-02
	ne-03
	ne-04
	nw-01
	nw-02
	oam-01
	se-01
	sw-01
	sw-02
	sw-03
	sw-04
	sw-05
	sw-06
	sw-07
	sw-08

