
Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Structures Solicitation ID: BOS-01

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 07/01/2023 Anticipated Project Completion Date: 06/30/2025

Master Group Id: March 2023 Structural Steel Inspection Master Group Type: Shop Inspection of Structural 
Steel

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

To be determined in each work order

DEPARTMENT PROVIDES

Items

Shop drawings

Contract plans

Special provisions

WisDOT Specifications

Guidance for settling compliance issues at fabrication shops

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

The inspector must have experience inspecting the structure type being fabricated.

American Welding Society (AWS) code knowledge.

Knowledge of metals and metal joining

Plan reading and ability to read weld symbols

Must have communication skills to work with the fabricator’s Quality Control Unit

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Certified Weld Inspector (CWI) must be on staff to direct the inspection and, if needed, be available to go to the job site.

The inspector(s) must be a Certified Weld Inspector (CWI).

Visit the fabrication shops with the purpose of applying quality assurance to the fabrication of the structures. Focus on the American Welding Society Welding 
Code, Special Provisions, and Wisconsin Standard Specifications as standards for compliance.

Fabrication shop locations primarily include the states of Illinois, Indiana, Minnesota, Missouri and Wisconsin.

PROJECT DESCRIPTION

Provide shop inspection of structural steel for steel bridges and overhead sign structures.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.50

Other Information: Up to XX consultants may be selected and a total master contract group value of $X,XXX,XXX may be awarded.

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-01

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 07/01/2023 Anticipated Project Completion Date: 06/30/2025

Master Group Id: March 2023 Subsurface Exploration 
Drilling

Master Group Type: Subsurface Exploration

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Field cone penetrometer logs

Field coring logs

Field drilling logs

Field soil samples

Field Survey, as needed

gINT boring logs

Pavement cores

Bedrock cores/samples

Time accounting documentation (Daily Drilling Report)

Coordinates of as drilled bore hole locations in WCCS

Google Earth image with coord. correct as drilled locations

DEPARTMENT PROVIDES

Items

Project Schedule

Project Location map

Field layout of borings/cores

Number of borings/cores

Estimated depth of borings/diameter of cores

Sampling methods/instructions

WISDOT Forms: Field Logs, Daily Drilling Report

Investigation of subsurface soils for: foundations of proposed bridges, retaining walls, box culvert, or other structures; marsh boring/probes; roadway embankment 
evaluations; roadway cut evaluation; investigation methods including Auger, SPT, DCP, DCP  and Vane Shear testing pavement investigation; coring of newly 
constructed or existing pavement; provide staff to supplement WISDOT drill crews.

PROJECT DESCRIPTION

Obtain data to facilitate engineering of: bridge and structure foundation design, culvert foundation design, retaining wall stability, pavement recycling/rehabilitation 
design, new pavement thickness verification, roadway embankment elevation, marsh removal/settlement evaluation, roadway cut evaluation.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 8.00

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Work Zone traffic control experience and capabilities.

Qualifications of field staff to field classify soils/samples.

Qualifications for performing the Geotechnical drilling and sampling as identified in the project description.

Drilling/coring experience.

Availability of support equipment for drilling/coring operations.

Service providers base of operation in relationship to various project locations

Drill site access and site preparation capabilities

Knowledge and understanding of station, offset, and elevation

The ability to recalculate station, offset, and elevations

Ability and knowledge to obtain bedrock cores

Ability and knowledge to obtain bedrock cores

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Knowledge of split spoon sampling (AASHTO T-206 Standard Penetration Test)

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Other Information: Up to 4 consultants may be selected and a total master contract group value of $3,000,000 may be awarded.
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Bureau of Technical Services Solicitation ID: BTS-02

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 07/01/2023 Anticipated Project Completion Date: 06/30/2025

Master Group Id: March 2023 WisDOT Qualified Laboratory 
Inspection

Master Group Type: WisDOT Qualified 
Laboratory Inspection

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

TBD in each work order

DEPARTMENT PROVIDES

Items

Laboratory equipment calibration work sheets

Laboratory inspection check list and job guide

WisDOT Standard Specifications

List of WisDOT qualified laboratories

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Possess a current set of ‘AASHTO Standard Specifications for Transportation Materials and Methods of Sampling and Testing’

Possess NIST traceable digital thermometer, Mercury in glass thermometer, digital calipers, straight edges

Possess class 1 NIST traceable weights that range from 5 grams to 10,000 grams

Possess Bore Gauge, A set of filler gauges, Type A Durometer, Grade 2 Gauge Block sets (Nominal sizes 1 – 200), Optical Tachometer, Digital Hygrometer.

Laptop computer to facilitate electronic preparation of reports, submittal of required documents and electronic communication with WisDOT contacts.

Familiarity with the WisDOT laboratory qualification program

An inspector with HTCP certifications in Aggregates, concrete, asphalt and soils

Familiarity with the AASHTO and WisDOT materials sampling and testing procedures as well as laboratory materials equipment calibration procedures

Availability of a back-up HTCP certified inspector to cover absences

A competent professional engineer to be responsible for determining if quality system implementation activities are being conducted according to AASHTO R18

Ability to provide laboratory inspection on a regular basis at any of the WisDOT qualified laboratories.

Ability to read, understand and apply both AASHTO, ASTM and WisDOT specifications for materials sampling and testing procedure

Ability to read, understand and apply both AASHTO, ASTM and WisDOT specifications for construction materials equipment calibration procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

HTCP - Aggregates

HTCP - Asphalt

HTCP - Concrete

HTCP - Soils

Inspection of any of the 200 WisDOT qualified laboratories. May assist in providing laboratory inspection training. 

PROJECT DESCRIPTION

Inspections to be performed under this contract include construction materials sampling / testing procedures, laboratory equipment calibrations as well as 
verification of testing personnel competence and qualifications.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information: Up to 3 consultants may be selected and a total master contract group value of $400,000 may be awarded.

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-01

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 03/08/2023

Anticipated Project Start Date: 08/01/2023 Anticipated Project Completion Date: 11/01/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

6340-00-04 RUDOLPH - MARSHFIELD STH 013N 49 - Portage County, 71 - Wood 
County

2ND STREET N TO 
CTH P

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Storm Water Report 02/01/2024

Trans 220 coordination 08/01/2024

Utility coordination including 1078 plan submittals 08/01/2024

Traffic Management Plan 09/01/2024

Draft roadway PS&E 09/01/2024

DNR Coordination 11/01/2024

Plans, specifications, and estimates (PS&E) review 11/01/2024

Final DNR/401 water quality certification 11/01/2024

DEPARTMENT PROVIDES

Items

Aerial base mapping

Concept Definition Report

Crash rate data

Design Study Report

Pre-60% roadway plans

Structure Survey Report

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience with Trans 220 utility coordination process

Experience with the public involvement process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface approximately 6.44 centerline miles of STH 13 between Rudolph and Marshfield, from 2nd Street North to CTH P in the Village of 
Rudolph and Town of Carson in Wood and Portage Counties. Improvements include widen existing shoulders, flatten inslopes, mill and overlay with new asphalt, 
replace deteriorated culverts, install a polymer overlay on the structure on STH 13 over the Mill Creek (B49-00-82) and upgrade beamguard. The design is 
completed through DSR by region staff.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-02

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $5,000,000-$5,999,999 NOI Due Date: 03/08/2023

Anticipated Project Start Date: 09/01/2023 Anticipated Project Completion Date: 01/30/2027

PROJECT ID(S)

Project ID Project Name Route County Limit

6610-00-01 RUDOLPH - KNOWLTON STH 034N 37 - Marathon County, 49 - Portage 
County

OAK HILL ROAD TO 
CTH DB

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% roadway plans 12/01/2023

Storm Water Report 09/01/2024

60% roadway plans 10/01/2024

Design Study Report 11/01/2024

Trans 220 coordination 11/01/2025

Utility coordination including 1078 plan submittals 12/01/2025

Traffic Management Plan 03/01/2026

Draft roadway PS&E 03/01/2026

Railroad coordination 05/01/2026

DNR Coordination 05/01/2026

Plans, specifications, and estimates (PS&E) review 05/01/2026

Public Involvement Plan 05/01/2026

Final DNR/401 water quality certification 05/01/2026

DEPARTMENT PROVIDES

Items

Aerial base mapping

Base mapping

Concept Definition Report

Crash rate data

Photo log of project limits

Traffic data, counts, projections

As built plans

Feedback and performance monitoring

Existing traffic data

Perpetuation project to resurface approximately 9.573 centerline miles of STH 34 between Rudolph and Knowlton, from Oak Hill Road to CTH DB in the Town of 
Eau Pleine and Town of Knowlton in Portage and Marathon Counties. Improvements include pavement resurfacing of the roadway and the park-&-ride; 
replacement of 18 cross culverts; and installing railroad crossing signals at Hosta/Lilac Road and install new railroad signing at Old Dancy Road.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and understanding of WisDOT Facilities Development Manual

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-03

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $3,000,000-$3,999,999 NOI Due Date: 03/08/2023

Anticipated Project Start Date: 06/01/2023 Anticipated Project Completion Date: 06/30/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

6566-00-03 WISCONSIN DELLS - 
ENDEAVOR

STH 023E 39 - Marquette County ADAMS COUNTY 
LINE TO I39

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Section 106 Coordination 11/12/2023

Environmental report (CEC) 02/01/2025

Design Study Report 03/01/2025

DNR Coordination 08/01/2026

Plans, specifications, and estimates (PS&E) review 08/01/2026

Utility coordination including 1078 plan submittals 08/03/2026

Traffic Management Plan 09/02/2026

DEPARTMENT PROVIDES

Items

Utility contacts and task list

Concept Definition Report

Pavement design

Traffic data, counts, projections

As built plans

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Perpetuation project to resurface approximately 8.73 centerline miles of STH 23 between Wisconsin Dells and Endeavor, from Adams County Line to IH39 in the 
Town of Douglas and Town of Moundville in Marquette County. Improvements include pavement resurfacing, spot curb and gutter repairs, cross culvert 
replacements, guardrail replacements at two bridges and one intersection. High Friction Surface Treatment (HFST) will be applied to pavement at a curve 1000 
feet west of CTH AA and a curve at the intersection of STH 23 and CTH X.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-04

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $4,000,000-$4,999,999 NOI Due Date: 03/08/2023

Anticipated Project Start Date: 06/01/2023 Anticipated Project Completion Date: 04/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

9030-07-02 MERRILL - RHINELANDER STH 017N 35 - Lincoln County STH 64 TO BIG HAY 
MEADOW CREEK

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Wetland delineations – field reviews and reporting 10/01/2023

Public Involvement Plan 01/02/2024

Environmental report (CEC) 08/01/2024

60% roadway plans 09/02/2024

Design Study Report 11/01/2024

Final DNR/401 water quality certification 01/02/2026

Traffic Management Plan 03/02/2026

Plans, specifications, and estimates (PS&E) review 05/01/2026

DEPARTMENT PROVIDES

Items

Utility coordination

Concept Definition Report

Pavement design

As built plans

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Rehabilitation project to replace 8.19 miles of pavement on STH 17 from STH 64 to Big Hay Meadow Creek in Lincoln County. The project also includes guardrail 
replacement, curb and gutter replacement and shoulder widening.  The steel twin culvert structure B-35-0074 will also be replaced.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life and a structure needs to be replaced.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: North Central Region Solicitation ID: NC-05

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 03/08/2023

Anticipated Project Start Date: 06/01/2023 Anticipated Project Completion Date: 04/01/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

9030-07-03 MERRILL - RHINELANDER STH 017N 34 - Langlade County, 35 - Lincoln 
County, 43 - Oneida County

STILLWELL ROAD 
TO ONEIDA CO 
LINE

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Wetland delineations – field reviews and reporting 10/01/2023

Public Involvement Plan 01/02/2024

Environmental report (CEC) 08/01/2024

60% roadway plans 09/02/2024

Design Study Report 11/01/2024

Final DNR/401 water quality certification 07/01/2026

Traffic Management Plan 07/01/2026

Plans, specifications, and estimates (PS&E) review 11/01/2026

DEPARTMENT PROVIDES

Items

Utility coordination

Concept Definition Report

Pavement design

As built plans

Existing traffic data

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

A thorough working knowledge of WisDOT’s project delivery process.

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience with the environmental documentation and agency coordination required

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to resurface 8.0 miles of STH 17 from Stillwell Road to Oneida Co Line in Langlade, Oneida and Lincoln counties. The project includes 
resurfacing the existing asphaltic pavement and culvert replacements for culverts 34017000977, 34017000978 and 34017000979.

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 02/07/2023 2:52 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)
(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 02/07/2023 2:52 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-01

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 05/01/2023 Anticipated Project Completion Date: 04/30/2024

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-54 NW REGION, CONSULTANT 
PROJECT MGMT

VAR HWY 85 - Northwest Region Wide PROJECT 
MANAGEMENT 
SERVICES FY2020

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Quality Assurance and Control Program.

Construction documentation

Finals documentation

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT construction oversight procedures

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one quality assurance engineer (ideally 8-15 years’ experience) to coordinate design and construction quality assurance activities, coordinate project team 
members, coordinate work activies, and provide technical expertise to deliver design and construction projects.  The duties will be performed primarily at the 
consultant’s home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices. Full-time (40 hours/week) 
assignment for the duration of the contract.

PROJECT DESCRIPTION

The Northwest region requires full time assistance to coordinate design and construction quality assurance activities as an extension of WisDOT staff.

PROJECT PURPOSE AND NEED

Report Generated on 02/08/2023 3:22 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. Do not include any information that meets the definition of “trade secret” as that term is 
defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-02

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 05/01/2023 Anticipated Project Completion Date: 04/30/2024

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-91 NW REGION, CONSULTANT 
PROJECT MGMT

VAR HWY 85 - Northwest Region Wide PROJECT 
MANAGEMENT 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Project management and oversight

Progress Meetings

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Ability to keep all privileged information confidential.

Knowledge and understanding of WisDOT Facilities Development Manual

Knowledge of WisDOT construction oversight procedures

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Provide one consultant project coordinator (ideally 8-15 years’ experience) to coordinate design and construction activities, coordinate project team members, 
coordinate work activities, and provide technical expertise to deliver design and construction projects. The duties will be performed primarily at the consultant’s 
home office, with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices. Full-time (40 hours/week) assignment for the 
duration of the contract.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform project coordinator duties as an extension of WisDOT staff for design and construction projects.

PROJECT PURPOSE AND NEED

Report Generated on 02/08/2023 3:23 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. To eliminate conflict 
of interest, the consultant selected for this Project Coordinator assignment will not oversee projects involving the 
same consultant firm. The consultant firm will be required to execute an agreement protecting privileged and 
confidential information. Do not include any information that meets the definition of “trade secret” as that term is 
defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 02/08/2023 3:23 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-03

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 07/03/2023 Anticipated Project Completion Date: 07/02/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-08-87 NW REGION, UTILITY 
COORDINATION

VAR HWY 85 - Northwest Region Wide VAR HWY IN NW 
REGION/UTL 
COORDINATN

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Appearances at pre-project meetings

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Enter all assigned projects into TUMS statewide database.

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Ensure that appropriate special provisions are written.

Follow up with utilities on status prior to construction.

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs.

DT1078 utility submittal

DEPARTMENT PROVIDES

Items

Access to WisDOT project files for assigned projects

Provide one part-time to full-time utility coordinator (ideally two years of utility coordination experience) to review plans for utility conflicts, and coordinate with 
utilities to clear the right of way for projects.  The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at 
WisDOT’s Eau Claire and/or Superior Regional offices.  Anticipated 32-40 hours per week.

PROJECT DESCRIPTION

The Northwest Region requires assistance to perform utility coordination and utility permitting as an extension of WisDOT staff to meet project deadlines.

PROJECT PURPOSE AND NEED

Report Generated on 02/08/2023 3:24 PM
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coordination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin Administrative 
Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of Chapter 18 of the Facilities Development Manual, relating to utility coordination.

Considerable knowledge of the WisDOT guide to Utility Coordination

Considerable knowledge of the "Utility Accommodation Policy."

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Considerable knowledge of various software programs, e.g., Outlook, Word, Excel, Access, G.I.S., PowerPoint, TUMS.

Considerable knowledge in the costs associated with utility relocation/alterations.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-04

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 06/01/2023 Anticipated Project Completion Date: 05/31/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-09 NWREGION,UTILITY 
COORDINATION(2018)

VAR HWY 85 - Northwest Region Wide VAR HWY IN NW 
REGION/UTL 
COORDINATN

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

Appearances at pre-project meetings

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Enter all assigned projects into TUMS statewide database.

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Ensure that appropriate special provisions are written.

Follow up with utilities on status prior to construction.

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs.

DT1078 utility submittal

DEPARTMENT PROVIDES

Items

Office space and related equipment for onsite personnel

Computer, email, phone, and network connection

Overall project managment

Provide one full-time utility coordinator (ideally two years of utility coordination experience) to review plans for utility conflicts, and coordinate with utilities to clear 
the right of way for projects.  The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at WisDOT’s Eau 
Claire and/or Superior Regional offices.  Full-time (40 hours/week) assignment for the duration of the contract.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform utility coordination and utility permitting as an extension of WisDOT staff to meet project deadlines.

PROJECT PURPOSE AND NEED

Report Generated on 02/08/2023 3:24 PM
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coorination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Considerable knowledge of the WisDOT guide to Utility Coordination

Considerable knowledge of the "Utility Accommodation Policy."

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin Administrative 
Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of Chapter 18 of the Facilities Development Manual, relating to utility coordination.

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Problem solving, decision-making, and negotiating skills to resolve conflicts between utility company interests and highway interests during the design and 
construction stages of a highway improvement

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Considerable knowledge in the costs associated with utility relocations/alterations.

Ability to function as a productive member of the utility unit team, and an Ad Hoc member of the design team for the projects assigned.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-05

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 07/03/2023 Anticipated Project Completion Date: 07/02/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-55 NW REGION, UTILITY 
COORDINATION

VAR HWY 85 - Northwest Region Wide UTILITY 
COORDINATION 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Appearances at pre-project meetings

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Enter all assigned projects into TUMS statewide database.

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Ensure that appropriate special provisions are written.

Follow up with utilities on status prior to construction.

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs.

DT1078 utility submittal

DEPARTMENT PROVIDES

Items

Overall project management

Access to WisDOT project files for assigned projects

Computer

Provide one full-time utility coordinator (ideally two years of utility coordination experience) to review plans for utility conflicts, and coordinate with utilities to clear 
the right of way for projects.  The duties will be performed primarily at the consultant’s home office, with periodic site visits as well as meetings at WisDOT’s Eau 
Claire and/or Superior Regional offices.  Full-time (40 hours/week) assignment for the duration of the contract.

PROJECT DESCRIPTION

The Northwest Region requires full time assistance to perform utility coordination and utility permitting as an extension of WisDOT staff to meet project deadlines.

PROJECT PURPOSE AND NEED

Report Generated on 02/08/2023 3:25 PM
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coorination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin Administrative 
Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of Chapter 18 of the Facilities Development Manual, relating to utility coordination.

Considerable knowledge of the WisDOT guide to Utility Coordination

Considerable knowledge of the "Utility Accommodation Policy."

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Problem solving, decision-making, and negotiating skills to resolve conflicts between utility company interests and highway interests during the design and 
construction stages of a highway improvement

Considerable knowledge in the costs associated with utility relocation/alterations.

Ability to function as a productive member of the utility unit team, and an Ad Hoc member of the design team for the projects assigned.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Northwest Region Solicitation ID: NW-06

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 07/03/2023 Anticipated Project Completion Date: 07/02/2024

PROJECT ID(S)

Project ID Project Name Route County Limit

1000-18-55 NW REGION, UTILITY 
COORDINATION

VAR HWY 85 - Northwest Region Wide UTILITY 
COORDINATION 
SERVICES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Trans 220 coordination

Plans, specifications, and estimates (PS&E) review

Documents and submittals accordances with the WisDOT FDM

DT 1077 utility notification

Utility coordination including 1078 plan submittals

Appearances at pre-project meetings

Coordinate, review and approve utility work plans

Ensure utility permits comply with HMM Chp. 9

Process utility permit applications

Determine what utilities exist within the project limits.

Determine specific Trans 220 applicability and timeframe.

Enter all assigned projects into TUMS statewide database

Attend design review meetings and comment on utility issues.

Coordinate, review, and approve utility work plans.

Prepare and attend utility coordination meetings.

Ensure that appropriate special provisions are written.

Follow up with the utilities on status prior to construction

Attend construction field review/progress meetings.

Research real estate title reports for utility land rights.

Create an estimate of eligible reimbursable costs.

DT1078 utility submittal

DEPARTMENT PROVIDES

Items

Access to WisDOT project files for assigned projects.

Provide one part-time to full-time utility coordinator (ideally two years of utility coordination experience) to assist the region utility coordinator with the review of 
plans for utility conflicts and coordination with utilities to clear the right of way for projects.  The duties will be performed primarily at the consultant’s home office, 
with periodic site visits as well as meetings at WisDOT’s Eau Claire and/or Superior Regional offices.  Anticipated 32-40 hours per week.

PROJECT DESCRIPTION

The Northwest Region requires assistance to perform utility coordination and utility permitting as an extension of WisDOT staff to meet project deadlines.

PROJECT PURPOSE AND NEED

Report Generated on 02/08/2023 3:27 PM
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Solicitation Scope Of Service - DETAILS REPORT

Notification pertaining to 
DBE goals:

N/A

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Actual Cost Plus Fixed Fee

Cost Per Unit

Lump Sum

Specific Rate

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost 
principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coorination necessary for all types of highway improvement projects.

Knowledge of WisDOT FDM design standards and WI Standards for Highway and Structure Construction.

Experience in developing utility special provisions.

Conflict resolution and negotiation skills.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Considerable knowledge of laws and administrative rules regarding utility facilities on highway right of ways, such as Chapter Trans. 200, Wisconsin Administrative 
Code.

Considerable knowledge of terminology, methods, and techniques used in the design and construction of highway improvement projects.

Considerable knowledge of Chapter 18 of the Facilities Development Manual, relating to utility coordination.

Considerable knowledge of the WisDOT guide to Utility Coordination

Considerable knowledge of the "Utility Accommodation Policy."

Considerable knowledge of laws that require contractors/excavator to notify all facility owners of their intent to dig, per Wisconsin Statue 182.0175.

Working knowledge of DTSD's design and construction policies.

Ability to read and interpret highway improvement plans and right of way plats.

Ability to write and interpret legal descriptions of real estate.

Ability to review and interpret title reports and determines if they contain valid utility easements.

Ability to communicate effectively, and to establish and maintain effective working relationships with personnel from the Region, other DOT Regions, utility 
companies, municipalities, Central Office.

Considerable knowledge in the costs associated with utility relocation/alterations.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Special Instructions: The department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any 
information that meets the definition of “trade secret” as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

Other Information:

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southeast Region Solicitation ID: SE-01

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $6,000,000-$6,999,999 NOI Due Date: 03/08/2023

Anticipated Project Start Date: 06/15/2023 Anticipated Project Completion Date: 03/31/2028

PROJECT ID(S)

Project ID Project Name Route County Limit

2310-25-00 HARTFORD TO JACKSON STH 060E 66 - Washington County WAYSIDE DR TO 
1300' E OF IH 41 I/C

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Environmental Document(s) (including factor sheets) 11/30/2023

Design Study Report 01/31/2024

Right-of-way (R/W) Plats and Transportation Project Plats 06/30/2024

DT1078 utility submittal 09/30/2024

PS&E package 11/01/2025

Section 106 Coordination 10/31/2023

Field Survey, as needed 10/31/2023

DEPARTMENT PROVIDES

Items

Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge of WisDOT FDM and PS&E process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Professional Land Surveyor

Professional Traffic Operations Engineer

Perpetuation project to resurface 4.46 miles of STH 60 from Wayside Dr to IH 41 from Hartford to Jackson in Washington County.  Major items of work include mill 
and overlay 4 inches of HMA pavement, replace guardrail, evaluate/redesign curb ramps, adjust/repair inlets, pavement marking, permanent signing, Traffic 
Staging design & Public Involvement, and add a sidewalk and multi-use path.  Also, evaluate bike accommodations in the corridor and coordinate with new 
development and adjacent projects in the IH 41 Interchange.  Reconstruct and expand the intersection of STH 164 and STH 60 (HSIP) and replace signal.  Re-seal 
bridge decks on structures B-66-100 and B-66-101 over two railroads (WSOR and Canadian National).

PROJECT DESCRIPTION

The pavement requires treatment to extend its service life, and an intersection and pedestrian accommodations will be improved.

PROJECT PURPOSE AND NEED

Report Generated on 02/07/2023 2:54 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats. 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-01

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $2,000,000-$2,999,999 NOI Due Date: 03/08/2023

Anticipated Project Start Date: 04/17/2023 Anticipated Project Completion Date: 07/01/2026

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

PROJECT ID(S)

Project ID Project Name Route County Limit

5926-03-02 MT HOREB - BROOKLYN STH 092E 13 - Dane County ALASKA AVENUE 
TO STONEFIELD 
WAY

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 06/01/2023

Environmental Document(s) (including factor sheets) 09/01/2023

Design Study Report 10/01/2023

PS&E package 11/01/2025

Traffic Management Plan (TMP) 09/01/2023

60% plans 09/01/2023

DEPARTMENT PROVIDES

Items

Concept Definition Report

Geotechnical Report

Pavement design

Field soil boring logs for each project

Wetland Delineation

Survey

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Perpetuation project to replace the pavement of 0.937 miles of STH 92 from Alaska Avenue to Stonefield Way in the Village of Mount Horeb, Dane County.  Curb 
ramps will be reconstructed to ADA standards. The village will have the sanitary sewer replaced. Initial public and environmental coordination have been started by 
WisDOT staff.  

PROJECT DESCRIPTION

The pavement needs treatment to extend its service life.

PROJECT PURPOSE AND NEED

Report Generated on 02/07/2023 2:54 PM
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information

Report Generated on 02/07/2023 2:54 PM
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-02

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: $12,000,000-$12,999,999 NOI Due Date: 03/08/2023

Anticipated Project Start Date: 06/01/2023 Anticipated Project Completion Date: 07/01/2026

PROJECT ID(S)

Project ID Project Name Route County Limit

1010-01-19 MADISON - PORTAGE IH 039N 13 - Dane County LIEN ROAD TO USH 
51

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

30% plans 09/01/2023

Environmental Document(s) (including factor sheets) 11/01/2023

Design Study Report 04/01/2024

DT1078 utility submittal 06/01/2024

PS&E package 08/01/2025

Field Survey, as needed 08/01/2023

Traffic Management Plan (TMP) 03/01/2024

Final Structure Plans 05/01/2025

DEPARTMENT PROVIDES

Items

Base mapping

Concept Definition Report

Pavement design

Utility contacts and task list

Wetland Delineation

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

Knowledge and experience with the environmental documentation and agency coordination required

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

Professional Engineer

Structural Engineer

Perpetuation project to resurface 4.9 miles of IH 39 from Lien Road to USH 51 in the City of Madison, Dane County.  Repair the underlying continuously reinforced 
concrete pavement and mill 3.5 inches of asphalt and overlay with 3.5 inches of HMA. Replace HMA shoulders on all ramps and complete concrete base patching 
or cross stitching as needed on the ramps.  Replace beam guard as needed. Reconstruct curb ramps at ramp terminals to ADA standards. Wing strapping is 
needed on two bridges. 

PROJECT DESCRIPTION

The pavement requires treatment to extend its service life.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: Do not include any information that meets the definition of “trade secret” as that term is defined in s.134.90(1)
(c),Wis.Stats.

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Advertised Fixed Fee %: 7.25

Other Information:

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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Solicitation Scope Of Service - DETAILS REPORT

Transportation Region/Bureau: Southwest Region Solicitation ID: SW-03

Solicitation Month and Year: March 2023 Solicitation Type (Roster/Open): Roster

Anticipated Construction Cost: N/A NOI Due Date: 03/08/2023

Anticipated Project Start Date: 05/01/2023 Anticipated Project Completion Date: 04/30/2024

Advertised Fixed Fee %: 7.25

Basis of Payment 

The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

Basis of Payment Notification

Basis of Payment Notification

The contract price will be based on an estimate of the selected consultant’s actual costs plus fixed fee. Actual costs will be defined as those costs allowable under 
the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent 
with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Fixed Fee Notification

Fixed Fee Notification

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant’s estimated direct labor, regardless of the consultant’s actual indirect rate.

PROJECT ID(S)

Project ID Project Name Route County Limit

1009-22-00 REGIONWIDE UTILITIES VAR HWY 81 - Southwest Region Wide VAR SW REGION 
COUNTIES

SCHEDULE FOR DELIVERABLES

Schedule Item Due Date

Utility Permits

DEPARTMENT PROVIDES

Items

N/A

Consultant Requirements (Listed in approximate order of importance) :

Consultants Requirements

Knowledge and experience with utility coordination

Knowledge, skills and/or training specific to highway development and improvement projects.

Work Zone traffic control experience and capabilities.

Special Skills/Certification License (Listed in approximate order of importance) :

Special Skills Certification License

N/A

Provide one part-time to full-time utility coordinator with knowledge and experience of WisDOT requirements for utility permit approval (ideally 10 plus years of 
construction experience) to review utility permits.  The duties will be performed primarily at the consultant’s home office, with periodic visits and meetings at 
WisDOT’s La Crosse and/or Madison Regional offices.  Anticipated 20-40 hours per week.

PROJECT DESCRIPTION

The Southwest Region Utility Permit Coordinator requires assistance processing 600 annual permits.

PROJECT PURPOSE AND NEED
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Solicitation Scope Of Service - DETAILS REPORT

Name Email

No records to display

Notification pertaining to 
DBE goals:

N/A

Special Instructions: The Department will negotiate one, one-year contract with the option for two, one-year renewals. Do not include 
any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)(c), Wis.Stats 

Interview: Interviews will not be conducted

Interview Information:

Interview Date:

Interview Place:

DBE goal on project: No

DBE goal: DBE goal in $ 0.00

Other Information:

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in $/% 

No records to display

Contact Information
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