



## Wisconsin Department of Transportation

---

January 23, 2017

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4802 Sheboygan Avenue, Rm 601  
P O Box 7916  
Madison, WI 53707-7916

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #02: 1662-00-76, WISC 2017 017  
Fennimore - Dodgeville  
Bronson Blvd Intersection  
USH 18  
Grant County**

### Letting of February 14, 2017

This is Addendum No. 01, which provides for the following:

#### Special Provisions

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**1662-00-76**

**January 23, 2017**

**Special Provisions**

**6. Utilities**

*Replace entire article language with the following:*

This contract comes under the provision of Administrative Rule Trans 220. 107-065 (20080501)

Coordinate construction activities with a call to Diggers Hotline or a direct call to the utilities for the underground facilities in the area, as required per state statutes. Use caution to maintain the integrity of utilities. Coordinate with the engineer to adjust plans as needed to avoid any unanticipated utility conflicts.

**Alliant Energy – Electricity**

Alliant Energy has a pole at sta7+75B 55'Lt that will be approximately 10' behind new curb line. Less than 1' of fill is expected around the pole. No adjustments will be made. Pole will need to be worked around.

The contact for Alliant Energy is Dennis Stephenson (608) 326-9485

**City of Fennimore – Electricity:**

The underground electric from STA 7+00B to 9+50B feeds light poles that will be removed prior to excavation and will be reset after work is completed. During construction new electric lines for the City of Fennimore light poles will be bored in after curb and gutter is placed and median area is rough graded. Work is expected to take one working day. Old electricity line will be discontinued in place.

The contact for City of Fennimore – Electricity is Dennis Biddick (608) 822-6501.

**City of Fennimore – Sanitary Sewer:**

No sanitary sewer relocations are necessary. A sanitary manhole at STA 60+75 R will be adjusted after final elevations are established. Work will be done by the City of Fennimore. Provide the City two days advance notice. The work is estimated to take one work day.

The contact for City of Fennimore – Sanitary Sewer is Dennis Biddick (608) 822-6501.

**City of Fennimore – Water:**

A section of water main pipe from STA 58+50 to 63+50 will be replaced. The pipe will be laid in the same location as the existing pipe by the City prior to construction. Work is expected to take 2 days. Final water valve adjustments will need to be done after final grade is established. Valve adjustments will be done by the City and will take approximately one day to complete. Provide the City one day notice before adjustments need to be done.

The contact for City of Fennimore – Water is Dennis Biddick (608) 822-6501.

**Mediacom Wisconsin LLC**

Mediacom will bore east across Bronson Blvd. at 4' minimum depth one 2" duct containing .625 coaxial cable at Sta 8+75B and then north to a new pedestal location where the existing cable will be dug up and tied into. Work will be completed prior to construction.

The contact for Mediacom is Tim Orcutt (515) 249-5848.

**TDS Telecom**

Due to pedestal conflict at Sta 68+25, TDS will replace cables east, west and south from this existing pedestal. New cables will terminate at a new pedestal location at Sta 67+00 RT, and then extend east, west and south to existing TDS pedestal locations. TDS is scheduled to have facilities moved prior to construction.

The contact for TDS Telecom is Jerry Myers (608) 664-4404.

**We Energies – Gas/Petroleum**

We Energies – Gas has facilities within the project limits. No conflicts are anticipated.

It is imperative that the highway contractor contact We Energies before removing any gas facilities or electrical underground cables, to verify that they have been discontinued and carry no natural gas or electrical current. The contractor must not assume that unmarked facilities have been discontinued. At no time is it acceptable to push, pull, cut or drill an unmarked facility without explicit consent from We Energies. Contractor must call the We Energies 24 hour Dispatch lines to arrange for this verification.

- We Energies Electric Dispatch: 1-800-662-4797
- We Energies Gas Dispatch: 1-800-261-5325

We Energies' facilities are located parallel to USH 18 Lt.

END OF ADDENDUM

