



Wisconsin Department of Transportation

May 2, 2018

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #23: 1058-24-60, WISC 2018248
Shawano – Green Bay
Highline Road to Brown County Line
STH 29
Shawano County

Letting of May 8, 2018

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

Special Provisions

3. Prosecution and Progress

Add the following after paragraph one under section titled **Staged Construction**:

For full depth concrete repair adjacent to a live lane, once concrete pavement has been removed, the opening must be filled in within the same working day.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

