



# Wisconsin Department of Transportation

---

**Division of Transportation Systems Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

September 7, 2018

## NOTICE TO ALL CONTRACTORS:

**Proposal #05: 2250-12-70, WISC 2018 375**  
**Main St/1<sup>st</sup> St Vil Waterford**  
**Buena Park Rd to Milw Ave (STH 36)**  
**STH 20**  
**Racine County**

## Letting of September 11, 2018

This is Addendum No. 04, which provides for the following:

### Special Provisions:

Added Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 04**

**2250-12-70**

**September 7, 2017**

**Special Provisions**

**3. Prosecution and Progress**

*Replace the entire section titled **Fish Spawning** with the following:*

**Fish Spawning**

There shall be no instream disturbance of the Fox River (streambed and banks) as a result of construction activity under or for this contract, from March 1 to June 1, both dates inclusive, in order to avoid adverse impacts upon the spawning of fish species.

Any change to this limitation will require submitting a written request by the contractor to the engineer, subsequent review and concurrence by the Department of Natural Resources in the request, and final approval by the engineer. The approval will include all conditions to the request as mutually agreed upon by WisDOT and DNR. Certain non-disturbance work, such as form work or concrete work, may be allowed if proper best management practices are in place and approved by the Department of Natural Resources.

END OF ADDENDUM