



Wisconsin Department of Transportation

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

January 10, 2019

NOTICE TO ALL CONTRACTORS:

Proposal #10: 5953-02-82
Dodgeville - Hollandale
Diamond Oaks Drive to STH 39
STH 191
Iowa County

5970-02-83
Hollandale – New Glarus
CTH K to STH 78
STH 39
Iowa County

Letting of January 15, 2019

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
11	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02
5953-02-82 & 5970-02-83
January 10, 2019

Special Provisions

11. Utilities

Replace entire article language with the following:

This contract comes under the provision of Administrative Rule Trans 220.
stp-107-065 (20080501)

There are underground and overhead utility facilities located within the project limits. Coordinate construction activities with a call to Digger's Hotline or a direct call to the utilities that have facilities in the area as required per statutes. Use caution to ensure the integrity of underground facilities and maintain code clearances from overhead facilities at all times.

Project 5953-02-82 (STH 191)

Alliant Energy – Electric has overhead facilities throughout the project limits. The following poles will be relocated:

Pole at approximately Station 399+35 will be moved approximately 20 feet west

Pole at approximately Station 401+40 will be moved approximately 10 feet east

Pole at approximately Station 500+52 will be moved approximately 40 feet east

Work will be completed prior to construction and take approximately 3 working days to complete.

Field contact for Alliant Energy - Electric is Nate Barnard – Line Forman, (608) 576-6537 Mobile.

Charter Communications – Communication has underground facilities at Diamond Oaks intersection and N Bennett Rd.

No conflicts are anticipated. No relocation work will be done.

Filed contact for Charter is Steve Hegge, 2701 Daniels St., Madison, WI 53718, (608) 576-2613 Mobile or email steve.hegge@charter.com.

Frontier – Communication has underground facilities within the project limits.

Frontier will place new 50 pr. copper from approximate STA 499+50 to approximate STA 500+75 approximately three feet off the right -of-way. New peds will be placed at the right-of-way at approximate STA 499+50 and approximate STA 500+75. New peds will be placed at approximate STA 203+75 and approximate STA 204+75 and 100 pr. cable will be placed from approximate STA 203+75 to approximate STA 204+75 approximately three feet off the right -of-way.

Work will be completed prior to construction and take approximately 5 working days to complete.

Frontiers field contact is Calvin Klade, 1851 N 14th Ave, Wausau, WI 54401, (715-847-1525 Office, (715) 573-2110 Mobile, or email calvin.klade@ftr.com.

Project: 5970-02-83 (STH 39)

Alliant Energy – Electric has overhead facilities throughout the project limits.

No conflicts are anticipated. No relocation work will be done.

Field contact for Alliant Energy – Electric is Mark Muench – Line Rep., (608) 220-0634 Mobile.

Frontier – Communication has facilities within the project limits.

Frontier will relocate their 200-pr. copper cable from approximate STA 599+25 to approximate STA 600+50. Two new peds will be placed one at approximate STA 599+25 and one at approximate STA 600+50 with new cable placed between the new peds and located approximately three feet off the right-of-way.

Work will be completed prior to construction and take approximately 5 working days to complete.

Frontiers field contact is Cal Klade, 1851 N 14th Ave., Wausau, WI 54401, (715) 847-1525 Office, (715) 573-2110 Mobile or email calvin.klade@fr.com.

TDS Telecom – Communication has facilities throughout the project limits.

TDS Telecom will replace an existing copper cable from approximately Station 898+75 to approximately Station 900+35 within the new land acquisition area and replace with a like copper cable in private right-of-way outside the scope of work of the DOT project.

Work will be completed prior to construction and take approximately 5 working days to complete.

Field contact for TDS Telecom is Daren Neuenschwander, PO Box 88, 827 16th Ave., Monroe, WI 53566, (608) 328-1158 Office, (608) 558-8563 Mobile or email Daren.neuenschwander@tdstelecom.com.

Village of Hollandale – Sanitary Sewer has facilities located at approximate STA 599+80.

No conflicts are anticipated. No relocation work will be done.

Village of Hollandale field contact is Jeff Brindley, Water and Wastewater Operator, 200 5th Ave, Hollandale, WI 53544, (608) 967-2600 Office, (608) 669-0977 Mobile or email ridgewaypwd@mhtc.net.

Village of Hollandale – Water has facilities within the project limits from approximate STA 597+50 to approximate STA 602+50. The Village of Hollandale will reroute approximately 142 feet of 6" PVC water main.

The reroute will begin approximately 35 feet to the south of STH 39 centerline at approximately STA 599+55. A new cut-in connection to the existing 6" PVC water main will be made and new 6" PVC water main will be angled to the south and east, around the proposed box culvert apron end wall; approximately 161 feet of new 6" PVC water main will be constructed from cut-in connection; water main will be in the backslope of the right-of-way. The 6" PVC water main will be angled back to the north and east and a second cut-in connection made to the existing 6" PVC water main at approximate STA 600+99 to complete the reroute. The existing 6" PVC water main in conflict with the new box culvert will be abandoned in place.

Work will be completed prior to construction and take approximately 20 working days to complete.

Village of Hollandale field contact is Jeff Brindley, Water and Wastewater Operator, 200 5th Ave, Hollandale, WI 53544, (608) 967-2600 Office, (608) 669-0977 Mobile or email ridgewaypwd@mhtc.net.

END OF ADDENDUM

