



Wisconsin Department of Transportation

March 7, 2019

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #38: 4987-02-71, WISC 2019 171
C Green Bay, Webster Ave
University Ave To Radisson St
LOC STR
Brown County**

Letting of March 12, 2019

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress
8	Staging

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.5020	Marking Arrow Epoxy	Each	10	36	46
646.5120	Marking Word Epoxy	Each	1	6	7
646.5220	Marking Symbol Epoxy	Each	41	-5	36

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
138	Miscellaneous Quantities (Updates to the "Marking" table)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02

4987-02-71

March 7, 2019

Special Provisions

3. Prosecution and Progress.

Add the following:

Stage 2A and/or 2B cannot be started until September 3, 2019.

Stage 2A and/or 2B can be started while work is still being done under Stage 1A or Stage 1B as long as traffic requirements for Day Street as described in the staging section are met for Stage 2B during the University Avenue closure.

8. Staging.

*Add the following to section titled **Stage 2A:***

Wisconsin Central Limited Railroad is required by Office of Commissioner of Railroads (OCR) to have the crossing surface installed by October 7, 2019 and the new signals, bungalow, and gates by October 19, 2019. Coordinate with Wisconsin Central Limited Railroad for work in this stage.

At the completion of the crossing surface by Wisconsin Central Limited hauling of construction materials or equipment will not be allowed over the new surface for the remainder of the project.

*Add the following to section titled **Stage 2B:***

Wisconsin Central Limited Railroad is required by Office of Commissioner of Railroads (OCR) to have the crossing surface installed by October 7, 2019 and the new signals, bungalow, and gates by October 19, 2019. Coordinate with Wisconsin Central Limited Railroad for work in this stage.

At the completion of the crossing surface by Wisconsin Central Limited hauling of construction materials or equipment will not be allowed over the new surface for the remainder of the project.

Schedule of Items

Attached, dated March 7, 2019, are the revised Schedule of Items Page 8.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 138.

END OF ADDENDUM

GEORGD AND GEOTEXTILE

STATION	TO	STATION	LOCATION	645.0140 GEOTEXTILE TYPE SAS	645.0220 GEORGD TYPE SR
17+50	-	19+35	WEBSTER AVE NB	-	1,500
28+00	-	31+59	WEBSTER AVE NB	-	2,810
32+19	-	35+97	WEBSTER AVE NB	-	2,950
35+97	-	39+87	WEBSTER AVE NB	-	2,715
UNDISTRIBUTED					
WEBSTER AVE NB					
UNDISTRIBUTED					
WEBSTER AVE NB					
TOTALS					
				2,500	12,000

PEDESTRIAN SIGNING SUMMARY

LOCATION	APPROXIMATE DAYS	643.0410 BARRICADES TYPE II	643.0900 * SIGNS	NO. IN SERVICE	NO. IN SERVICE	NO. IN SERVICE	NO. IN SERVICE	COMMENTS
STAGE 1A	100	58	5800	58	5800	58	5800	SEE CONSTRUCTION DETAILS AND STANDARD DETAIL DRAWING "PEDESTRIAN ACCOMADATIONS"
STAGE 1B	20	53	1060	53	1060	53	1060	SEE CONSTRUCTION DETAILS AND STANDARD DETAIL DRAWING "PEDESTRIAN ACCOMADATIONS"
STAGE 2 (RAILROAD CLOSURE)	35	25	875	54	1890	54	1890	SEE CONSTRUCTION DETAILS AND STANDARD DETAIL DRAWING "PEDESTRIAN ACCOMADATIONS"
STAGE 3 (WEBSTER CLOSURE)	40	16	640	16	640	16	640	SEE CONSTRUCTION DETAILS AND STANDARD DETAIL DRAWING "PEDESTRIAN ACCOMADATIONS"
STAGE 3 (UNIVERSITY CLOSURE)	14	12	168	12	168	12	168	SEE CONSTRUCTION DETAILS AND STANDARD DETAIL DRAWING "PEDESTRIAN ACCOMADATIONS"
TOTALS								9,558
								8,543

* QUANTITIES SHOWN ELSEWHERE

STATION	TO	STATION	LOCATION	646.1020 EPOXY 4-INCH YELLOW	646.5020 EPOXY 8-INCH WHITE	646.5120 EPOXY EACH	646.5220 EPOXY EACH	646.5320 EPOXY CROSSING	646.6120 EPOXY 18-INCH	646.7120 EPOXY 12-INCH	646.7420 EPOXY TRANSVERSE LINE 6-INCH	646.8120 EPOXY TRANSVERSE LINE 12-INCH	646.8220 EPOXY CURB	646.8320 EPOXY ISLAND	
10+13.86	-	15+50	WEBSTER AVE NB	424	225	4	-	-	50	12	-	184	20	2	
15+50	-	19+73	WEBSTER AVE NB	-	776	6	4	-	63	-	165	186	20	2	
19+73	-	23+67	WEBSTER AVE NB	-	778	4	4	-	-	-	335	-	20	2	
23+67	-	27+56	WEBSTER AVE NB	-	764	4	4	-	-	-	342	-	20	2	
27+56	-	31+42	WEBSTER AVE NB	-	764	4	4	2	-	-	303	-	10	1	
31+42	-	32+19	WEBSTER AVE NB	-	118	-	-	-	55	-	-	-	-	-	
32+19	-	35+97	WEBSTER AVE NB	-	752	4	4	2	-	-	280	-	10	1	
35+97	-	39+87	WEBSTER AVE NB	-	764	4	4	-	-	-	340	-	20	2	
39+87	-	43+78	WEBSTER AVE NB	-	764	4	4	-	-	-	342	-	20	2	
43+78	-	54+75	WEBSTER AVE NB	-	2,495	-	8	-	33	-	385	-	20	2	
8+92.5	-	9+58	UNIVERSITY AVE EB	84	25	43	1	-	33	-	-	136	-	2	
10+30	-	10+83	UNIVERSITY AVE EB	52	25	27	1	-	36	-	-	149	-	1	
9+00	-	9+51	HARVEY ST	-	-	-	-	-	-	-	62	-	-	-	
10+25	-	10+75	HARVEY ST	-	-	-	-	-	-	-	65	-	-	-	
9+10	-	9+51	DAY ST	-	-	-	-	-	-	-	74	-	-	-	
10+25	-	10+75	DAY ST	-	-	-	-	-	-	-	64	-	-	-	
9+15	-	9+51	SMITH ST	-	-	-	-	-	-	-	73	-	-	-	
10+25	-	10+53	SMITH ST	-	-	-	-	-	-	-	66	-	-	-	
8+75	-	9+51	EASTMAN AVE EB	-	-	-	-	-	-	-	49	-	-	-	
10+25	-	11+20	EASTMAN AVE EB	-	-	-	-	-	-	-	46	-	-	-	
8+85	-	9+51	EASTMAN AVE WB	-	-	-	-	-	-	-	51	-	-	-	
10+25	-	11+00	EASTMAN AVE WB	-	-	-	-	-	-	-	42	-	-	-	
9+00	-	9+51	REBER ST	-	-	-	-	-	-	-	75	-	-	-	
10+25	-	10+85	REBER ST	-	-	-	-	-	-	-	70	-	-	-	
8+95	-	9+51	BERNER ST	-	-	-	-	-	-	-	76	-	-	-	
10+25	-	10+85	BERNER ST	-	-	-	-	-	-	-	70	-	-	-	
8+90	-	9+51	KLAUS ST	-	-	-	-	-	-	-	88	-	-	-	
10+25	-	10+85	KLAUS ST	-	-	-	-	-	-	-	70	-	-	-	
STAGING REPLACEMENT				100	-	-	-	-	-	-	-	-	-	-	
TOTALS				8,910	495	46	7	36	4	270	12	3,533	655	160	19

TEMPORARY MARKING REMOVABLE TAPE 4-INCH

LOCATION

STAGE 1

TOTALS

MARKING REMOVAL LINE

LOCATION

TRAFFIC CONTROL STAGE 1

TOTALS

WATERBLASTING 4-INCH LF

150

150

ALL ITEMS ARE CATEGORY 0010 UNLESS OTHERWISE STATED

PROJECT NUMBER: 4987-02-65	HWY: WEBSTER AVE	COUNTY: BROWN	MISCELLANEOUS QUANTITIES	SHEET 138
----------------------------	------------------	---------------	--------------------------	-----------



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0120 Clearing	885.000 ID	_____.	_____.
0004	201.0220 Grubbing	885.000 ID	_____.	_____.
0006	204.0100 Removing Pavement	30,040.000 SY	_____.	_____.
0008	204.0150 Removing Curb & Gutter	1,090.000 LF	_____.	_____.
0010	204.0155 Removing Concrete Sidewalk	4,100.000 SY	_____.	_____.
0012	204.0195 Removing Concrete Bases	10.000 EACH	_____.	_____.
0014	204.0210 Removing Manholes	20.000 EACH	_____.	_____.
0016	204.0220 Removing Inlets	59.000 EACH	_____.	_____.
0018	204.0245 Removing Storm Sewer (size) 01. 8-Inch to 12-Inch	3,110.000 LF	_____.	_____.
0020	204.0245 Removing Storm Sewer (size) 02. 15-Inch	735.000 LF	_____.	_____.
0022	204.0245 Removing Storm Sewer (size) 03. 18-Inch	540.000 LF	_____.	_____.
0024	204.0245 Removing Storm Sewer (size) 04. 21-Inch	80.000 LF	_____.	_____.
0026	204.0245 Removing Storm Sewer (size) 04. 24-Inch	245.000 LF	_____.	_____.
0028	204.0245 Removing Storm Sewer (size) 05. 30-Inch	435.000 LF	_____.	_____.
0030	204.0245 Removing Storm Sewer (size) 07. 48-Inch	260.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	204.0280 Sealing Pipes	12.000 EACH	_____.	_____.
0034	205.0100 Excavation Common	38,000.000 CY	_____.	_____.
0036	213.0100 Finishing Roadway (project) 01. 4987-02-65	1.000 EACH	_____.	_____.
0038	305.0110 Base Aggregate Dense 3/4-Inch	10.000 TON	_____.	_____.
0040	305.0120 Base Aggregate Dense 1 1/4-Inch	18,185.000 TON	_____.	_____.
0042	305.0130 Base Aggregate Dense 3-Inch	17,500.000 TON	_____.	_____.
0044	405.0200 Coloring Concrete Custom	338.000 CY	_____.	_____.
0046	415.0085 Concrete Pavement 8 1/2-Inch	27,780.000 SY	_____.	_____.
0048	415.0210 Concrete Pavement Gaps	1.000 EACH	_____.	_____.
0050	415.1085 Concrete Pavement HES 8 1/2-Inch	2,280.000 SY	_____.	_____.
0052	415.4100 Concrete Pavement Joint Filling	32,320.000 SY	_____.	_____.
0054	415.5110.S Concrete Pavement Joint Layout	1.000 LS	_____.	_____.
0056	416.0160 Concrete Driveway 6-Inch	195.000 SY	_____.	_____.
0058	416.0180 Concrete Driveway 8-Inch	370.000 SY	_____.	_____.
0060	416.0280 Concrete Driveway HES 8-Inch	85.000 SY	_____.	_____.
0062	416.0610 Drilled Tie Bars	120.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	416.0620 Drilled Dowel Bars	250.000 EACH	_____.	_____.
0066	416.1010 Concrete Surface Drains	76.000 CY	_____.	_____.
0068	450.4000 HMA Cold Weather Paving	40.000 TON	_____.	_____.
0070	455.0605 Tack Coat	305.000 GAL	_____.	_____.
0072	460.2000 Incentive Density HMA Pavement	605.000 DOL	1.00000	605.00
0074	460.5224 HMA Pavement 4 LT 58-28 S	780.000 TON	_____.	_____.
0076	460.6223 HMA Pavement 3 MT 58-28 S	120.000 TON	_____.	_____.
0078	460.6224 HMA Pavement 4 MT 58-28 S	45.000 TON	_____.	_____.
0080	465.0105 Asphaltic Surface	735.000 TON	_____.	_____.
0082	465.0120 Asphaltic Surface Driveways and Field Entrances	45.000 TON	_____.	_____.
0084	465.0125 Asphaltic Surface Temporary	50.000 TON	_____.	_____.
0086	520.8000 Concrete Collars for Pipe	13.000 EACH	_____.	_____.
0088	601.0411 Concrete Curb & Gutter 30-Inch Type D	225.000 LF	_____.	_____.
0090	601.0452 Concrete Curb & Gutter Integral 30-Inch Type D	8,870.000 LF	_____.	_____.
0092	602.0405 Concrete Sidewalk 4-Inch	19,040.000 SF	_____.	_____.
0094	602.0515 Curb Ramp Detectable Warning Field Natural Patina	790.000 SF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0096	602.0615 Curb Ramp Detectable Warning Field Radial Natural Patina	25.000 SF	_____.	_____.
0098	602.2400 Concrete Safety Islands	345.000 SF	_____.	_____.
0100	606.0200 Riprap Medium	19.000 CY	_____.	_____.
0102	608.0315 Storm Sewer Pipe Reinforced Concrete Class III 15-Inch	148.000 LF	_____.	_____.
0104	608.0324 Storm Sewer Pipe Reinforced Concrete Class III 24-Inch	413.000 LF	_____.	_____.
0106	608.0336 Storm Sewer Pipe Reinforced Concrete Class III 36-Inch	227.000 LF	_____.	_____.
0108	608.0342 Storm Sewer Pipe Reinforced Concrete Class III 42-Inch	323.000 LF	_____.	_____.
0110	608.0354 Storm Sewer Pipe Reinforced Concrete Class III 54-Inch	239.000 LF	_____.	_____.
0112	608.0412 Storm Sewer Pipe Reinforced Concrete Class IV 12-Inch	349.000 LF	_____.	_____.
0114	608.0418 Storm Sewer Pipe Reinforced Concrete Class IV 18-Inch	158.000 LF	_____.	_____.
0116	608.0424 Storm Sewer Pipe Reinforced Concrete Class IV 24-Inch	124.000 LF	_____.	_____.
0118	608.2319 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 19x30- Inch	624.000 LF	_____.	_____.
0120	608.2324 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 24x38- Inch	504.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0122	608.2329 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 29x45-Inch	473.000 LF	_____.	_____.
0124	608.2334 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 34x53-Inch	71.000 LF	_____.	_____.
0126	608.2419 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 19x30-Inch	136.000 LF	_____.	_____.
0128	608.2424 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 24x38-Inch	283.000 LF	_____.	_____.
0130	608.2429 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 29x45-Inch	348.000 LF	_____.	_____.
0134	612.0406 Pipe Underdrain Wrapped 6-Inch	720.000 LF	_____.	_____.
0136	612.0902.S Insulation Board Polystyrene (inch) 01.2-Inch	100.000 SY	_____.	_____.
0138	619.1000 Mobilization	1.000 EACH	_____.	_____.
0140	620.0300 Concrete Median Sloped Nose	542.000 SF	_____.	_____.
0142	623.0200 Dust Control Surface Treatment	50,000.000 SY	_____.	_____.
0144	624.0100 Water	458.000 MGAL	_____.	_____.
0146	625.0100 Topsoil	23,000.000 SY	_____.	_____.
0148	627.0200 Mulching	2,500.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0150	628.1504 Silt Fence	870.000 LF	_____.	_____.
0152	628.1520 Silt Fence Maintenance	1,740.000 LF	_____.	_____.
0154	628.1905 Mobilizations Erosion Control	10.000 EACH	_____.	_____.
0156	628.1910 Mobilizations Emergency Erosion Control	6.000 EACH	_____.	_____.
0158	628.2004 Erosion Mat Class I Type B	95.000 SY	_____.	_____.
0160	628.2006 Erosion Mat Urban Class I Type A	13,560.000 SY	_____.	_____.
0162	628.2037 Erosion Mat Class III Type C	95.000 SY	_____.	_____.
0164	628.7005 Inlet Protection Type A	100.000 EACH	_____.	_____.
0166	628.7010 Inlet Protection Type B	35.000 EACH	_____.	_____.
0168	628.7015 Inlet Protection Type C	60.000 EACH	_____.	_____.
0170	628.7020 Inlet Protection Type D	25.000 EACH	_____.	_____.
0172	628.7560 Tracking Pads	10.000 EACH	_____.	_____.
0174	629.0210 Fertilizer Type B	18.000 CWT	_____.	_____.
0176	630.0140 Seeding Mixture No. 40	108.000 LB	_____.	_____.
0178	630.0200 Seeding Temporary	50.000 LB	_____.	_____.
0180	631.0300 Sod Water	393.000 MGAL	_____.	_____.
0182	631.1000 Sod Lawn	9,500.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0184	643.0300 Traffic Control Drums	25,805.000 DAY	_____.	_____.
0186	643.0410 Traffic Control Barricades Type II	8,543.000 DAY	_____.	_____.
0188	643.0420 Traffic Control Barricades Type III	15,516.000 DAY	_____.	_____.
0194	643.0705 Traffic Control Warning Lights Type A	28,206.000 DAY	_____.	_____.
0196	643.0715 Traffic Control Warning Lights Type C	4,837.000 DAY	_____.	_____.
0198	643.0800 Traffic Control Arrow Boards	80.000 DAY	_____.	_____.
0200	643.0900 Traffic Control Signs	26,053.000 DAY	_____.	_____.
0202	643.1000 Traffic Control Signs Fixed Message	171.000 SF	_____.	_____.
0204	643.1050 Traffic Control Signs PCMS	70.000 DAY	_____.	_____.
0206	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0208	644.1410.S Temporary Pedestrian Surface Asphalt	4,500.000 SF	_____.	_____.
0212	645.0120 Geotextile Type HR	38.000 SY	_____.	_____.
0214	645.0130 Geotextile Type R	100.000 SY	_____.	_____.
0216	645.0140 Geotextile Type SAS	2,500.000 SY	_____.	_____.
0218	645.0220 Geogrid Type SR	12,000.000 SY	_____.	_____.
0220	646.1020 Marking Line Epoxy 4-Inch	8,910.000 LF	_____.	_____.
0222	646.3020 Marking Line Epoxy 8-Inch	495.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0224	646.5020 Marking Arrow Epoxy	46.000 EACH	_____.	_____.
0226	646.5120 Marking Word Epoxy	7.000 EACH	_____.	_____.
0228	646.5220 Marking Symbol Epoxy	36.000 EACH	_____.	_____.
0230	646.5320 Marking Railroad Crossings Epoxy	4.000 EACH	_____.	_____.
0232	646.6120 Marking Stop Line Epoxy 18-Inch	270.000 LF	_____.	_____.
0234	646.7120 Marking Diagonal Epoxy 12-Inch	12.000 LF	_____.	_____.
0236	646.7420 Marking Crosswalk Epoxy Transverse Line 6-Inch	3,533.000 LF	_____.	_____.
0238	646.8120 Marking Curb Epoxy	160.000 LF	_____.	_____.
0240	646.8220 Marking Island Nose Epoxy	19.000 EACH	_____.	_____.
0242	646.9010 Marking Removal Line Water Blasting 4-Inch	150.000 LF	_____.	_____.
0248	649.0150 Temporary Marking Line Removable Tape 4-Inch	600.000 LF	_____.	_____.
0252	650.4000 Construction Staking Storm Sewer	106.000 EACH	_____.	_____.
0254	650.4500 Construction Staking Subgrade	10,104.000 LF	_____.	_____.
0256	650.5000 Construction Staking Base	622.000 LF	_____.	_____.
0258	650.5500 Construction Staking Curb Gutter and Curb & Gutter	1,163.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0260	650.7000 Construction Staking Concrete Pavement	9,654.000 LF	_____.	_____.
0262	650.8500 Construction Staking Electrical Installations (project) 01. 4987-02-65	LS	LUMP SUM	_____.
0264	650.9910 Construction Staking Supplemental Control (project) 01. 4987-02-65	LS	LUMP SUM	_____.
0266	650.9920 Construction Staking Slope Stakes	10,104.000 LF	_____.	_____.
0268	652.0225 Conduit Rigid Nonmetallic Schedule 40 2-Inch	10,601.000 LF	_____.	_____.
0270	652.0235 Conduit Rigid Nonmetallic Schedule 40 3-Inch	1,160.000 LF	_____.	_____.
0272	653.0905 Removing Pull Boxes	6.000 EACH	_____.	_____.
0274	654.0101 Concrete Bases Type 1	8.000 EACH	_____.	_____.
0276	655.0230 Cable Traffic Signal 5-14 AWG	655.000 LF	_____.	_____.
0278	655.0240 Cable Traffic Signal 7-14 AWG	246.000 LF	_____.	_____.
0280	655.0260 Cable Traffic Signal 12-14 AWG	309.000 LF	_____.	_____.
0282	655.0270 Cable Traffic Signal 15-14 AWG	329.000 LF	_____.	_____.
0284	655.0290 Cable Traffic Signal 21-14 AWG	1,360.000 LF	_____.	_____.
0286	655.0320 Cable Type UF 2-10 AWG Grounded	1,767.000 LF	_____.	_____.
0288	655.0515 Electrical Wire Traffic Signals 10 AWG	1,155.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0290	655.0610 Electrical Wire Lighting 12 AWG	8,676.000 LF	_____.	_____.
0292	655.0625 Electrical Wire Lighting 6 AWG	11,125.000 LF	_____.	_____.
0294	655.0630 Electrical Wire Lighting 4 AWG	32,335.000 LF	_____.	_____.
0296	655.0700 Loop Detector Lead In Cable	48.000 LF	_____.	_____.
0298	657.0100 Pedestal Bases	8.000 EACH	_____.	_____.
0300	657.0425 Traffic Signal Standards Aluminum 15-FT	4.000 EACH	_____.	_____.
0302	657.0430 Traffic Signal Standards Aluminum 10-FT	4.000 EACH	_____.	_____.
0304	658.0173 Traffic Signal Face 3S 12-Inch	12.000 EACH	_____.	_____.
0306	658.0174 Traffic Signal Face 4S 12-Inch	8.000 EACH	_____.	_____.
0308	658.0416 Pedestrian Signal Face 16-Inch	8.000 EACH	_____.	_____.
0310	658.0500 Pedestrian Push Buttons	8.000 EACH	_____.	_____.
0312	658.5069 Signal Mounting Hardware (location) 01. University Ave & Webster Ave	LS	LUMP SUM	_____.
0314	690.0150 Sawing Asphalt	739.000 LF	_____.	_____.
0316	690.0250 Sawing Concrete	994.000 LF	_____.	_____.
0318	715.0415 Incentive Strength Concrete Pavement	8,937.000 DOL	1.00000	8,937.00
0320	715.0710 Optimized Aggregate Gradation Incentive	27,037.000 DOL	1.00000	27,037.00



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0322	740.0440 Incentive IRI Ride	6,730.000 DOL	1.00000	6,730.00
0324	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,100.000 HRS	5.00000	10,500.00
0326	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	2,400.000 HRS	5.00000	12,000.00
0328	SPV.0045 Special 01. Temporary Crosswalk Access	260.000 DAY	_____.	_____.
0330	SPV.0060 Special 01. Manhole Covers Type GB-J	22.000 EACH	_____.	_____.
0332	SPV.0060 Special 02. Inlet Covers Type GB-H	61.000 EACH	_____.	_____.
0334	SPV.0060 Special 03. Inlet Covers Type GB-C	23.000 EACH	_____.	_____.
0336	SPV.0060 Special 04. Inlet Covers Type GB-CSH	4.000 EACH	_____.	_____.
0338	SPV.0060 Special 05. Inlets GB 2x3-FT	58.000 EACH	_____.	_____.
0340	SPV.0060 Special 06. Inlets GB 2.5-FT	24.000 EACH	_____.	_____.
0342	SPV.0060 Special 07. Inlets GB 4-FT	2.000 EACH	_____.	_____.
0344	SPV.0060 Special 08. Inlets GB 5-FT	1.000 EACH	_____.	_____.
0346	SPV.0060 Special 09. Inlets GB 7-FT	1.000 EACH	_____.	_____.
0348	SPV.0060 Special 10. Inlets GB 4x6-FT	2.000 EACH	_____.	_____.
0350	SPV.0060 Special 11. Manholes GB 4-FT	5.000 EACH	_____.	_____.
0352	SPV.0060 Special 12. Manholes GB 5-FT	4.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0354	SPV.0060 Special 13. Manholes GB 6-FT	6.000 EACH	_____.	_____.
0356	SPV.0060 Special 14. Manholes GB 7-FT	1.000 EACH	_____.	_____.
0358	SPV.0060 Special 15. Manholes GB 8-FT	4.000 EACH	_____.	_____.
0360	SPV.0060 Special 16. Storm Sewer Tap 24x10-Inch	1.000 EACH	_____.	_____.
0362	SPV.0060 Special 17. Storm Sewer Tap 24x12-Inch	5.000 EACH	_____.	_____.
0364	SPV.0060 Special 18. Storm Sewer Tap 36x12-Inch	2.000 EACH	_____.	_____.
0366	SPV.0060 Special 19. Storm Sewer Tap 42x12-Inch	4.000 EACH	_____.	_____.
0368	SPV.0060 Special 20. Storm Sewer Tap 54x12-Inch	3.000 EACH	_____.	_____.
0370	SPV.0060 Special 21. Storm Sewer Tap (19x30)x10-Inch	1.000 EACH	_____.	_____.
0372	SPV.0060 Special 22. Storm Sewer Tap (19x30)x12-Inch	13.000 EACH	_____.	_____.
0374	SPV.0060 Special 23. Storm Sewer Tap (24x38)x12-Inch	11.000 EACH	_____.	_____.
0376	SPV.0060 Special 24. Storm Sewer Tap (29x45)x12-Inch	10.000 EACH	_____.	_____.
0378	SPV.0060 Special 25. Storm Sewer Tap (34x53)x12-Inch	2.000 EACH	_____.	_____.
0380	SPV.0060 Special 26. Backflow Preventer	2.000 EACH	_____.	_____.
0382	SPV.0060 Special 27. Temporary Storm Sewer Connection	6.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0384	SPV.0060 Special 28. Install Inlet Covers	8.000 EACH	_____.	_____.
0386	SPV.0060 Special 29. Adjusting Sanitary Manhole Cover	23.000 EACH	_____.	_____.
0388	SPV.0060 Special 30. Adjusting Storm Sewer Manhole Covers	5.000 EACH	_____.	_____.
0390	SPV.0060 Special 31. Adjusting Inlet Covers	2.000 EACH	_____.	_____.
0392	SPV.0060 Special 32. Adjusting Water Valve Boxes	29.000 EACH	_____.	_____.
0394	SPV.0060 Special 33. Adjusting Water Curb Boxes	22.000 EACH	_____.	_____.
0396	SPV.0060 Special 34. Utility Line Openings	10.000 EACH	_____.	_____.
0398	SPV.0060 Special 35. Rotate Sanitary Manhole Cone	1.000 EACH	_____.	_____.
0400	SPV.0060 Special 36. Storm Sewer Tap Inlet	2.000 EACH	_____.	_____.
0402	SPV.0060 Special 37. Concrete Inlet Bottom Smith Street	2.000 EACH	_____.	_____.
0404	SPV.0060 Special 50. Pull Boxes Polymer Concrete 17x30x34 Inch	6.000 EACH	_____.	_____.
0406	SPV.0060 Special 51. Pull Boxes Polymer Concrete 24x36x36 Inch	4.000 EACH	_____.	_____.
0408	SPV.0060 Special 52. Concrete Bases Type 2 Special	45.000 EACH	_____.	_____.
0410	SPV.0060 Special 53. Concrete Bases Type 4 Special	4.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0412	SPV.0060 Special 54. Monotube Pole T4 With 40-FT Arm	3.000 EACH	_____.	_____.
0414	SPV.0060 Special 55. Monotube Pole T4 With 45-FT Arm	1.000 EACH	_____.	_____.
0416	SPV.0060 Special 56. Traffic Signal Controller	1.000 EACH	_____.	_____.
0418	SPV.0060 Special 57. Controller Cabinet 8-Phase TS-2 Ethernet	1.000 EACH	_____.	_____.
0420	SPV.0060 Special 58. Traffic Signal Ground Sleeve	1.000 EACH	_____.	_____.
0422	SPV.0060 Special 59. Pole Type 2 30-FT	45.000 EACH	_____.	_____.
0424	SPV.0060 Special 60. Luminaire Arm Special 6 ft	45.000 EACH	_____.	_____.
0426	SPV.0060 Special 61. Luminaire Roadway	49.000 EACH	_____.	_____.
0428	SPV.0060 Special 62. Electrical Service Meter Breaker Pedestal	2.000 EACH	_____.	_____.
0430	SPV.0060 Special 63. Street Light Photo Control 120 V	2.000 EACH	_____.	_____.
0432	SPV.0075 Special 01. Street Sweeping	50.000 HRS	_____.	_____.
0434	SPV.0085 Special 01. Low Maintenance Seed Mix	132.000 LB	_____.	_____.
0436	SPV.0090 Special 01. Concrete Curb and Gutter 18-Inch Type A Special	7,500.000 LF	_____.	_____.
0438	SPV.0090 Special 02. Concrete Curb and Gutter 24-Inch Type D	844.000 LF	_____.	_____.
0440	SPV.0090 Special 03. Concrete Curb and Gutter Integral HES 30-Inch Type D	315.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0442	SPV.0090 Special 04. Storm Sewer Pipe PVC 8-Inch	5.000 LF	_____.	_____.
0444	SPV.0090 Special 05. Storm Sewer Pipe PVC 10-Inch	124.000 LF	_____.	_____.
0446	SPV.0090 Special 06. Storm Sewer Pipe Inlet Lead 12-Inch	2,406.000 LF	_____.	_____.
0448	SPV.0090 Special 07. Storm Sewer Laterals 6-Inch	1,150.000 LF	_____.	_____.
0450	SPV.0090 Special 08. Storm Sewer Laterals 12-Inch	100.000 LF	_____.	_____.
0452	SPV.0090 Special 09. Mini-Storm Sewer 6-Inch	30.000 LF	_____.	_____.
0454	SPV.0090 Special 10. Mini-Storm Sewer 8-Inch	10.000 LF	_____.	_____.
0456	SPV.0090 Special 11. Temporary Marking Stop Line Paint 24-Inch	55.000 LF	_____.	_____.
0458	SPV.0090 Special 12. Abandoning Storm Sewer 12-Inch	120.000 LF	_____.	_____.
0460	SPV.0090 Special 13. Abandoning Storm Sewer 21-Inch	76.000 LF	_____.	_____.
0462	SPV.0090 Special 14. Concrete Curb and Gutter 18-Inch Type D Special	60.000 LF	_____.	_____.
0464	SPV.0090 Special 15. Marking Crosswalk Epoxy transverse Line 12-Inch	655.000 LF	_____.	_____.
0466	SPV.0105 Special 01. Grading and Shaping Alley Turnaround Sta 17+55	LS	LUMP SUM	_____.
0468	SPV.0105 Special 02. Grading and Shaping Alley Turnaround Sta 21+61	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0470	SPV.0105 Special 03. Grading and Shaping Alley Turnaround Sta 25+61	LS	LUMP SUM	_____.
0472	SPV.0105 Special 04. Grading and Shaping Alley Turnaround Sta 29+52	LS	LUMP SUM	_____.
0474	SPV.0105 Special 05. Grading and Shaping Alley Turnaround Sta 34+02	LS	LUMP SUM	_____.
0476	SPV.0105 Special 06. Grading and Shaping Alley Turnaround Sta 37+92	LS	LUMP SUM	_____.
0478	SPV.0105 Special 07. Grading and Shaping Alley Turnaround Sta 45+84	LS	LUMP SUM	_____.
0480	SPV.0105 Special 08. Vehicular Video Detection System 4-Camera (University Ave & Webster Ave)	LS	LUMP SUM	_____.
0482	SPV.0105 Special 09. Emergency Vehicle Preemption System (University Avenue & Webster Avenue)	LS	LUMP SUM	_____.
0484	SPV.0105 Special 10. Remove Traffic Signals (Webster Avenue and University Avenue)	LS	LUMP SUM	_____.
0486	SPV.0105 Special 11. Storm Sewer Manhole #3 Cast in Place Concrete	LS	LUMP SUM	_____.
0488	SPV.0165 Special 01. Concrete Sidewalk 8-Inch	6,635.000 SF	_____.	_____.
0490	SPV.0170 Special 01. Test Rolling	90.000 STA	_____.	_____.
0492	SPV.0195 Special 01. Cold Patch	10.000 TON	_____.	_____.
0494	SPV.0195 Special 02. 1.5-Inch Stone Cradle Storm Sewer	100.000 TON	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20190312038 Project(s): 4987-02-65

Federal ID(s): WISC 2019171

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0496	SPV.0195 Special 03. 3-Inch Stone Cradle Storm Sewer	100.000 TON	_____.	_____.
0498	SPV.0195 Special 04. Sewer Stabilization Aggregate	100.000 TON	_____.	_____.
0500	644.1601.S Temporary Curb Ramp	16.000 EACH	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.