



Wisconsin Department of Transportation

June 9, 2022

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #14: 1196-00-61, WISC 2022425
MINONG - SOLON SPRINGS
CTH M TO WIS Central Ltd RR
USH 053
Douglas County**

Letting of June 14, 2022

This is Addendum No. 02, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
450.4000	HMA Cold Weather Paving	TON	0	8,216	8,216
646.6464	Cold Weather Marking Epoxy 4-Inch	LF	0	96,133	96,133
646.6468	Cold Weather Marking Epoxy 8-Inch	LF	0	2,915	2,915

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
25	Miscellaneous Quantities: HMA Summary page to include Cold Weather Paving Items.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 02

1196-00-61

June 9, 2022

Special Provisions

3. Prosecution and Progress.

Replace paragraph four with the following:

The contractor shall coordinate construction activities so that it promotes the progress of the work and identify work and activities, in writing, that might potentially delay contract completion in 2022. The contractor shall coordinate construction activities so that it promotes the progress of the work and identify work and activities, in writing, that might potentially delay contract completion in 2022.

Limit operations to prevent pavement removals that cannot be replaced prior to seasonal material temperature restrictions. Late season work may require the contractor to finish sections in progress before starting work on additional sections. Removals cannot be started until the contractor can demonstrate replacement before seasonal temperature restrictions.

The contractor shall notify the project engineer in writing if the contractor believes there is a need to suspend or delay the performance of all or any portion of the work due to seasonal material temperature restrictions. If the project engineer agrees to suspend time, the contractor shall follow standard specification 104.9, Final Cleanup prior to suspending time. Repair any damage, including shoulder damage, prior to suspension.

Schedule of Items

Attached, dated June 9, 2022, are the revised Schedule of Items Page 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 25.

END OF ADDENDUM

Addendum No. 02
 ID 1196-00-61
 Revised Sheet 25
 June 9, 2022

HMA SUMMARY

CATEGORY	STATION	TO	STATION	LOCATION	TACK COAT GAL	HMA PAVEMENT 5 MT 58-34 V TON	ASPHALTIC SURFACE TON	ASPHALTIC SHOULDER RUMBLE STRIPS LF	465.0400 CONSTRUCTION STAKING REFERENCE LF	650.8000 CONSTRUCTION STAKING REFERENCE LF
NORTHBOUND										
0010	697+32	-	735+36	CTH M - FOREST RD	266	--	426	7,610	3,804	
0010	735+36	-	750+11	FOREST RD - CUT AWAY RD	103	--	165	2,950	1,475	
0010	750+11	-	776+37	CUT AWAY RD - SCHOOL FOREST RD	184	--	294	5,252	2,626	
0010	776+37	-	795+04	SCHOOL FOREST RD - HUNGRY BEAR TR	131	--	209	3,734	1,867	
0010	795+04	-	813+50	HUNGRY BEAR TR - BUSINESS 53	129	--	207	3,692	1,846	
0010	813+50	-	849+99	BUSINESS 53 - HOLLY LUCIOUS RD	255	--	409	7,298	3,649	
0010	849+99	-	923+87	HOLLY LUCIOUS RD - BALDWIN AVE	517	--	827	14,776	7,388	
0010	923+87	-	950+36	BALDWIN AVE - CTH A	185	--	297	5,298	2,649	
0010	950+36	-	977+27	CTH A - BOUNDARY AVE	188	--	301	5,382	2,691	
0010	977+27	-	1031+00	BOUNDARY AVE - NYQUIST RD	376	--	602	10,746	5,373	
0010	1031+00	-	1058+83	NYQUIST RD - CTH AA	1,385	1,510	312	5,566	2,783	
0010	1058+83	-	1108+03	CTH AA - HARROUN RD	2,449	2,660	551	9,840	4,920	
0010	1108+03	-	1119+38	HARROUN RD - WISC CEN. LTD RR	565	610	127	2,270	1,135	
SOUTHBOUND										
0010	697+22	-	735+31	CTH M - FOREST RD	267	--	427	7,618	3,809	
0010	735+31	-	750+02	FOREST RD - CUT AWAY RD	103	--	165	2,942	1,471	
0010	750+02	-	776+21	CUT AWAY RD - SCHOOL FOREST RD	183	--	293	5,238	2,619	
0010	776+21	-	794+88	SCHOOL FOREST RD - HUNGRY BEAR TR	131	--	209	3,734	1,867	
0010	794+88	-	813+00	HUNGRY BEAR TR - BUSINESS 53	127	--	203	3,624	1,812	
0010	813+00	-	849+12	BUSINESS 53 - HOLLY LUCIOUS RD	253	--	405	7,224	3,612	
0010	849+12	-	923+79	HOLLY LUCIOUS RD - BALDWIN AVE	523	--	836	14,934	7,467	
0010	923+79	-	950+35	BALDWIN AVE - CTH A	186	--	297	5,312	2,656	
0010	950+35	-	977+56	CTH A - BOUNDARY AVE	190	--	305	5,442	2,721	
0010	977+56	-	1032+72	BOUNDARY AVE - NYQUIST RD	386	--	618	11,032	5,516	
0010	1032+72	-	1060+32	NYQUIST RD - CTH AA	193	--	309	5,520	2,760	
0010	1060+32	-	1106+33	CTH AA - HARROUN RD	322	--	515	9,202	4,601	
0010	1106+33	-	1118+62	HARROUN RD - WISC CEN. LTD RR	86	--	138	2,458	1,229	
SIDEROADS & MEDIANS										
0010	0+00	-	4+06	CTH M	41	--	66			
0010				FOREST RD	31	--	50			
0010				CUT AWAY RD	23	--	37			
0010				SCHOOL FOREST RD	24	--	39			
0010				HUNGRY BEAR TRAIL	23	--	37			
0010				BUSINESS 53 OFF RAMP	36	--	57			
0010				BUSINESS 53	154	--	246			
0010				HOLLY LUCIOUS RD	65	--	104			
0010				NORTH COUNTRY SCENIC TRAIL	18	--	29			
0010				BALDWIN AVE	152	--	244			
0010				CTH A	265	--	423			
0010				BOUNDARY AVE	93	--	149			
0010				NYQUIST RD	96	--	154			
0010				CTH AA	185	--	296			
0010	7+18	-	16+00	BUSINESS 53 ON RAMP	99	156	82			
0010				HARROUN RD	23	--	36			
TOTAL 0010					11,014	4,936	11,496	168,694	84,346	

ASPHALTIC SURFACE PATCHING
 CATEGORY 0010

STATION	TO	STATION	LOCATION	TON	REMARKS
1031+00	-	1058+83	NYQUIST RD - CTH AA	26	
1058+83	-	1108+03	CTH AA - HARROUN RD	45	
1108+03	-	1119+38	HARROUN RD - WISC CEN. LTD RR	11	
1108+02	-		HARROUN RD - MEDIAN	4	CULVERT REPLACEMENT IN MEDIAN
TOTAL 0010				86	

COLD WEATHER PAVING

CATEGORY 0010	LOCATION	TON	LF
HMA	450.4000	646.6464	646.6468
COLD WEATHER MARKING			
WEATHER MARKING			
PAVING EPOXY 4-INCH			
EPOXY 8-INCH			
LF			
NB, SB, SIDEROADS, MEDIANS			
CENTERLINE	8,216	10,544	
WHITE EDGELINE		43416	
YELLOW EDGELINE		42173	
SIDEROADS & MEDIANS			2,915
TOTAL 0010			
	8,216	96,133	2,915

PROJECT NO: 1196-00-61

HWY: USH 53

COUNTY: DOUGLAS

MISCELLANEOUS QUANTITIES

SHEET: 25

E



Proposal Schedule of Items

Proposal ID: 20220614014 Project(s): 1196-00-61

Federal ID(s): WISC 2022425

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0130	715.0720 Incentive Compressive Strength Concrete Pavement	500.000 DOL	1.00000	500.00
0132	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,500.000 HRS	5.00000	7,500.00
0134	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	990.000 HRS	5.00000	4,950.00
0136	SPV.0180 Special 01. Concrete Pavement Centerline Joint Repair	2,982.000 SY	_____	_____
0138	SPV.0180 Special 02. Concrete Pavement Repair Doweled	5,211.000 SY	_____	_____
0140	SPV.0180 Special 03. Concrete Pavement Replacement Doweled	9,380.000 SY	_____	_____
0142	465.0110 Asphaltic Surface Patching	86.000 TON	_____	_____
0144	450.4000 HMA Cold Weather Paving	8,216.000 TON	_____	_____
0146	646.6464 Cold Weather Marking Epoxy 4-Inch	96,133.000 LF	_____	_____
0148	646.6468 Cold Weather Marking Epoxy 8-Inch	2,915.000 LF	_____	_____
Section: 0001			Total:	_____
			Total Bid:	_____