



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

July 5, 2022

NOTICE TO ALL CONTRACTORS:

Proposal #02: 6999-12-71
C Wausau, Merrill Ave/County Rd U
Cth U Bridge Over Ush 51 B-37-0436
USH 51
Marathon County

Letting of July 12, 2022

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
5	Traffic

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
53	Detour Plan (Revised detour route for Bike Route 6)
64	Miscellaneous Quantities (Revised Fixed Message Signs table)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

6999-12-71

July 5, 2022

Special Provisions

5. Traffic.

*Replace the first bullet point under section titled **Stage 1** with the following:*

- EB CTH U: Close both traffic lanes and sidewalk. Detour EB CTH U on SB USH 51, Bridge Street, and NB USH 51. Detour eastbound Bike Route 6 on 20th Avenue, Bridge Street, and Stevens Drive/12th Avenue.

*Replace the first bullet point under section titled **Stage 2** with the following:*

- EB CTH U: Close both traffic lanes and sidewalk. Detour EB CTH U on SB USH 51, Bridge Street, and NB USH 51. Detour eastbound Bike Route 6 on 20th Avenue, Bridge Street, and Stevens Drive/12th Avenue.

*Replace the first bullet point under section titled **Stage 3** with the following:*

- EB CTH U: Close both traffic lanes and sidewalk. Detour EB CTH U on SB USH 51, Bridge Street, and NB USH 51. Detour eastbound Bike Route 6 on 20th Avenue, Bridge Street, and Stevens Drive/12th Avenue.


Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 53 and 64

END OF ADDENDUM

Addendum No. 01
 ID 6999-12-71
 Revised Sheet 53
 July 5, 2022



LEGEND

- TYPE III BARRICADE WITH/WITHOUT ATTACHED SIGN
- TRAFFIC CONTROL DRUM WITH/WITHOUT TYPE C STEADY BURN LIGHT
- FLASHING ARROW BOARD
- SIGN ON PERMANENT/TEMPORARY SUPPORT
- PORTABLE CHANGEABLE MESSAGE BOARD
- CRASH CUSHION
- CONCRETE BARRIER TEMPORARY PRECAST
- DIRECTION OF TRAFFIC
- WORK AREA
- TEMPORARY PAVEMENT

SIGNS FIXED MESSAGE

643.1000
TRAFFIC
CONTROL
SIGNS
FIXED
MESSAGE
SF

643.1050
TRAFFIC CONTROL SIGNS
PCMS WITH CELLULAR
COMMUNICATIONS

NO.	INSTALL IN	TO REMAIN FOR STAGE	LOCATION	MESSAGE	SIZE		DAYS	DAYS	
					IN	X IN			
PROJECT 6999-12-71 CATEGORY 0010									
T-1	STAGE 1	2,3	EB CTH U	BIKE RTE 6 DETOUR AHEAD	30	X 30	6.25	82	
T-2	STAGE 1	2,3	EB CTH U / 20TH AVE	BIKE RTE 6 DETOUR RIGHT ARROW	30	X 30	6.25	108	
T-3	STAGE 1	2,3	SB 20TH AVE	BIKE RTE 6 DETOUR UP ARROW	30	X 30	6.25	---	
T-4	STAGE 1	2,3	SB 20TH AVE / BRIDGE ST	BIKE RTE 6 DETOUR LEFT ARROW	30	X 30	6.25	---	
T-5	STAGE 1	2,3	EB BRIDGE ST	BIKE RTE 6 DETOUR AHEAD	30	X 30	6.25	---	
T-6	STAGE 1	2,3	EB BRIDGE ST / 20TH AVE	BIKE RTE 6 DETOUR UP ARROW	30	X 30	6.25	---	
T-7	STAGE 1	2,3	EB BRIDGE ST / 17TH AVE	BIKE RTE 6 DETOUR LEFT ARROW	30	X 30	6.25	---	
PROJECT 6999-12-71 CAT 0010 TOTALS									
							43.75	70	190

TEMPORARY AND PERMANENT PAVEMENT MARKING

LOCATION	646.1020 MARKING LINE EPOXY 4-INCH (WHITE) (YELLOW)		649.0105 LINE PAINT 4-INCH (WHITE) (YELLOW)		649.0150 TEMPORARY MARKING LINE REMOVABLE TAPE 4-INCH (YELLOW)	
	LF	LF	LF	LF	LF	LF
PROJECT 6999-12-71 CATEGORY 0010						
STAGE 2 - 'X' LINE WEEK 1	---	---	1,525	1,570	2,425	1,045
STAGE 2 - 'X' LINE WEEK 2	---	---	---	---	---	1,045
STAGES 1-3 CTH U	---	---	---	---	---	300
USH 51 NORTHBOUND - STAGE 3	---	480	---	---	---	---
USH 51 SOUTHBOUND - STAGE 3	---	1,045	---	---	---	---
CTH U	200	---	---	---	---	---
SUBTOTALS						
		200	1,525	1,570	2,425	2,090
PROJECT 6999-12-71 CAT 0010 TOTALS		1,725		3,995		3,040

Addendum No. 01
ID 6999-12-71
Revised Sheet 64
July 5, 2022