



Wisconsin Department of Transportation

October 24, 2022

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #18: 5926-05-60, WISC 2023023
Mt. Horeb - Brooklyn
E JCT CTH G TO STH 69
STH 92
Dane County

Letting of November 8, 2022

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0300	Traffic Control Drums	DAY	398	832	1,230
643.0900	Traffic Control Signs	DAY	103	310	413

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
53	Miscellaneous Quantities – Updated quantities in Traffic Control Items table. Moved Construction Staking table to plan sheet 54.
54	Miscellaneous Quantities – Moved Construction Staking table from plan sheet 53.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

5926-05-60

October 24, 2022

Special Provisions

3. Prosecution and Progress.

*Replace entire section titled **Guardrail Operations** with the following:*

Guardrail Operations

The maximum time between guardrail removals and guardrail installation shall be seven calendar days when a fix object hazard is present. Do not remove guardrail sections protecting fixed hazards without the permission of the engineer. The maximum time between guardrail removals and guardrail installations shall be 14 calendar days when no fixed object hazard is present.

Schedule of Items

Attached, dated October 24, 2022, are the revised Schedule of Items Page 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 53 and 54.

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20221108018 Project(s): 5926-05-60

Federal ID(s): WISC 2023023

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0096	629.0210 Fertilizer Type B	1.000 CWT	_____.	_____.
0098	630.0130 Seeding Mixture No. 30	8.000 LB	_____.	_____.
0100	630.0500 Seed Water	8.000 MGAL	_____.	_____.
0102	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0104	643.0300 Traffic Control Drums	1,230.000 DAY	_____.	_____.
0106	643.0420 Traffic Control Barricades Type III	45.000 DAY	_____.	_____.
0108	643.0705 Traffic Control Warning Lights Type A	66.000 DAY	_____.	_____.
0110	643.0900 Traffic Control Signs	413.000 DAY	_____.	_____.
0112	643.1050 Traffic Control Signs PCMS	44.000 DAY	_____.	_____.
0114	643.3105 Temporary Marking Line Paint 4-Inch	52,933.000 LF	_____.	_____.
0116	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0118	646.1020 Marking Line Epoxy 4-Inch	166.000 LF	_____.	_____.
0120	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	75,606.000 LF	_____.	_____.
0122	646.4520 Marking Line Same Day Epoxy 4-Inch	55,994.000 LF	_____.	_____.
0124	646.6120 Marking Stop Line Epoxy 18-Inch	114.000 LF	_____.	_____.
0126	650.6000 Construction Staking Pipe Culverts	6.000 EACH	_____.	_____.

