



Wisconsin Department of Transportation

October 19, 2022

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #39: 4994-01-35, WISC 2023040
C Oshkosh, S Washburn St
Dickinson - W 20th
Local Street
Winnebago County

4994-01-39, WISC 2023041
C Oshkosh, Osborn Avenue
Koelle To Knapp
Local Street
Winnebago County

Letting of November 8, 2022

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
690.0150	Sawing Asphalt	LF	966	-172	794

Plan Sheets:

Revised Plan Sheets - ID 4994-01-35	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
14	Miscellaneous Quantities - Sawing Asphalt

Revised Plan Sheets - ID 4994-01-39	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
9	Miscellaneous Quantities - Sawing Asphalt

Other

Revise Contract Completion Time from 30 working days to 50 working days (an increase of 20 working days)

Schedule of Items

Attached, dated October 19, 2022, are the revised Schedule of Items Page 3.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

4994-01-35 Revised: 14

4994-01-39 Revised: 9

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

TRAFFIC CONTROL

CATEGORY	LOCATION	DURATION	643.0420			643.0705			643.0900		
			QTY	DAY	QTY	DAY	QTY	DAY	QTY	DAY	
0010	ADVANCE WARNING	52	10	520	20	1040	29	1508			
	DETOUR	52	---	---	---	112	5,824				
TOTALS			520	---	1040	---	7,332				

MARKING LINE SUMMARY

CATEGORY	STATION	LOCATION	646.1020		646.3020		646.6120	
			LF	RT/LT	LF	RT/LT	LF	RT/LT
0010	11+02 - 12+04	R7/LT	---	---	---	---	---	
	25+22 - 46+55	R7/LT	535	---	105	---	---	
	11+02 - 25+22	R7/LT	---	---	---	---	---	
	46+55 - 48+31	R7/LT	---	---	---	---	---	
	11+02	LT	---	---	---	---	33	
SUBTOTALS			535	---	3,190	105	---	
TOTALS			---	---	3,725	105	---	

TRAFFIC CONTROL

CATEGORY	PROJECT	643.5000
0010	4994-01-35	0.55

CONSTRUCTION STAKING RESURFACING REFERENCE

CATEGORY	STATION	STATION	LF
0010	11+58	47+03	3,545

CONSTRUCTION STAKING SUPPLEMENTAL CONTROL

CATEGORY	PROJECT	650.9911
0010	01-4994-01-35	1

SAWING ASPHALT

CATEGORY	STATION	STATION	LF
0010	11+58	47+03	490

EXCESS FULL DEPTH RECLAMATION MATERIAL

CATEGORY	STATION	LOCATION	CT
0010	11+58	47+03	320

ADJUSTING SANITARY MANHOLE COVERS

CATEGORY	STATION	LOCATION	EACH
0020	11+58	47+03	2

ADJUSTING WATER VALVE MANHOLE COVERS

CATEGORY	STATION	LOCATION	EACH
0020	11+58	47+03	2

ADJUSTING WATER VALVE BOXES

CATEGORY	STATION	LOCATION	EACH
0020	11+58	47+03	2

FULL DEPTH RECLAMATION 12-INCH

CATEGORY	STATION	LOCATION	SY
0010	11+58	47+03	9,620

Addendum No. 01
 ID 4994-01-35
 Revised Sheet 14
 October 19, 2022



TRAFFIC CONTROL

CATEGORY	LOCATION	DURATION	643.0420		643.0705		643.0900	
			TYPE III	DAY	TYPE A	DAY	TYPE A	DAY
0010	ADVANCE WARNING	52	10	520	20	1040	20	1040
0010	DETOUR	52	40	2,080
TOTALS				520		1040		3,120

TRAFFIC CONTROL

CATEGORY	PROJECT	EACH
0010	4994-01-39	0.45

CONSTRUCTION STAKING RESURFACING REFERENCE

CATEGORY	STATION	STATION	LF
0010	11+23	47+30	3,607

EXCESS FULL DEPTH RECLAMATION MATERIAL

CATEGORY	STATION	STATION	LOCATION	CY
0010	11+23	47+30	RT/LT	485

CONSTRUCTION STAKING SUPPLEMENTAL CONTROL

CATEGORY	PROJECT	EACH
0010	02.4994-01-39	1

FULL DEPTH RECLAMATION 8-INCH

CATEGORY	STATION	STATION	LOCATION	SY
0010	11+23	47+30	RT/LT	14,600

PERMANENT MARKING SUMMARY

CATEGORY	STATION	STATION	LOCATION	646.1020		646.3020		646.5020		646.5220
				MARKING LINE EPOXY 4-INCH		MARKING LINE EPOXY 8-INCH		MARKING		
				(YELLOW SKIP (12.5' SEG. 37.5' GAP))	(WHITE)	(DOUBLE YELLOW)	(WHITE)	ARROW EPOXY (TYPE 2)	BIKE LANE SYMBOL	
0010	11+23	46+80	RT/LT	890
	11+23	45+54	RT	...	3,430
	11+23	29+88	LT	...	1,870
	30+66	47+19	LT	...	1,650
	46+80	47+30	RT/LT	100
	46+87	47+40	RT/LT	52
	11+23	46+80	RT/LT	15
	47+16	46+80	RT	1
SUBTOTALS				890	6,950	100	52	1	15	
TOTALS					7,940		52	1	15	

SAWING ASPHALT

CATEGORY	STATION	STATION	LOCATION	LF
0010	11+23	47+30	RT/LT	305

Addendum No. 01
ID 4994-01-39
Revised Sheet 09
October 19, 2022





Proposal Schedule of Items

Proposal ID: 20221108039 Project(s): 4994-01-35, 4994-01-39

Federal ID(s): WISC 2023040, WISC 2023041

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0066	646.6120 Marking Stop Line Epoxy 18-Inch	33.000 LF	_____.	_____.
0068	650.8000 Construction Staking Resurfacing Reference	7,152.000 LF	_____.	_____.
0070	650.9911 Construction Staking Supplemental Control (project) 01. 4994-01-35	1.000 EACH	_____.	_____.
0072	650.9911 Construction Staking Supplemental Control (project) 02. 4994-01-39	1.000 EACH	_____.	_____.
0074	690.0150 Sawing Asphalt	794.000 LF	_____.	_____.
0076	740.0440 Incentive IRI Ride	5,390.000 DOL	1.00000	5,390.00
0078	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,400.000 HRS	5.00000	12,000.00
0080	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0082	SPV.0035 Special 01. Excess Full Depth Reclamation Material	805.000 CY	_____.	_____.
0084	SPV.0060 Special 01. Adjusting Sanitary Manhole Covers	2.000 EACH	_____.	_____.
0086	SPV.0060 Special 02. Adjusting Water Valve Manhole Covers	2.000 EACH	_____.	_____.
0088	SPV.0060 Special 03. Adjusting Water Valve Boxes	2.000 EACH	_____.	_____.
0090	SPV.0180 Special 01. Full Depth Reclamation 12-Inch	9,620.000 SY	_____.	_____.
0092	SPV.0180 Special 02. Full Depth Reclamation 8-Inch	14,600.000 SY	_____.	_____.

