



Wisconsin Department of Transportation

March 10, 2023

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #08: 5989-00-31, WISC 2023274
Town of Beloit, Park Avenue
Cranston Road to E Inman Parkway
Loc Str
Rock County

Letting of March 14, 2023

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

5989-00-31

March 10, 2023

Special Provisions

6. Utilities.

*Replace paragraph two under section titled **Everstream** – (Fiber Optic) with the following:*

Everstream will lower the fiber optic line from station 131+19, RT to 131+95, RT. Everstream will relocate handhole at station 131+95, 43' RT to station 131+95, 49' RT, handhole at station 143+13, 41' RT to station 143+13, 49' RT and handhole at station 163+35, 37' RT to station 163+35, 49' RT. Relocations and lowering will be completed prior to construction.

*Replace paragraph two under section titled **Unite Communications** – (Fiber Optic) with the following:*

Unite will relocate the handhole at station 153+42, 47'RT to within 1' of the right of way line prior to construction. Unite will adjust handholes at stations 131+19, 49" RT, 131+29, 53' LT, and 171+50, 34' RT during construction. Unite requires 5 working day notice prior to adjustment of the handholes and the adjustment will take 1 day for each handhole. Contractor to contact Jeremy Jensen, Construction Manager with Unite at 608-534-0303 or Jeremy.jensen@upnfiber.com to coordinate adjustments.

END OF ADDENDUM