



Wisconsin Department of Transportation

July 27, 2023

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #12: 5640-04-70, WISC 2023311
Lodi – Baraboo
STH 60 to STH 188
STH 113
Columbia County

Letting of August 8, 2023

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

5640-04-70

July 27, 2023

Special Provisions

3. Prosecution and Progress

Replace entire section titled Interim Completion and Liquidated Damages – STH 113 Rural Work: November 15, 2023 with the following:

Interim Completion and Liquidated Damages – STH 113 Rural Work: November 15, 2023

Complete construction operations on STH 113 (from Station 64+89 to Station 202+10 and Station 220+50 to Station 330+80) by November 15, 2023. The work is not complete until completing the following items: milling operations, paving operations, guardrail installed, base aggregate installed, and pavement markings installed.

If the contractor fails to complete the work on STH 113 (from Station 64+89 to Station 202+10 and Station 220+50 to Station 330+80) to traffic by November 15, 2023, the department will assess the contractor \$2,185 in interim liquidated damages for each calendar day the contract work remains incomplete beyond 12:01 AM on November 16, 2023. An entire calendar day will be charged for any period of time within a calendar day that the work on STH 113 (from Station 64+89 to Station 202+10 and Station 220+50 to Station 330+80) is not complete beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated damages will be affixed according to standard spec 108.11.

END OF ADDENDUM