



## DBE ALERT FOR MAY OPPORTUNITIES FY2023

Greetings-

We are in the process of updating the DBE pages on the website. Please see new additions on the [Certified Firms](#) and [Support Services](#) pages. More to come! We've also updated the DBE [Directory](#) and will continue to make changes that create a more concise and accessible tool.

We recently sent a survey to prime contractors (construction) to provide feedback on working with DBEs. The purpose of the survey was to better understand how DBEs and primes have been interacting since the implementation of the updates to ASP-3 and to identify any areas where the DBE Office could provide additional resources. Feedback was overwhelmingly positive with primes noting the outstanding quality of work. In the cases where additional assistance was indicated, the DBE Program Engineer, Benjie Hayek, has been reaching out to those firms to determine if we can be of assistance. We will be sending out a survey to DBEs to provide feedback on your interactions with primes in the coming weeks. Please keep an eye out for that survey and share your experiences with us.

Looking at the May letting, please see construction opportunities attached. Find more information see HCCI [here](#). For information on the May Solicitation look [here](#). We will be setting a consultant DBE goal on the I94 E/W project that will be solicited in June. More details coming soon.

We have one stakeholder meeting coming up in May. Trans-AC (the Transportation Advisory Committee) that focuses on construction updates is on May 16<sup>th</sup>. This is a hybrid meeting so you can attend via Teams or in person at Hill Farms. More information [here](#). That link takes you to our Public Meetings page with additional stakeholder meetings listed and notes and recordings from previous meetings.

Stay warm and be safe!

*Madalena*

Madalena Maestri, EdD  
DBE Program Chief  
Disadvantaged Business Enterprise Program

OFFICE OF BUSINESS OPPORTUNITY & EQUITY COMPLIANCE  
DIVISION OF TRANSPORTATION SYSTEM DEVELOPMENT  
WISCONSIN DEPARTMENT OF TRANSPORTATION  
OFFICE: 608-267-2093  
CELL: 608-509-8212

Let Date: 05/09/2023	SW REGION		
Proposal Number	001	002	003
DBE Goal	5%	5%	5%
County	Vernon	Jefferson	Dane
Road work -Asphalt - Tack/Concrete Paving Patching Removals	X	X	X
Bridge Work/Demolition/Approaches/Slope Paving/Deck Repair-Overlay/Pile Driving		X	
Iron work/BarSteel/Reinforcing Steel/DrilledTie- DowelBars			X
Structures/BarSteel/Railing/Cofferdams /Endwalls/Removals * Asbestos Removal		X	
SurfaceTreatment/Sealer		X	
Excavation/Grading *Contaminated Soils	X	X	X
Milling/Pulverize and Relay/Rumble Strips		X	
Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work	X	X	X
Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals *Surface drains	X		X
ElectricalWork/Lighting/TrafficSignals/Poles Pedestals/Bases/LoopDetector/Removals *FiberOptic *ITS	X		X
Erosion Control/Dust Control/Riprap/Turbidity barrier	X	X	X
Landscaping	X	X	X
Field Office	X		X
Pavement Cutting/Drilling/Sawing	X	X	X
Pavement Marking/TemporaryMarking /LocatingNoPassingZones/Removals	X	X	X
Signs/PostsMarkers/Removals	X	X	X
QMP/Material Testing	X	X	X
Construction Staking	X	X	X
Traffic Control/TemporaryConcreteBarrier	X	X	X
Material Supplier	X	X	X
Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Temporary Concrete Barriers, Removals * Contaminated soil hauling	X	X	X
* Indicates specialty item			

Let Date: 05/09/2023

SE REGION

Proposal Number	008	009	010	011	014.	015	029
DBE Goal	4%	4%	10%	5%	4%	4%	4%
County	Milwaukee	Milwaukee	Waukesha	Waukesha	Waukesha	Kenosha	Racine
Road work -Asphalt - Tack/Concrete Paving Patching Flumes Removals	X	X	X	X	X	X	
Bridge Work/Demolition/Approaches/Slope Paving/Deck Repair-Overlay/Pile Driving				X			
Iron work/BarSteel/Reinforcing Steel/DrilledTie- DowelBars	X		X				X
Structures/BarSteel/Railing/Cofferdams /Endwalls/Removals * Asbestos Removal				X		X	
BridgePainting/ConcreteStaining *							*X
Excavation/Grading *Contaminated Soils	X	*X	*X	X	X	*X	X
Milling/Pulverize and Relay/Rumble Strips	X	X	X	X	X	X	X
Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work	X	X	X	X	X	X	X
Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals *Surface drains	*X	X	X	X	*X	X	X
PipeUnderdrainWrapped/Unwrapped							X
ElectricalWork/Lighting/TrafficSignals/Poles Pedestals/Bases/LoopDetector/Removals *FiberOptic *ITS	*X	X	X	X	X	X	
Beam Guard/Cable Barrier/Removals	X			X	X		
Erosion Control/Dust Control/Riprap/Turbity barrier	X	X	X	X	X	X	X
Clearing and Grubbing			X		X		
Gates/Fence/Removal	X						
Landscaping	X	X	X	X	X	X	X
Field Office	X	X		X	X		X
Pavement Cutting/Drilling/Sawing	X	X	X	X	X	X	X
Pavement Marking/TemporaryMarking /LocatingNoPassingZones/Removals	X	X	X	X	X	X	X
Signs/PostsMarkers/Removals	X	X	X	X	X	X	X
QMP/Material Testing	X	X	X	X	X	X	X
Construction Staking	X	X	X	X	X	X	X
Traffic Control/*TemporaryConcreteBarrier	*X	X	X	X	X	X	X
Material Supplier	X	X	X	X	X	X	X
Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Temporary Concrete Barriers, Removals * Contaminated soil hauling	X	*X	*X	X	X	*X	X

\* Indicates specialty item

Let Date: 05/09/2023	NE REGION		
<b>Proposal Number</b>	018		
<b>DBE Goal</b>	3%		
<b>County</b>	Marinette		
Road work -Asphalt - Tack/Concrete Paving Patching Removals	X		
Excavation/Grading *Contaminated Soils	X		
Milling/Pulverize and Relay/Rumble Strips	X		
Beam Guard/Cable Barrier/Removals	X		
Erosion Control/Dust Control/Riprap/Turbidity barrier	X		
Landscaping	X		
Field Office	X		
Pavement Cutting/Drilling/Sawing	X		
Pavement Marking/TemporaryMarking /LocatingNoPassingZones/Removals	X		
Signs/PostsMarkers/Removals	X		
QMP/Material Testing	X		
Construction Staking	X		
Traffic Control/TemporaryConcreteBarrier	X		
Material Supplier	X		
Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Temporary Concrete Barriers, Removals * Contaminated soil hauling	X		
* Indicates specialty item			

Let Date: 05/09/2023	NC REGION		
Proposal Number	021		
DBE Goal	3%		
County	Wood		
Road work -Asphalt - Tack/Concrete Paving Patching Removals	X		
Bridge Work/Demolition/Approaches/Slope Paving/Deck Repair-Overlay/Pile Driving	X		
Iron work/BarSteel/Reinforcing Steel/DrilledTie- DowelBars	X		
Structures/BarSteel/Railing/Cofferdams /Endwalls/Removals * Asbestos Removal	*X		
Excavation/Grading *Contaminated Soils	X		
Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work	X		
Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals *Surface drains	X		
PipeUnderdrainWrapped/Unwrapped	X		
Erosion Control/Dust Control/Riprap/Turbidity barrier	X		
Clearing and Grubbing	X		
Landscaping	X		
Field Office	X		
Pavement Cutting/Drilling/Sawing	X		
Pavement Marking/TemporaryMarking /LocatingNoPassingZones/Removals	X		
Signs/PostsMarkers/Removals	X		
QMP/Material Testing	X		
Construction Staking	X		
Traffic Control/TemporaryConcreteBarrier	X		
Material Supplier	X		
Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Temporary Concrete Barriers, Removals * Contaminated soil hauling	X		

\* Indicates specialty item

Let Date: 05/09/2023	NW REGION			
Proposal Number	023	024	025	028
DBE Goal	1%	3%	3%	3%
County	Barron/ Washburn	Trempealeau	Buffalo	St Croix
Road work -Asphalt - Tack/Concrete Paving Patching Removals	X	X	X	X
Bridge Work/Demolition/Approaches/Slope Paving/Deck Repair-Overlay/Pile Driving		X	X	X
Iron work/BarSteel/Reinforcing Steel/DrilledTie- DowelBars	X	X		
Structures/BarSteel/Railing/Cofferdams /Endwalls/Removals * Asbestos Removal		X		*X
SurfaceTreatment/Sealer		X	X	X
BridgePainting/ConcreteStaining *				*X
Excavation/Grading *Contaminated Soils	X		X	X
Milling/Pulverize and Relay/Rumble Strips	X		X	
Curb & Gutter/Sidewalk /Detectable Warning Yellow /Temporary Pedestrian/Removals - Appurtenant concrete work			X	
Drainage: Culvert/Storm Sewer- Inlets- Manholes/Pipe/Grates/Removals *Surface drains	X			*X
PipeUnderdrainWrapped/Unwrapped		X		X
ElectricalWork/Lighting/TrafficSignals/Poles Pedestals/Bases/LoopDetector/Removals *FiberOptic *ITS			X	
Beam Guard/Cable Barrier/Removals	X	X	X	X
Erosion Control/Riprap/Turbidity barrier *Dust control Surface Treatment	X	X	X	*X
Clearing and Grubbing		X		X
Gates/Fence/Removal	X			
Landscaping	X	X	X	X
Field Office	X	X	X	X
Pavement Cutting/Drilling/Sawing	X	X	X	X
Pavement Marking/TemporaryMarking /LocatingNoPassingZones/Removals	X	X	X	X
Signs/PostsMarkers/Removals	X	X	X	X
QMP/Material Testing	X	X	X	X
Construction Staking	X	X	X	X
Traffic Control/*TemporaryConcreteBarrier	*X	X	*X	X
Material Supplier	X	X	X	X
Trucking: Excavation, Aggregates, Slurry, Asphalt, Millings, Temporary Concrete Barriers, Removals * Contaminated soil hauling	X	X	X	X

\* Indicates specialty item