



# Wisconsin Department of Transportation

January 7, 2015

**Division of Transportation Systems Development**

Bureau of Project Development  
 4802 Sheboygan Avenue, Rm 601  
 P O Box 7916  
 Madison, WI 53707-7916

Telephone: (608) 266-1631  
 Facsimile (FAX): (608) 266-8459

**NOTICE TO ALL CONTRACTORS:**

**Proposal #12: 1581-13-70, WISC 2015 009  
 Hawkins – Prentice  
 Rusk Co Line to Jump River Bridge  
 USH 8  
 Price County**

**Letting of January 13, 2015**

This is Addendum No. 1, which provides for the following:

**Schedule of Items**

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0300	Traffic Control Drums	Day	4000	5330	5330
643.0420	Traffic Control Barricades Type III	Day	60	80	80
643.0705	Traffic Control Warning Lights Type A	Day	900	1200	1200
643.0900	Traffic Control Signs	Day	3000	4000	4000

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
211.0100	Prepare Foundation For Asphaltic Paving (project) 01. 1581-13-70	LS	0	1	1

**Plan Sheets**

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
63	Miscellaneous Quantities; revised to include Prepare Foundation for Asphaltic Paving (project) 01. 1581-13-70 bid item.
65	Miscellaneous Quantities; revised to include updated traffic control item quantities.

**Other**

Revise the contract time for completion from 45 working days to 60 working days (an increase of 15 working days).

**Schedule of Items**

Attached, dated January 7, 2015, are the revised Schedule of Items Pages 9, 12, and 13

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:  
Revised: 63 and 65

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

STATION	STATION	LOCATION	211.0100 PREPARE FOUNDATION FOR ASPHALTIC PAVING (project) (LS)	211.0400 FOUNDATION FOR ASPHALTIC SHOULDERS (STA)	455.0105 ASPHALTIC MATERIAL PG58-28 (TON)	455.0605 TACK COAT (GAL)	460.1103 HMA PAVEMENT TYPE E-3 (TON)	465.0110 ASPHALTIC SURFACE (TON)	465.0120 ASPHALTIC SURFACE & FIELD ENTRANCES (TON)
STA 32+46	- STA 611+25	Project 1581-13-70	1						
STA 146+00	- STA 146+00	B-50-83		206	2,650	3,746			
STA 151+50	- STA 151+50	B-50-83		36	646				
STA 192+00	- STA 192+00	B-50-84		74	950	1,341			
STA 196+50	- STA 196+50	(C-50-1968)		29	210	529			
STA 411+40	- STA 411+40	VILLAGE OF CATAWBA		6	391	5,010	7,115		
STA 429+51	- STA 429+51	CATAWBA AUXILIARY LANES		43	340	784			
STA 509+69	- STA 509+69	CURVE 4		6	1,870	2,655			
STA 528+70	- STA 528+70	CURVE 4		109	760	1,973			
STA 551+60	- STA 551+60	CURVE 5		42	530	758			
STA 576+00	- STA 576+00	WAYSIDE		50	850	912			
STA 579+79	- STA 584+55	JUMP RIVER BRIDGE		49	620	886			
STA 602+75	- STA 611+25	INTERSECTIONS		9	110	156			
		DRIVEWAYS		7	76	120	1,374		
		CULVERT REPLACEMENTS		26	340	481			
		CURB AND GUTTER AT CTHN		10	10	902			25
		UNDISTRIBUTED		3	10	47			
<b>TOTAL</b>			<b>1</b>	<b>13</b>	<b>1,342</b>	<b>14,970</b>	<b>24,407</b>	<b>25</b>	<b>25</b>

STATION	STATION	LOCATION	204.0165 REMOVING CONCRETE SIDEWALK (SY)	601.0600 CONCRETE PEDESTRIAN (LF)	602.0415 CONCRETE SIDEWALK 6-INCH (SF)	602.0505 CONCRETE CURB RAMP DETECTABLE WARNING FIELD YELLOW (SF)
STA 148+25	- STA 150+45	C-1966-47	16		210	8
STA 193+20	- STA 195+30	C-1967-47	5		55	8
STA 339+30	- STA 340+65	C-1968-47	6		95	8
STA 606+10	- STA 609+90	JUMP RIVER BRIDGE	33	26	425	8
<b>TOTAL</b>			<b>75</b>	<b>38</b>	<b>1,005</b>	<b>48</b>

STATION	STATION	LOCATION	204.0165 REMOVING CONCRETE SIDEWALK (SY)	601.0600 CONCRETE PEDESTRIAN (LF)	602.0415 CONCRETE SIDEWALK 6-INCH (SF)	602.0505 CONCRETE CURB RAMP DETECTABLE WARNING FIELD YELLOW (SF)
STA 148+25	- STA 150+45	C-1966-47	16		210	8
STA 193+20	- STA 195+30	C-1967-47	5		55	8
STA 339+30	- STA 340+65	C-1968-47	6		95	8
STA 606+10	- STA 609+90	JUMP RIVER BRIDGE	33	26	425	8
<b>TOTAL</b>			<b>75</b>	<b>38</b>	<b>1,005</b>	<b>48</b>

STATION	STATION	LOCATION	204.0165 REMOVING CONCRETE SIDEWALK (SY)	601.0600 CONCRETE PEDESTRIAN (LF)	602.0415 CONCRETE SIDEWALK 6-INCH (SF)	602.0505 CONCRETE CURB RAMP DETECTABLE WARNING FIELD YELLOW (SF)
STA 148+25	- STA 150+45	C-1966-47	16		210	8
STA 193+20	- STA 195+30	C-1967-47	5		55	8
STA 339+30	- STA 340+65	C-1968-47	6		95	8
STA 606+10	- STA 609+90	JUMP RIVER BRIDGE	33	26	425	8
<b>TOTAL</b>			<b>75</b>	<b>38</b>	<b>1,005</b>	<b>48</b>

STATION	STATION	LOCATION	204.0165 REMOVING CONCRETE SIDEWALK (SY)	601.0600 CONCRETE PEDESTRIAN (LF)	602.0415 CONCRETE SIDEWALK 6-INCH (SF)	602.0505 CONCRETE CURB RAMP DETECTABLE WARNING FIELD YELLOW (SF)
STA 148+25	- STA 150+45	C-1966-47	16		210	8
STA 193+20	- STA 195+30	C-1967-47	5		55	8
STA 339+30	- STA 340+65	C-1968-47	6		95	8
STA 606+10	- STA 609+90	JUMP RIVER BRIDGE	33	26	425	8
<b>TOTAL</b>			<b>75</b>	<b>38</b>	<b>1,005</b>	<b>48</b>

STATION	STATION	LOCATION	204.0165 REMOVING CONCRETE SIDEWALK (SY)	601.0600 CONCRETE PEDESTRIAN (LF)	602.0415 CONCRETE SIDEWALK 6-INCH (SF)	602.0505 CONCRETE CURB RAMP DETECTABLE WARNING FIELD YELLOW (SF)
STA 148+25	- STA 150+45	C-1966-47	16		210	8
STA 193+20	- STA 195+30	C-1967-47	5		55	8
STA 339+30	- STA 340+65	C-1968-47	6		95	8
STA 606+10	- STA 609+90	JUMP RIVER BRIDGE	33	26	425	8
<b>TOTAL</b>			<b>75</b>	<b>38</b>	<b>1,005</b>	<b>48</b>

STATION	STATION	LOCATION	204.0165 REMOVING CONCRETE SIDEWALK (SY)	601.0600 CONCRETE PEDESTRIAN (LF)	602.0415 CONCRETE SIDEWALK 6-INCH (SF)	602.0505 CONCRETE CURB RAMP DETECTABLE WARNING FIELD YELLOW (SF)
STA 148+25	- STA 150+45	C-1966-47	16		210	8
STA 193+20	- STA 195+30	C-1967-47	5		55	8
STA 339+30	- STA 340+65	C-1968-47	6		95	8
STA 606+10	- STA 609+90	JUMP RIVER BRIDGE	33	26	425	8
<b>TOTAL</b>			<b>75</b>	<b>38</b>	<b>1,005</b>	<b>48</b>

STATION	STATION	LOCATION	204.0165 REMOVING CONCRETE SIDEWALK (SY)	601.0600 CONCRETE PEDESTRIAN (LF)	602.0415 CONCRETE SIDEWALK 6-INCH (SF)	602.0505 CONCRETE CURB RAMP DETECTABLE WARNING FIELD YELLOW (SF)
STA 148+25	- STA 150+45	C-1966-47	16		210	8
STA 193+20	- STA 195+30	C-1967-47	5		55	8
STA 339+30	- STA 340+65	C-1968-47	6		95	8
STA 606+10	- STA 609+90	JUMP RIVER BRIDGE	33	26	425	8
<b>TOTAL</b>			<b>75</b>	<b>38</b>	<b>1,005</b>	<b>48</b>

PROJECT NO: 1581-13-70	HWY: USH 8	COUNTY: PRICE	MISCELLANEOUS QUANTITIES	SHEET: 63	E
FILE NAME: NRP05V_030200_mq.rpt					
PLOT DATE: Tuesday, January 06, 2015					
PLOT BY: b0109					
<p style="color: red; border: 1px solid red; padding: 5px; display: inline-block;">Addendum No. 1 ID 1581-13-70 Revised Sheet 63 January 7, 2015</p>					

Addendum No. 1  
 ID 1581-13-70  
 Revised Sheet 65  
 January 7, 2015

**LANDSCAPING/EROSION CONTROL**

STATION	STATION	LOCATION	625.0100 TOPSOIL (SY)	628.1504 SILT FENCE (LF)	628.1520 MAINTENANCE (LF)	628.1905 EROSION CONTROL (EACH)	628.1910 EMERGENCY CONTROL (EACH)	628.2006 EMAT URBAN CLASS 1 TYPE A (SY)	628.7015 INLET PROTECTION TYPE C (EACH)
<b>USH 8</b>									
STA 146+00	- STA 151+20	B-50-83	3,222	1,457	1,457			3,402	
STA 192+00	- STA 196+50	B-50-84	3,889	1,099	1,099			2,740	
STA 336+25	- STA 342+75	C-1968-47 SIDESLOPES	2,978	1,268				2,379	
STA 511+50	- STA 519+00	STH 111 / MOONSHINE	2,825	833	833			2,825	
STA 602+75	- STA 611+25	JUMP RIVER BRIDGE SIDE SLOPES BEHIND CURB AND GUTTER	822	1,813	1,813			3,936	
VARIOUS		CULVERT REPLACEMENTS	4,556	1,830	1,830			4,556	
		UNDISTRIBUTED	1,500	750	750	3	2	1,000	21
<b>TOTAL</b>			<b>24,445</b>	<b>9,050</b>	<b>9,050</b>	<b>3</b>	<b>2</b>	<b>21,660</b>	<b>21</b>

**628.7555 628.7570 629.0210 630.0140 630.0200 630.0120.01**

STATION	STATION	LOCATION	628.7555 CULVERT PIPE C-CHECKS (EACH)	628.7570 ROCK BAGS (EACH)	629.0210 FERTILIZER TYPE B (CWT)	630.0140 SEEDING MIXTURE No. 40 (LB)	630.0200 SEEDING TEMPORARY (LB)	630.0120.01 WATER FOR SEEDED AREAS (MGAL)
<b>USH 8</b>								
STA 146+00	- STA 151+20	B-50-83	17	96	2,030	87	26	
STA 192+00	- STA 196+50	B-50-84	13	80	2,450	105	32	
STA 336+25	- STA 342+75	C-1968-47 SIDESLOPES		96	1,876	80		
STA 511+50	- STA 519+00	STH 111 / MOONSHINE		48	1,780	76		
STA 602+76	- STA 611+26	JUMP RIVER BRIDGE SIDE SLOPES BEHIND CURB AND GUTTER		112	2,931	126		
VARIOUS		CULVERT REPLACEMENTS	110		0.518	22		
		UNDISTRIBUTED		43	1	25	7	350
<b>TOTAL</b>			<b>140</b>	<b>475</b>	<b>16</b>	<b>645</b>	<b>65</b>	<b>350</b>

NOTE: ROCK BAGS TO BE USED PRIMARILY FOR SILT FENCE RELIEFS

**TRAFFIC CONTROL**

LOCATION	603.8125 CONCRETE BARRIER TEMPORARY PRECAST DELIVERED (LF)	643.0100 TRAFFIC CONTROL (PROJECT)	643.0300 TRAFFIC CONTROL DRUMS (DAYS)	643.0420 TRAFFIC CONTROL BARRICADES TYPE III (DAYS)	643.0705 TRAFFIC CONTROL WARNING LIGHTS TYPE A (DAYS)	643.0900 TRAFFIC CONTROL SIGNS (DAYS)	661.0100.01 TEMPORARY TRAFFIC SIGNALS FOR BRIDGES (STRUCTURE)	661.0100.02 TEMPORARY TRAFFIC SIGNALS (STRUCTURE)	SPV.0060.01 LANE SHIFT (EACH)	NOTES
<b>USH 8</b>										
UNDISTRIBUTED	1	730	3,200							
B-50-83	550	1100	2,270	40	600	400	1	1	1	LANE SHIFT 1 EACH QUANTITY IS COMPENSATION FOR ALL NECESSARY TEMPORARY ROADS CONSTRUCTED AT EACH STRUCTURE LOCATION
B-50-84	450	900	2,330	40	600	400	1	1	1	
<b>TOTAL</b>	<b>1,000</b>	<b>2,000</b>	<b>5,330</b>	<b>80</b>	<b>1,200</b>	<b>4,000</b>	<b>1</b>	<b>1</b>	<b>2</b>	

PROJECT NO: 1581-13-70  
 FILE NAME: NRP05W\_030200\_mq.rpx

HWY: USH 8

COUNTY: PRICE

MISCELLANEOUS QUANTITIES

SHEET: 65

PLOT NAME: NRP05W\_030200\_mq.rpx PLOT DATE: Wednesday, January 07, 2015 PLOT BY: b0108 PLOT SCALE: 1:1

## SCHEDULE OF ITEMS

REVISED:

CONTRACT:  
20150113012PROJECT(S):  
1581-13-70FEDERAL ID(S):  
WISC 2015009

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0850	638.3000 Removing Small Sign Supports	174.000 EACH	.	.	.	.
0860	642.5201 Field Office Type C	1.000 EACH	.	.	.	.
0870	643.0100 Traffic Control (project) 01. 1581-13-70	1.000 EACH	.	.	.	.
0880	643.0300 Traffic Control Drums	5,330.000 DAY	.	.	.	.
0890	643.0420 Traffic Control Barricades Type III	80.000 DAY	.	.	.	.
0900	643.0705 Traffic Control Warning Lights Type A	1,200.000 DAY	.	.	.	.
0910	643.0900 Traffic Control Signs	4,000.000 DAY	.	.	.	.
0920	645.0120 Geotextile Fabric Type HR	430.000 SY	.	.	.	.
0930	646.0106 Pavement Marking Epoxy 4-Inch	170,860.000 LF	.	.	.	.
0940	646.0126 Pavement Marking Epoxy 8-Inch	175.000 LF	.	.	.	.
0950	646.0406 Pavement Marking Same Day Epoxy 4-Inch	58,570.000 LF	.	.	.	.

## SCHEDULE OF ITEMS

REVISED:

CONTRACT:  
20150113012PROJECT(S):  
1581-13-70FEDERAL ID(S):  
WISC 2015009

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1150	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,000.000 HRS	5.00000		10000.00	
1160	ASP.1T0G On-the-Job Training Graduate at \$5. 00/HR	1,260.000 HRS	5.00000		6300.00	
1170	SPV.0060 Special 01. Lane Shift	2.000 EACH	.		.	
1180	SPV.0060 Special 02. Temporary Water Diversion B-50-83	1.000 EACH	.		.	
1190	SPV.0060 Special 03. Temporary Water Diversion B-50-84	1.000 EACH	.		.	
1200	SPV.0060 Special 04. Temporary Water Diversion Culverts 50-008-021	1.000 EACH	.		.	
1210	SPV.0060 Special 05. Structure Restoration	17.000 EACH	.		.	
1220	SPV.0060 Special 06. Locate And Reestablish Section Corner Monuments	16.000 EACH	.		.	
1230	SPV.0090 Special 01. Culvert Pipe Reinforced Concrete Horizontal Elliptical He-111 72x113-Inch	87.000 LF	.		.	
1240	SPV.0120 Special 01. Water For Seeded Areas	350.000 MGAL	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:  
20150113012

PROJECT(S):  
1581-13-70

FEDERAL ID(S):  
WISC 2015009

CONTRACTOR : \_\_\_\_\_

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1250	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 1581-13-70	LUMP	LUMP			.
	SECTION 0001 TOTAL					.
	TOTAL BID					.