



Wisconsin Department of Transportation

March 9, 2015

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #31: 9180-19-71, WISC 2015 145
City of Oconto Falls
W. Highland Dr – E. Highland Drive
STH 22
Oconto County

Letting of March 10, 2015

This is Addendum No. 4, which provides for the following:

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
690.0250	Sawing Concrete	LF	5,015	7,865	7,865

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
120	Miscellaneous Quantities – Updated table

Schedule of Items

Attached, dated March 9, 2015, are the revised Schedule of Items Page 15.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 120

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

SAWING PAVEMENT (CONTINUED)

CAT.	STATION	LOCATION	690.0150 SAWING ASPHALT LF	690.0250 SAWING CONCRETE LF	REMARKS
0010	10+55	JEFFERSON RD, LT	-	12	PE
	10+70	JEFFERSON RD	28	3	ROAD
	18+29	STH 22, RT	153	4	2-CE AND PARKING LOT
	18+57	STH 22, LT	-	4	SIDEWALK
	19+15	STH 22, LT	-	5	SIDEWALK
	7+30	S. CHESTNUT AVE	31	5	SIDEROAD
	10+85	COLUMBIA ST	31	5	SIDEROAD
	22+19	STH 22, RT	-	4	SIDEWALK
	22+74	STH 22, RT	-	3	SIDEWALK
	22+90	STH 22, RT	-	10	PE
23+64	STH 22, RT	-	20	PE	
24+52	STH 22, RT	-	4	SIDEWALK	
25+36	STH 22, RT	-	4	SIDEWALK	
11+00	PAUL ST	31	5	SIDEROAD	
26+73	STH 22, RT	-	4	SIDEWALK	
27+02	STH 22, RT	-	27	PE	
27+36	STH 22, RT	-	3	SIDEWALK	
27+86	STH 22, RT	-	3	SIDEWALK	
28+12	STH 22, RT	13	-	PE	
28+26	STH 22, RT	-	14	PE	
28+55	STH 22, RT	-	3	SIDEWALK	
28+93	STH 22, RT	-	10	PE	
29+18	STH 22, RT	-	3	SIDEWALK	
29+94	STH 22, RT	11	-	PE	
30+37	STH 22, LT	11	-	CE	
10+75	GROVE ST	24	-	SIDEROAD	
31+44	STH 22, RT	-	2	SIDEWALK	
31+64	STH 22, RT	-	2	SIDEWALK	
9+05	MONROE ST	36	5	SIDEROAD	
32+73	STH 22, LT	198	-	3-CE AND PARKING LOT	
9+40	QUINCY ST	36	5	SIDEROAD	
36+40	STH 22, RT	14	-	PE	
9+40	JACKSON ST	37	5	SIDEROAD	
10+65	JACKSON ST	35	5	SIDEROAD	
39+50	STH 22, LT	30	-	CE	
39+99	STH 22, LT	16	-	PE	
40+67	STH 22, RT	20	-	CE	
9+40	VAN BUREN ST	36	5	SIDEROAD	
41+37	STH 22, RT	21	-	CE	
43+07	STH 22, RT	23	2	CE	
44+07	STH 22, RT	23	4	CE	
44+84	STH 22, LT	18	-	PE	
45+62	STH 22, LT	23	-	CE	
46+70	STH 22, LT	47	3	CE	
9+00	E. HIGHLAND DR	57	10	SIDEROAD	

SAWING PAVEMENT (CONTINUED)

CAT.	STATION	LOCATION	690.0150 SAWING ASPHALT LF	690.0250 SAWING CONCRETE LF	REMARKS	
0010	10+82	E. HIGHLAND DR	31	-	PE	
	11+02	E. HIGHLAND DR	20	-	PE	
	11+26	E. HIGHLAND DR	46	5	SIDEROAD	
	50+25	STH 22, RT	93	20	ROAD	
	440+91 - 456+00	STH 22	-	2850	PEDISTRIAN ACCESS ADJACENT TO BUILDINGS	
	SUBTOTALS					
				2,400	5,275	
	0020	ENTIRE PROJECT	STH 22	-	1,690	COLORED XWALKS
	SUBTOTALS					
				0	1,690	
0030	420+00 - 440+91	STH 22	-	900	FOR CONC. PAVE. REPAIR AREA	
SUBTOTALS						
			0	900		
TOTALS						
			2,400	7,865		
NOTE:						
STREET SWEEPING						
STATION	LOCATION	SPV.0075.01 HRS	STATION	TO	STATION	
UNDISTRIBUTED	STH 22	100	440+87	-	459+72	
TOTAL		100	441+75	-	460+50	
INSTALLING PULLBOXES						
STATION	LOCATION	SPV.0060.20 EACH	STATION	TO	STATION	
447+20	STH 22, RT	1	440+87	-	459+72	
448+30	STH 22, LT	1	441+75	-	460+50	
449+57	STH 22, RT	1	TOTAL			
TOTAL: 4						
INSTALLING CONDUIT 1 1/2-INCH						
STATION	LOCATION	SPV.0090.14 LF	STATION	TO	STATION	
447+20	STH 22, RT	1	440+87	-	459+72	
448+30	STH 22, LT	1	441+75	-	460+50	
449+57	STH 22, RT	1	TOTAL			
TOTAL: 440						
BRICK PAVERS						
STATION	LOCATION	SPV.0090.15 LF	STATION	TO	STATION	
447+20	STH 22, RT	1	440+87	-	459+72	
448+30	STH 22, LT	1	441+75	-	460+50	
449+57	STH 22, RT	1	TOTAL			
TOTAL: 440						
REMOVE AND SALVAGE						
CATEGORY	STATION	TO	STATION	LOCATION	SPV.0165.01 SF	
0020	447+45	-	448+20	STH 22, RT	225	
TOTALS						
					1,000	
ALL ITEMS ARE CATEGORY 0010 UNLESS OTHERWISE STATED						

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20150310031PROJECT(S):
9180-19-71FEDERAL ID(S):
WISC 2015145

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1500	650.5000 Construction Staking Base	593.000 LF
1510	650.5500 Construction Staking Curb Gutter and Curb & Gutter	13,352.000 LF
1520	650.7000 Construction Staking Concrete Pavement	7,207.000 LF
1530	650.8500 Construction Staking Electrical Installations (project) 01. 9180-19-71	LUMP	LUMP	.	.	.
1540	650.9910 Construction Staking Supplemental Control (project) 01. 9180-19-71	LUMP	LUMP	.	.	.
1550	650.9920 Construction Staking Slope Stakes	7,800.000 LF
1560	654.0105 Concrete Bases Type 5	29.000 EACH
1570	690.0150 Sawing Asphalt	2,400.000 LF
1580	690.0250 Sawing Concrete	7,865.000 LF
1590	715.0415 Incentive Strength Concrete Pavement	2,589.000 DOL	1.00000	.	2589.00	.