



Wisconsin Department of Transportation

January 7, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #07: 7570-02-77, WISC 2016018
I-90 – West Salem
Landfill Road – Veterans Park
STH 16
La Crosse County

Letting of January 12, 2016

This is Addendum No. 03, which provides for the following:

Schedule of Items

Item 108.3100.S, Incentive/Disincentive for Interim Completion of Work, did not have the Pre-established Price locked. This has been corrected.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

Schedule of Items

Attached, dated January 7, 2016, are the revised Schedule of Items Page 1.

END OF ADDENDUM

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160112007

PROJECT(S):
7570-02-77

FEDERAL ID(S):
WISC 2016018

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS

SECTION 0001 Roadway Items

0010	108.3100.S Incentive/Disincentive for Interim Completion of Work	10.000 CD	10000.00000		100000.00	
0020	201.0105 Clearing	113.000 STA		.		.
0030	201.0205 Grubbing	113.000 STA		.		.
0040	203.0100 Removing Small Pipe Culverts	33.000 EACH		.		.
0050	203.0200 Removing Old Structure (station) 01. 1401+00	LUMP	LUMP			.
0060	203.0200 Removing Old Structure (station) 02. 1419+25	LUMP	LUMP			.
0070	203.0200 Removing Old Structure (station) 03. 1390+92.33	LUMP	LUMP			.
0080	203.0200 Removing Old Structure (station) 04. 1460+20	LUMP	LUMP			.
0090	204.0100 Removing Pavement	41,459.000 SY		.		.
0100	204.0110 Removing Asphaltic Surface	10,527.000 SY		.		.