



Wisconsin Department of Transportation

April 19, 2016

Division of Transportation Systems Development

Bureau of Project Development
 4802 Sheboygan Avenue, Rm 601
 P O Box 7916
 Madison, WI 53707-7916

Telephone: (608) 266-1631
 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #12: 1060-34-83
Zoo IC – IH 894 SB Auxiliary Lanes
Oklahoma Ave to National Ave
IH 894
Milwaukee County

Letting of May 10, 2016

This is Addendum No. 01, which provides for the following:

Schedule of Items

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
203.0200.0001	Removing Old Structure (station) 476ALS+25	LS	0	1	1
630.0120	Seeding Mixture No. 20	LB	0	78	78

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
630.0130	Seeding Mixture No. 30	LB	53	-53	0

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
7	Proposed Typical Sections – Changed Seed Mix No. 30 to Seed Mix No. 20
8	Proposed Typical Sections – Changed Seed Mix No. 30 to Seed Mix No. 20
17	Removal Plans – Added callout for Removing Old Structure STA 476ALS+25
34	Erosion Control – Changed Seed Mix No. 30 to Seed Mix No. 20
38	Erosion Control – Changed Seed Mix No. 30 to Seed Mix No. 20
39	Erosion Control – Changed Seed Mix No. 30 to Seed Mix No. 20
109	Misc Quantities – Added MQ table for Removing Old Structure STA 476ALS+25
119	Misc Quantities – Removed Seed Mix 30 and added Seed Mix 20 to Restoration table

Schedule of Items

Attached, dated April 19, 2016, are the revised Schedule of Items Pages 1 – 15.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 7, 8, 17, 34, 38, 39, 109, 119

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.


Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
 ID 1060-34-83
 Revised Sheet 7
 April 19, 2016




TYPICAL FINISHED SECTION
IH 894 EB/USH 45 SB
 STA 46IALS+50.00 TO STA 487ALS+04.45

LEGEND
 (A) 6" TOPSOIL SPECIAL SEEDING MIXTURE NO. 20 & FERTILIZER TYPE B
NOTE
 LOCATIONS OF EROSION MAT ARE SHOWN ON EROSION CONTROL PLANS

PROJECT NO: 1060-34-83	COUNTY: MILWAUKEE	TYPICAL SECTIONS	SHEET 7	E
FILE NAME: I:\1\Cadd\VF\final\10603483_ALS\Roads\cross\020401_1s.dgn	HWY: IH 894	PLOT BY: MSCJZP	PLOT NAME: 1020401-1s	WISDOT/CADDIS SHEET 42
		PLOT DATE: 14-APR-2016 11:38	PLOT SCALE: 1:5.1	


Addendum No. 01
 ID 1060-34-83
 Revised Sheet 8
 April 19, 2016



TYPICAL FINISHED SECTION
 IH 894/JSH 45 SB - TEMPORARY
 STA 479ALS+25 TO STA 485ALS+00
 (STAGE IA CONSTRUCTION)











LEGEND
 (A) 6" TOPSOIL SPECIAL SEEDING MIXTURE NO. 20 & FERTILIZER TYPE B
 NOTE
 LOCATIONS OF EROSION MAT ARE SHOWN ON EROSION CONTROL PLANS

PROJECT NO: 1060-34-83	HWY: IH 894	COUNTY: MILWAUKEE	TYPICAL SECTIONS	SHEET 8	E
FILE NAME : W:\Cadd\VF\proj\10603483_ALS\Roads\cross\020401_1s.dgn					
PLOT DATE : 14-APR-2016 11:38					
PLOT BY : MSCJZP					
PLOT NAME : 020401-1s1					
PLOT SCALE : 15:1					
WISDOT/CADDUS SHEET 42					



Addendum No. 01
 ID 1060-34-83
 Revised Sheet 17
 April 19, 2016

Addendum No. 01
ID 1060-34-83
Revised Sheet 34
April 19, 2016

- LEGEND**
-  EROSION MAT CLASS I TYPE B
 -  FERTILIZER TYPE B
 -  (WITH SEEDING MIXTURE NO. 20) SILT FENCE
 -  SURFACE WATER FLOW
 -  SLOPE INTERCEPT
 -  INLET PROTECTION TYPE A
 -  INLET PROTECTION TYPE B
 -  INLET PROTECTION TYPE C
 -  INLET PROTECTION TYPE D
 -  TEMPORARY DITCH CHECK

NOTES

PLACE INLET PROTECTION TYPE A AT ALL NEW INLET LOCATIONS DURING GRADING STAGES.

PLACE INLET PROTECTION TYPE B, C, OR D UNDER INLET COVERS LOCATED IN CURB AND GUTTER UNTIL COMPLETION OF THE PROJECT.

DO NOT STORE MATERIALS OR OPERATE EQUIPMENT WITHIN THE WETLAND LIMITS OUTSIDE THE SLOPE INTERCEPTS.




Addendum No. 01
 ID 1060-34-83
 Revised Sheet 38
 April 19, 2016

2

2



PROJECT NO: 1060-34-83	COUNTY: MIL WAUKEE	EROSION CONTROL	SHEET 38	E
FILE NAME : W:\Cadd\VF\final\10603483_ALS\Roads\Cadd\022012.ec_dgn	PLOT DATE : 14-APR-2016 11:40	PLOT BY : MSCJZP	PLOT NAME : 022012.ec	WISDOT/CADD SHEET 42
				PLOT SCALE : 100:1



Addendum No. 01
 ID 1060-34-83
 Revised Sheet 39
 April 19, 2016

CLEARING AND GRUBBING ITEMS

CATEGORY	STAGE	ROADWAY	STATION	TO	STATION	OFFSET	STA	STA
201.0105 201.0205 CLEARING GRUBBING								
MAINLINE								
1000	2	IH 894/USH 45 SB	470ALS+00	-	472ALS+00	LT	2	2
			485ALS+00	-	487ALS+00	LT	2	2
SUBTOTALS							4	4
TOTALS							4	4

REMOVING OLD STRUCTURE

CATEGORY	STAGE	ROADWAY	STATION	TO	STATION	OFFSET	LS
203.0200.0001 REMOVING OLD STRUCTURE STA 476ALS+25							
MAINLINE							
1000	2	IH 894/USH 45 SB	476ALS+25	-	476ALS+25	RT/LT	1
SUBTOTAL							1
TOTAL							1

REMOVING CONCRETE BARRIER

CATEGORY	STAGE	ROADWAY	FROM	TO	STATION	OFFSET	LF
204.0157 REMOVING CONCRETE BARRIER							
MAINLINE							
1000	1	IH 894/USH 45	165NS+75	2' LT	166NS+85	2' LT	110
			165NS+75	2' LT	166NS+85	2' LT	110
SUBTOTAL							220
MAINLINE							
1000	2	IH 894/USH 45 SB	461ALS+50	2' LT	467ALS+12	0' LT	562
			475ALS+90	2' RT	478ALS+12	0' LT	222
SUBTOTAL							784
TOTAL							1,004

REMOVING PAVEMENT

CATEGORY	STAGE	ROADWAY	STATION	TO	STATION	OFFSET	SY
204.0100 REMOVING PAVEMENT							
MAINLINE							
1000	1	IH 894/USH 45 SB	150NS+57	-	187NS+21	LT	4,347
			479ALS+25	-	485ALS+00	RT/LT	302
SUBTOTAL							4,649
MAINLINE							
1000	2	IH 894/USH 45 SB	461ALS+50	-	487ALS+14	RT/LT	3,083
SUBTOTAL							3,083
TOTAL							7,732

SAWING

CATEGORY	STAGE	ROADWAY	STATION	TO	STATION	OFFSET	LF	LF
690.0150 690.0250 SAWING ASPHALT CONCRETE								
MAINLINE								
1000	1	IH 894/USH 45 SB	150NS+80	-	187NS+21	LT	3,524	--
			479ALS+25	-	485ALS+00	RT/LT	--	585
SUBTOTALS							3,524	585
MAINLINE								
1000	2	IH 894/USH 45 SB	461ALS+50	-	487ALS+04	RT/LT	--	2,595
SUBTOTALS							--	2,595
TOTALS							3,524	3,180

REMOVING GUARDRAIL

CATEGORY	STAGE	ROADWAY	FROM	TO	STATION	OFFSET	LF
204.0165 REMOVING GUARDRAIL							
MAINLINE							
1000	2	IH 894/USH 45 SB	467ALS+12	0' LT	467ALS+94	1' LT	84
			478ALS+12	0' LT	478ALS+94	1' LT	84
SUBTOTAL							168
TOTAL							168

Addendum No. 01
ID 1060-34-83
Revised Sheet 109
April 19, 2016

EROSION CONTROL ITEMS

CATEGORY	STAGE	LOCATION	STATION	TO	STATION	OFFSET	628.1504 SILT FENCE LF	628.1520 SILT FENCE MAINTENANCE LF	628.1905 MOBILIZATIONS EROSION CONTROL EACH	628.1910 MOBILIZATIONS EMERGENCY EROSION CONTROL EACH	628.2004 EROSION CLASS I TYPEB SY	628.7504 TEMPORARY DITCH CHECKS LF
1000	1	IH 894/USH 45 SB	482ALS+00	-	485ALS+00	LT	279	279	--	--	--	--
SUBTOTALS												
1000	2	IH 894/USH 45 SB	461ALS+50	-	487ALS+10	LT	215	215	--	--	2,211	156
SUBTOTALS												
UNDISTRIBUTED												
TOTALS												
							618	618	3	3	2,764	185

Addendum No. 01
ID 1060-34-83
Revised Sheet 119
April 19, 2016

RESTORATION ITEMS

CATEGORY	LOCATION	STATION	TO	STATION	CWT	629.0210 FERTILIZER TYPEB	630.0120 SEEDING MIXTURE NO. 20 LB	630.0130 SEEDING MIXTURE NO. 30 LB	630.0200 SEEDING TEMPORARY LB	SPV.0180.0200 TOPSOIL SPECIAL SY
1000	IH 894/USH 45 SB	461ALS+50	-	487ALS+10	1.4	60	--	30	30	2,210
UNDISTRIBUTED										
TOTALS										
						1.9	78	--	40	2,766

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS

SECTION 0001 Roadway Items

0010	108.4400 CPM Progress Schedule	EACH	1.000	.	.	.
0020	201.0105 Clearing	STA	4.000	.	.	.
0030	201.0205 Grubbing	STA	4.000	.	.	.
0040	204.0100 Removing Pavement	SY	7,732.000	.	.	.
0050	204.0155 Removing Concrete Sidewalk	SY	6.000	.	.	.
0060	204.0157 Removing Concrete Barrier	LF	1,004.000	.	.	.
0070	204.0165 Removing Guardrail	LF	168.000	.	.	.
0080	204.0210 Removing Manholes	EACH	2.000	.	.	.
0090	204.0220 Removing Inlets	EACH	12.000	.	.	.
0100	204.0245 Removing Storm Sewer (size) 0001. 12-Inch	LF	135.000	.	.	.

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	204.0280 Sealing Pipes	1.000 EACH	.		.	
0120	205.0100 Excavation Common	12,490.000 CY	.		.	
0130	209.0100 Backfill Granular	800.000 CY	.		.	
0140	305.0120 Base Aggregate Dense 1 1/4-Inch	8,054.000 TON	.		.	
0150	312.0115 Select Crushed Material	2,964.000 CY	.		.	
0160	415.0410 Concrete Pavement Approach Slab	33.000 SY	.		.	
0170	440.4410 Incentive IRI Ride	963.000 DOL	1.00000		963.00	
0180	455.0605 Tack Coat	1,295.000 GAL	.		.	
0190	460.2000 Incentive Density HMA Pavement	2,777.000 DOL	1.00000		2777.00	
0200	460.7223 HMA Pavement 3 HT 58-28 S	3,752.000 TON	.		.	
0210	460.8424 HMA Pavement 4 SMA 58-28 H	586.000 TON	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0220	520.8000 Concrete Collars for Pipe	3.000 EACH	.		.	
0230	602.0410 Concrete Sidewalk 5-Inch	50.000 SF	.		.	
0240	603.1142 Concrete Barrier Type S42	448.000 LF	.		.	
0250	603.1442 Concrete Barrier Type S42C	1,130.000 LF	.		.	
0260	603.1456 Concrete Barrier Type S56C	925.000 LF	.		.	
0270	603.3113 Concrete Barrier Transition Type NJ32SF to S36	6.000 EACH	.		.	
0280	603.3535 Concrete Barrier Transition Type S36 to S42	6.000 EACH	.		.	
0290	603.3559 Concrete Barrier Transition Type S42 to S56	4.000 EACH	.		.	
0300	603.8000 Concrete Barrier Temporary Precast Delivered	7,875.000 LF	.		.	
0310	603.8125 Concrete Barrier Temporary Precast Installed	7,875.000 LF	.		.	
0320	608.0312 Storm Sewer Pipe Reinforced Concrete Class III 12-Inch	238.000 LF	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0330	611.0642 Inlet Covers Type MS	3.000 EACH	.		.	
0340	611.0654 Inlet Covers Type V	10.000 EACH	.		.	
0350	611.2006 Manholes 6-FT Diameter	1.000 EACH	.		.	
0360	611.3003 Inlets 3-FT Diameter	9.000 EACH	.		.	
0370	611.3901 Inlets Median 1 Grate	3.000 EACH	.		.	
0380	611.8110 Adjusting Manhole Covers	1.000 EACH	.		.	
0390	614.0905 Crash Cushions Temporary	3.000 EACH	.		.	
0400	619.1000 Mobilization	1.000 EACH	.		.	
0410	623.0200 Dust Control Surface Treatment	15,100.000 SY	.		.	
0420	624.0100 Water	71.000 MGAL	.		.	
0430	628.1504 Silt Fence	618.000 LF	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0440	628.1520 Silt Fence Maintenance	618.000 LF	.		.	
0450	628.1905 Mobilizations Erosion Control	3.000 EACH	.		.	
0460	628.1910 Mobilizations Emergency Erosion Control	3.000 EACH	.		.	
0470	628.2004 Erosion Mat Class I Type B	2,764.000 SY	.		.	
0480	628.7005 Inlet Protection Type A	20.000 EACH	.		.	
0490	628.7010 Inlet Protection Type B	19.000 EACH	.		.	
0500	628.7015 Inlet Protection Type C	7.000 EACH	.		.	
0510	628.7020 Inlet Protection Type D	35.000 EACH	.		.	
0520	628.7504 Temporary Ditch Checks	195.000 LF	.		.	
0530	628.7560 Tracking Pads	6.000 EACH	.		.	
0540	629.0210 Fertilizer Type B	1.900 CWT	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0560	630.0200 Seeding Temporary	40.000 LB	.		.	
0570	633.0500 Delineator Reflectors	26.000 EACH	.		.	
0580	633.1000 Delineator Brackets	26.000 EACH	.		.	
0590	634.0618 Posts Wood 4x6-Inch X 18-FT	5.000 EACH	.		.	
0600	634.0622 Posts Wood 4x6-Inch X 22-FT	6.000 EACH	.		.	
0610	635.0200 Sign Supports Structural Steel HS	1,000.000 LB	.		.	
0620	635.0300 Sign Supports Replacing Base Connection Bolts	2.000 EACH	.		.	
0630	636.0100 Sign Supports Concrete Masonry	47.000 CY	.		.	
0640	636.0500 Sign Supports Steel Reinforcement	200.000 LB	.		.	
0650	636.1500 Sign Supports Steel Coated Reinforcement HS	5,360.000 LB	.		.	
0660	637.1220 Signs Type I Reflective SH	348.000 SF	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0670	637.2210 Signs Type II Reflective H	73.250 SF
0680	637.2230 Signs Type II Reflective F	25.000 SF
0690	638.2101 Moving Signs Type I	1.000 EACH
0700	638.2102 Moving Signs Type II	4.000 EACH
0710	638.2601 Removing Signs Type I	4.000 EACH
0720	638.2602 Removing Signs Type II	8.000 EACH
0730	638.3000 Removing Small Sign Supports	10.000 EACH
0740	638.3100 Removing Structural Steel Sign Supports	4.000 EACH
0750	641.1200 Sign Bridge Cantilevered (structure) 0001. S-40-863	LUMP	LUMP	.	.	.
0760	641.1200 Sign Bridge Cantilevered (structure) 0002. S-40-864	LUMP	LUMP	.	.	.
0770	641.6600 Sign Bridge (structure) 0001. S-40-455	LUMP	LUMP	.	.	.

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0780	641.8100 Overhead Sign Support (structure) 0001. S-40-457	LUMP	LUMP			.
0790	643.0200 Traffic Control Surveillance and Maintenance (project) 0001. 1060-34-83	107.000 DAY		.		.
0800	643.0300 Traffic Control Drums	3,289.000 DAY		.		.
0810	643.0420 Traffic Control Barricades Type III	130.000 DAY		.		.
0820	643.0705 Traffic Control Warning Lights Type A	259.000 DAY		.		.
0830	643.0715 Traffic Control Warning Lights Type C	492.000 DAY		.		.
0840	643.0800 Traffic Control Arrow Boards	85.000 DAY		.		.
0850	643.0900 Traffic Control Signs	1,103.000 DAY		.		.
0860	643.0910 Traffic Control Covering Signs Type I	3.000 EACH		.		.
0870	643.0920 Traffic Control Covering Signs Type II	2.000 EACH		.		.
0880	643.1000 Traffic Control Signs Fixed Message	568.500 SF		.		.

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0890	643.1050 Traffic Control Signs PCMS	29.000 DAY	.		.	
0900	643.2000 Traffic Control Detour (project) 0001. 1060-34-83	1.000 EACH	.		.	
0910	643.3000 Traffic Control Detour Signs	2,127.000 DAY	.		.	
0920	646.0106 Pavement Marking Epoxy 4-Inch	2,302.000 LF	.		.	
0930	646.0841.S Pavement Marking Grooved Wet Reflective Contrast Tape 4-Inch	2,718.000 LF	.		.	
0940	646.0843.S Pavement Marking Grooved Wet Reflective Contrast Tape 8-Inch	3,105.000 LF	.		.	
0950	646.0883.S Pavement Marking Grooved Wet Reflective Tape 8-Inch	136.000 LF	.		.	
0960	646.2304.S Pavement Marking Grooved Wet Reflective Epoxy 4-Inch	9,405.000 LF	.		.	
0970	647.0726 Pavement Marking Diagonal Epoxy 12-Inch	911.000 LF	.		.	
0980	647.0746 Pavement Marking Diagonal Epoxy 24-Inch	235.000 LF	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0990	652.0125 Conduit Rigid Metallic 2-Inch	125.000 LF	.		.	
1000	652.0225 Conduit Rigid Nonmetallic Schedule 40 2-Inch	145.000 LF	.		.	
1010	652.0235 Conduit Rigid Nonmetallic Schedule 40 3-Inch	304.000 LF	.		.	
1020	652.0615 Conduit Special 3-Inch	960.000 LF	.		.	
1030	652.0700.S Install Conduit into Existing Item	3.000 EACH	.		.	
1040	653.0140 Pull Boxes Steel 24x42-Inch	6.000 EACH	.		.	
1050	653.0905 Removing Pull Boxes	5.000 EACH	.		.	
1060	655.0510 Electrical Wire Traffic Signals 12 AWG	585.000 LF	.		.	
1070	655.0630 Electrical Wire Lighting 4 AWG	1,468.000 LF	.		.	
1080	655.0635 Electrical Wire Lighting 2 AWG	980.000 LF	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1090	656.0500 Electrical Service Breaker Disconnect Box (location) 2010. CB-DMS-40-0015	LUMP	LUMP			.
1100	656.0500 Electrical Service Breaker Disconnect Box (location) 2011. CB-DMS-40-0110	LUMP	LUMP			.
1110	670.0100 Field System Integrator 2002. FTMS	LUMP	LUMP			.
1120	670.0200 ITS Documentation 2002. FTMS	LUMP	LUMP			.
1130	673.0225.S Install Pole Mounted Cabinet	EACH	2.000	.		.
1140	674.0300 Remove Cable	LF	1,205.000	.		.
1150	674.0400 Reinstall Cable	LF	10.000	.		.
1160	675.0400.S Install Ethernet Switch	EACH	2.000	.		.
1170	678.0006 Install Fiber Optic Cable Outdoor Plant 6-CT	LF	890.000	.		.
1180	678.0300 Fiber Optic Splice	EACH	28.000	.		.

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1190	678.0400 Fiber Optic Termination	12.000 EACH	.		.	
1200	678.0500 Communication System Testing 2002. FTMS	LUMP	LUMP		.	
1210	690.0150 Sawing Asphalt	3,524.000 LF	.		.	
1220	690.0250 Sawing Concrete	3,180.000 LF	.		.	
1230	SPV.0035 Special 0100. EBS Excavation	917.000 CY	.		.	
1240	SPV.0035 Special 0101. EBS Backfill	917.000 CY	.		.	
1250	SPV.0060 Special 0302. Pavement Marking Grooved Preformed Thermoplastic Arrows Type 2	3.000 EACH	.		.	
1260	SPV.0060 Special 0306. Pavement Marking Grooved Preformed Thermoplastic Arrows Type 4	1.000 EACH	.		.	
1270	SPV.0060 Special 0310. Pavement Marking Grooved Preformed Thermoplastic Words	2.000 EACH	.		.	
1280	SPV.0060 Special 0406. Mobilizations Emergency Pavement Repair	3.000 EACH	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1290	SPV.0060 Special 1056. Junction Boxes 18x12x6-Inch Coated	2.000 EACH	.		.	
1300	SPV.0060 Special 2001. Ground Rod	2.000 EACH	.		.	
1310	SPV.0060 Special 2003. Salvaging Pole Mounted Cabinet	1.000 EACH	.		.	
1320	SPV.0060 Special 2006. Install Dynamic Message Sign	1.000 EACH	.		.	
1330	SPV.0060 Special 2007. Salvage Arterial DMS	1.000 EACH	.		.	
1340	SPV.0060 Special 2024. Salvaging Overhead Freeway DMS	1.000 EACH	.		.	
1350	SPV.0060 Special 2025. Install Salvaged Overhead Freeway DMS Full Matrix	1.000 EACH	.		.	
1360	SPV.0060 Special 8015. Pipe Connection to Existing Structure	8.000 EACH	.		.	
1370	SPV.0060 Special 8062. Remove and Cap Existing Drainage Storm Sewer Structure	1.000 EACH	.		.	
1380	SPV.0075 Special 0001. Pavement Cleanup Project 1060-34-83	100.000 HRS	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012PROJECT(S):
1060-34-83FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1390	SPV.0075 Special 4000. Obstructions Sign Supports Concrete Masonry	4.000 HRS
1400	SPV.0090 Special 0126. Pipe Underdrain 6-Inch Special	2,554.000 LF
1410	SPV.0090 Special 0301. Pavement Marking Grooved Preformed Thermoplastic Stop Line, 24-Inch	46.000 LF
1420	SPV.0090 Special 0302. Pavement Marking Grooved Preformed Thermoplastic Crosswalk, 6-Inch	95.000 LF
1430	SPV.0105 Special 0007. Survey Project 1060-34-83	LUMP	LUMP	.	.	.
1440	SPV.0105 Special 0010. Removing Old Sign Structure S-40-126	LUMP	LUMP	.	.	.
1450	SPV.0105 Special 0011. Removing Old Sign Structure S-40-441	LUMP	LUMP	.	.	.
1460	SPV.0105 Special 0012. Removing Overhead Sign Support S-40-415	LUMP	LUMP	.	.	.
1470	SPV.0105 Special 1006. Maintenance of Lighting Systems	LUMP	LUMP	.	.	.
1480	SPV.0135 Special 0001. Vibration Monitoring	4.000 MON

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160510012

PROJECT(S):
1060-34-83

FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1490	SPV.0180 Special 0200. Topsoil Special	2,766.000 SY
1500	SPV.0195 Special 0110. Asphaltic Pavement Repair Special	85.000 TON
1510	SPV.0195 Special 0120. HMA Longitudinal Joint Repair	40.000 TON
1520	203.0200 Removing Old Structure (station) 0001. 476ALS+25	LUMP	LUMP	.	.	.
1530	630.0120 Seeding Mixture No. 20	78.000 LB
	SECTION 0001 TOTAL				.	.
	TOTAL BID				.	.