



# Wisconsin Department of Transportation

May 5, 2016

## Division of Transportation Systems Development

Bureau of Project Development  
4802 Sheboygan Avenue, Rm 601  
P O Box 7916  
Madison, WI 53707-7916

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #51: 8732-00-71, WISC 2016 187**  
**Cable – Clam Lake**  
**CTH D to Dells Road**  
**CTH M**  
**Bayfield County**

### Letting of May 10, 2016

This is Addendum No. 01, which provides for the following:

#### Special Provisions

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress. <i>(Deleting the wording that construction shall not begin prior to Tuesday, September 6, 2016)</i>

#### Special Provisions

### 3. Prosecution and Progress.

*Delete paragraph four*

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM