



Wisconsin Department of Transportation

August 8, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #09: 9180-22-71, WISC 2016 292
Oconto Falls – USH 141
Highland Drive – USH 141
STH 22
Oconto County

Letting of August 9, 2016

This is Addendum No. 02, which provides for the following:

Schedule of Items

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
460.6223	HMA Pavement 3 MT 58-28 S	Ton	13,892	-13,892	0
460.6224	HMA Pavement 4 MT 58-34 S	Ton	8,358	-8,358	0

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
53	Modified the HMA Pavement

Schedule of Items

Attached, dated August 8, 2016, are the revised Schedule of Items Pages 1 – 13.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 53

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 02
ID 9180-22-71
Revised Sheet 53
August 8, 2016

ASPHALT ITEMS

ROADWAY	STATION	OFFSET	TACK COAT	REHEATING	LONGITUDINAL JOINT	SPV 0195 01 HMA PAVEMENT 3.0% Va Regression	SPV 0195 02 HMA PAVEMENT 4 MT 58-34 S 3.0% Va Regression	SPV 0195 02 ASPHALTIC SURFACE DRIVEWAY AND FIELD ENTRANCE	REMARKS
			GAL	LF	LF	TON	TON	TON	
	48+25 - 272+80	RT/LT	--	44,560		--	--	--	
STH 22	50+00 - 68+00	RT/LT	426	--		1,322	711	--	
STH 22	68+00 - 82+00	RT/LT	309	--		666	518	--	
STH 22	82+00 - 106+50	RT/LT	525	--		1,629	878	29	
STH 22	106+50 - 125+00	RT/LT	397	--		853	664	76	
STH 22	125+00 - 162+50	RT/LT	750	--		2,328	1,253	11	
STH 22	162+50 - 174+14	RT/LT	233	--		501	390	--	
STH 22	174+14 - 175+98	RT/LT	74	--		158	61	--	
STH 22	175+98 - 176+16	RT/LT	4	--		9	4	--	
STH 22	176+16 - 179+70	RT/LT	86	--		269	144	--	
STH 22	179+70 - 181+00	RT/LT	34	--		84	45	--	
STH 22	181+00 - 216+00	RT/LT	706	--		2,191	1,181	30	
STH 22	216+00 - 248+00	RT/LT	703	--		1,513	1,176	11	
STH 22	248+00 - 272+80	RT/LT	500	--		1,551	835	21	
RAILROAD CROSSING	285+98 - 286+94	RT/LT	34	--		96	32	--	ROADWAY
RAILROAD CROSSING	285+98 - 286+94	RT/LT	6	--		14	7	--	SHOULDERS
CHESTNUT ROAD	62+72 - 63+07	RT/LT	18	--		57	31	26	
REA ROAD	65+53 - 66+00	RT/LT	7	--		21	11	24	
CTHI	20+24 - 22+50	RT/LT	52	--		162	88	11	
CTHI	18+00 - 19+76	RT/LT	47	--		146	79	--	
LARSON LANE	28+00 - 29+76	RT/LT	37	--		98	76	--	
YOUNGER ROAD	37+65 - 39+76	RT/LT	44	--		108	85	--	
YOUNGER ROAD	50+24 - 52+60	RT/LT	46	--		116	89	--	
PROJECT 9180-22-71 TOTALS			5,038	44,560		13,992	8,358	239	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS

SECTION 0001 Contract Items

0010	201.0105 Clearing	53.000 STA
0020	201.0205 Grubbing	53.000 STA
0030	203.0100 Removing Small Pipe Culverts	21.000 EACH
0040	203.0600.S Removing Old Structure Over Waterway With Minimal Debris (station) 01. STA 116+06	LUMP	LUMP	.	.	.
0050	203.0600.S Removing Old Structure Over Waterway With Minimal Debris (station) 02. STA 248+33. 88	LUMP	LUMP	.	.	.
0060	204.0100 Removing Pavement	1,757.000 SY
0070	204.0110 Removing Asphaltic Surface	47,703.000 SY
0080	204.0115 Removing Asphaltic Surface Butt Joints	45.000 SY
0090	204.0120 Removing Asphaltic Surface Milling	27,318.000 SY

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0100	204.0150 Removing Curb & Gutter	313.000 LF
0110	204.0155 Removing Concrete Sidewalk	11.000 SY
0120	204.0165 Removing Guardrail	1,288.000 LF
0130	204.0175 Removing Concrete Slope Paving	40.000 SY
0140	204.0180 Removing Delineators and Markers	24.000 EACH
0150	205.0100 Excavation Common	14,439.000 CY
0160	205.0400 Excavation Marsh	858.000 CY
0170	206.2000 Excavation for Structures Culverts (structure) 01. C-42-0108	LUMP	LUMP	.	.	.
0180	206.2000 Excavation for Structures Culverts (structure) 02. C-42-109	LUMP	LUMP	.	.	.
0190	208.0100 Borrow	13,027.000 CY

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0200	208.1100 Select Borrow	5,024.000 CY
0210	209.0100 Backfill Granular	471.000 CY
0220	210.0100 Backfill Structure	1,175.000 CY
0230	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 9180-22-71	LUMP	LUMP	.	.	.
0240	213.0100 Finishing Roadway (project) 01. 9180-22-71	1.000 EACH
0250	305.0110 Base Aggregate Dense 3/4-Inch	4,052.000 TON
0260	305.0120 Base Aggregate Dense 1 1/4-Inch	40,157.000 TON
0270	305.0500 Shaping Shoulders	449.000 STA
0280	311.0110 Breaker Run	3,795.000 TON
0290	311.0115 Breaker Run	166.000 CY

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0300	371.1000.S QMP Base Aggregate Dense 1 1/4-Inch Compaction	40,157.000 TON
0310	415.0080 Concrete Pavement 8-Inch	247.000 SY
0320	416.0610 Drilled Tie Bars	24.000 EACH
0330	440.4410 Incentive IRI Ride	17,362.000 DOL	1.00000	.	17362.00	.
0340	455.0605 Tack Coat	5,038.000 GAL
0350	460.2000 Incentive Density HMA Pavement	14,200.000 DOL	1.00000	.	14200.00	.
0360	460.4110.S Reheating HMA Pavement Longitudinal Joints	44,560.000 LF
0390	465.0120 Asphaltic Surface Driveways and Field Entrances	239.000 TON
0400	465.0315 Asphaltic Flumes	151.000 SY
0410	465.0425 Asphaltic Shoulder Rumble Strips 2-Lane Rural	33,849.000 LF
0420	465.0475 Asphalt Center Line Rumble Strips 2-Lane Rural	19,023.000 LF

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0430	504.0100 Concrete Masonry Culverts	264.000 CY
0440	505.0400 Bar Steel Reinforcement HS Structures	23,860.000 LB
0450	505.0600 Bar Steel Reinforcement HS Coated Structures	12,140.000 LB
0460	511.1200 Temporary Shoring (structure) 01. C-42-108	580.000 SF
0470	511.1200 Temporary Shoring (structure) 02. C-42-109	1,065.000 SF
0480	516.0500 Rubberized Membrane Waterproofing	41.000 SY
0490	521.0118 Culvert Pipe Corrugated Steel 18-Inch	483.000 LF
0500	521.1518 Apron Endwalls for Culvert Pipe Sloped Side Drains Steel 18-Inch 6 to 1	28.000 EACH
0510	522.0124 Culvert Pipe Reinforced Concrete Class III 24-Inch	303.000 LF
0520	522.0130 Culvert Pipe Reinforced Concrete Class III 30-Inch	139.000 LF

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0530	522.0136 Culvert Pipe Reinforced Concrete Class III 36-Inch	146.000 LF	.		.	
0540	522.1024 Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	8.000 EACH	.		.	
0550	522.1030 Apron Endwalls for Culvert Pipe Reinforced Concrete 30-Inch	4.000 EACH	.		.	
0560	522.1036 Apron Endwalls for Culvert Pipe Reinforced Concrete 36-Inch	4.000 EACH	.		.	
0570	523.0138 Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 38x60-Inch	66.000 LF	.		.	
0580	523.0538 Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 38x60-Inch	2.000 EACH	.		.	
0590	601.0553 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type D	2,603.000 LF	.		.	
0600	602.0405 Concrete Sidewalk 4-Inch	54.000 SF	.		.	
0610	603.8000 Concrete Barrier Temporary Precast Delivered	600.000 LF	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0620	603.8125 Concrete Barrier Temporary Precast Installed	600.000 LF	.		.	
0630	606.0200 Riprap Medium	109.000 CY	.		.	
0640	606.0300 Riprap Heavy	63.000 CY	.		.	
0650	618.0100 Maintenance And Repair of Haul Roads (project) 01. 9180-22-71	1.000 EACH	.		.	
0660	619.1000 Mobilization	1.000 EACH	.		.	
0670	620.0300 Concrete Median Sloped Nose	118.000 SF	.		.	
0680	624.0100 Water	619.000 MGAL	.		.	
0690	625.0500 Salvaged Topsoil	77,961.000 SY	.		.	
0700	627.0200 Mulching	66,182.000 SY	.		.	
0710	628.1504 Silt Fence	5,913.000 LF	.		.	
0720	628.1520 Silt Fence Maintenance	5,913.000 LF	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0730	628.1905 Mobilizations Erosion Control	9.000 EACH	.		.	
0740	628.1910 Mobilizations Emergency Erosion Control	4.000 EACH	.		.	
0750	628.2006 Erosion Mat Urban Class I Type A	4,703.000 SY	.		.	
0760	628.2023 Erosion Mat Class II Type B	7,082.000 SY	.		.	
0770	628.7015 Inlet Protection Type C	1.000 EACH	.		.	
0780	628.7504 Temporary Ditch Checks	1,755.000 LF	.		.	
0790	628.7555 Culvert Pipe Checks	133.000 EACH	.		.	
0800	628.7570 Rock Bags	230.000 EACH	.		.	
0810	629.0210 Fertilizer Type B	48.600 CWT	.		.	
0820	630.0130 Seeding Mixture No. 30	2,950.000 LB	.		.	
0830	630.0200 Seeding Temporary	3,637.000 LB	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0840	630.0300 Seeding Borrow Pit	100.000 LB
0850	633.5200 Markers Culvert End	24.000 EACH
0860	634.0612 Posts Wood 4x6-Inch X 12-FT	19.000 EACH
0870	634.0614 Posts Wood 4x6-Inch X 14-FT	75.000 EACH
0880	634.0616 Posts Wood 4x6-Inch X 16-FT	30.000 EACH
0890	637.2210 Signs Type II Reflective H	880.350 SF
0900	637.2230 Signs Type II Reflective F	121.210 SF
0910	638.2602 Removing Signs Type II	124.000 EACH
0920	638.3000 Removing Small Sign Supports	131.000 EACH
0930	642.5401 Field Office Type D	1.000 EACH
0940	643.0100 Traffic Control (project) 01. 9180-22-71	1.000 EACH

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0950	643.0300 Traffic Control Drums	1,475.000 DAY
0960	643.0420 Traffic Control Barricades Type III	2,188.000 DAY
0970	643.0705 Traffic Control Warning Lights Type A	4,175.000 DAY
0980	643.0900 Traffic Control Signs	300.000 DAY
0990	643.0910 Traffic Control Covering Signs Type I	4.000 EACH
1000	643.0920 Traffic Control Covering Signs Type II	7.000 EACH
1010	643.1050 Traffic Control Signs PCMS	28.000 DAY
1020	643.2000 Traffic Control Detour (project) 01. 9180-22-71	1.000 EACH
1030	643.3000 Traffic Control Detour Signs	8,885.000 DAY
1040	645.0105 Geotextile Type C	545.000 SY
1050	645.0120 Geotextile Type HR	489.000 SY

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1060	646.0106 Pavement Marking Epoxy 4-Inch	70,623.000 LF
1070	646.0126 Pavement Marking Epoxy 8-Inch	1,600.000 LF
1080	647.0110 Pavement Marking Railroad Crossings Epoxy	3.000 EACH
1090	648.0100 Locating No-Passing Zones	4.220 MI
1100	650.5000 Construction Staking Base	16,737.000 LF
1110	650.5500 Construction Staking Curb Gutter and Curb & Gutter	2,531.000 LF
1120	650.6000 Construction Staking Pipe Culverts	9.000 EACH
1130	650.6500 Construction Staking Structure Layout (structure) 01. C-42-108	LUMP	LUMP	.	.	.
1140	650.6500 Construction Staking Structure Layout (structure) 02. C-42-109	LUMP	LUMP	.	.	.
1150	650.8000 Construction Staking Resurfacing Reference	22,280.000 LF

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009PROJECT(S):
9180-22-71FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1160	650.9910 Construction Staking Supplemental Control (project) 01. 9180-22-71	LUMP	LUMP			.
1170	650.9920 Construction Staking Slope Stakes	LF	23,507.000	.		.
1180	690.0150 Sawing Asphalt	LF	739.000	.		.
1190	690.0250 Sawing Concrete	LF	366.000	.		.
1200	715.0415 Incentive Strength Concrete Pavement	DOL	500.000	1.00000		500.00
1210	715.0502 Incentive Strength Concrete Structures	DOL	500.000	1.00000		500.00
1220	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	HRS	2,000.000	5.00000		10000.00
1230	ASP.1T0G On-the-Job Training Graduate at \$5. 00/HR	HRS	1,320.000	5.00000		6600.00
1240	SPV.0105 Special 01. Temporary Water Diversion - C-42-108	LUMP	LUMP			.
1250	SPV.0105 Special 02. Temporary Water Diversion - C-42-109	LUMP	LUMP			.
1260	SPV.0120 Special 01. Water for Seeded Areas	MGAL	124.000	.		.

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160809009

PROJECT(S):
9180-22-71

FEDERAL ID(S):
WISC 2016292

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1270	SPV.0195 Special 01. HMA Pavement 3 MT 58-28 S 3.0% Va Regression Special	13,892.000 TON	.		.	
1280	SPV.0195 Special 02. HMA Pavement 4 MT 58-34 S 3.0% Va Regression Special	8,358.000 TON	.		.	
	SECTION 0001 TOTAL				.	
	TOTAL BID				.	