



Wisconsin Department of Transportation

September 8, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #2: 5590-03-60
Wiota - Argyle
CTH D – South Limits
Village Argyle
STH 78
Lafayette County

5590-03-71, WISC 2016 305
Wiota - Argyle
Cherry Creek Bridge
B-33-0831
STH 78
Lafayette County

Letting of September 13, 2016

This is Addendum No. 01, which provides for the following:

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
628.1905	Mobilizations Erosion Control	EA	119	-104	15
628.1910	Mobilizations Emergency Erosion Control	EA	77	-72	

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
130	Miscellaneous Quantities – revised bid item quantities

Schedule of Items

Attached, dated September 8, 2016, are the revised Schedule of Items Page 11.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 130

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 5590-03-60/71
Revised Sheet 130
September 8, 2016

FINISHING ITEMS

STATION	STATION	LOCATION	SY	627.0200 MULCHING	629.0210 FERTILIZER TYPE B CWT	630.0120 SEEDING MIXTURE NO. 20 LB	630.0160 SEEDING MIXTURE NO. 60 LB	630.0200 SEEDING TEMPORARY LB	NOTES
235+14	255+37	LEFT	5390		3.4	146	-	146	INCLUDES TOPSOIL/MULCH ALONG STREAM REALIGNMENT
10+00 'SA'	13+97 'SA'	LEFT	-		-	-	12	-	WETLAND AREA/STREAM REALIGNMENT
515+90	520+49	RIGHT	1461		1.0	45	-	45	INCLUDES SPORE ROAD
515+90	520+60	LEFT	1091		0.8	35	-	35	INCLUDES SPORE ROAD
520+75	532+11	RIGHT	3605		2.6	111	-	111	INCLUDES SPORE ROAD
520+85	530+25	LEFT	3572		2.5	108	-	108	INCLUDES SPORE ROAD
534+20	541+53	RIGHT	2324		1.7	72	-	72	
UNDISTRIBUTED AREA									
			1911		1	52	1	52	
PROJECT 5590-03-60 SUBTOTAL			21016		13.2	567	13	567	
11+50 'CC'	13+21 'CC'	RIGHT	139		0.1	6	-	6	INCLUDES STUART ROAD AREA
11+50 'CC'	13+50 'CC'	LEFT	271		0.2	10	-	10	
12+77 'CC'	16+72 'CC'	LEFT	814		0.6	27	-	27	
12+91 'CC'	14+79 'CC'	RIGHT	801		0.6	24	-	24	INCLUDES STUART ROAD AREA
14+93 'CC'	17+20 'CC'	RIGHT	429		0.3	14	-	14	
16+84 'CC'	19+81 'CC'	LEFT	623		0.5	20	-	20	INCLUDES ROUND RD AREA
17+50 'CC'	23+80 'CC'	RIGHT	550		0.1	22	-	22	WETLAND AREA
19+94 'CC'	21+45 'CC'	LEFT	28		-	3	-	3	
21+26 'CC'	23+80 'CC'	LEFT	210		0.1	8	-	8	WETLAND AREA
UNDISTRIBUTED AREA									
			495		0.3	13.4	0.0	13.4	
PROJECT 5590-03-71 SUBTOTAL			5445		2.8	147	0	147	
PROJECT TOTAL			22452		16.0	714	13	714	

LANDMARK REFERENCE MONUMENTS AND CAST IRON COVERS

SECTION CORNER DESCRIPTION	STATION	OFFSET	X	Y	PROJECT	621.1100 LANDMARK REFERENCE MONUMENTS AND CAST IRON COVERS
T2N, R5E, SE of SEC 4, SW of SEC 3, NE of SEC 10	434+19.91	8.99 LT	542579.947	461695.598	5590-03-60	1
PROJECT ID 5590-03-60 SUBTOTAL						
T2N, R5E, SE of SEC 17, SW of SEC 16, NE of SEC 20, NW of SEC 21	297+56.78	19.22' LT	537165.609	451087.911	5590-03-71	1
PROJECT ID 5590-03-71 SUBTOTAL						
PROJECT TOTALS						2

EROSION CONTROL MOBILIZATIONS			
LOCATION	EROSION CONTROL EACH	EROSION CONTROL EACH	EROSION CONTROL EACH
628.1910 MOBILIZATIONS	10	4	4
628.1905 MOBILIZATIONS	10	4	4
CULVERT INSTALLATION, GRADING	5	1	1
CHERRY CREEK BRIDGE	5	1	1
PROJECT 5590-03-60 SUBTOTAL	15	5	5
PROJECT 5590-03-71 SUBTOTAL	15	5	5
PROJECT TOTAL	15	5	5

PROJECT NO: 5590-03-60 / 5590-03-71 HWY: STH 78 COUNTY: LAFAYETTE MISCELLANEOUS QUANTITIES SHEET 130

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160913002PROJECT(S):
5590-03-60
5590-03-71FEDERAL ID(S):
N/A
WISC 2016305

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1000	628.1520 Silt Fence Maintenance	8,739.000 LF	.		.	
1010	628.1905 Mobilizations Erosion Control	15.000 EACH	.		.	
1020	628.1910 Mobilizations Emergency Erosion Control	5.000 EACH	.		.	
1030	628.2004 Erosion Mat Class I Type B	3,645.000 SY	.		.	
1040	628.2008 Erosion Mat Urban Class I Type B	11,025.000 SY	.		.	
1050	628.2027 Erosion Mat Class II Type C	2,300.000 SY	.		.	
1060	628.6005 Turbidity Barriers	555.000 SY	.		.	
1070	628.7005 Inlet Protection Type A	4.000 EACH	.		.	
1080	628.7504 Temporary Ditch Checks	883.000 LF	.		.	
1090	628.7515.S Stone or Rock Ditch Checks	121.000 CY	.		.	
1100	628.7555 Culvert Pipe Checks	285.000 EACH	.		.	