



Wisconsin Department of Transportation

November 08, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #15: 9231-08-70
Woodruff - Manitowish
Lower Sugar Bush Lane – USH 51
STH 47
Iron County

Letting of November 8, 2016

This is Addendum No. 01, which provides for the following:

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
305.0110	Base Aggregate Dense 3/4-Inch	TON	29,120	-17,810	11,310

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
38	Miscellaneous Quantities, Adjusted item quantity breakdown

Schedule of Items

Attached, dated November 4, 2016, are the revised Schedule of Items. All pages of the Schedule of Items are being replaced.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 38.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

PREPARE FOUNDATION FOR ASPHALTIC SHOULDER
211.0400
PREPARE FOUNDATION FOR ASPHALTIC SHOULDER

STATION	LOCATION	COMMENTS	(STA)
107+23 - 564+76 RT	STH 47	RT SHOULDER	457
107+23 - 564+76 LT	STH 47	LT SHOULDER	457
782+67 - 784+00 RT	STH 182	RT SHOULDER	2
782+67 - 783+60 LT	STH 182	LT SHOULDER	1
TOTAL			917

PREPARE FOUNDATION FOR ASPHALTIC SHOULDER
211.0100
PREPARE FOUNDATION FOR ASPHALTIC PAVING (LS)

STATION	LOCATION	COMMENTS	(STA)
107+23 - 564+76			1
			1
TOTAL			2

PREPARE FOUNDATION FOR ASPHALTIC SHOULDER
211.0400
PREPARE FOUNDATION FOR ASPHALTIC SHOULDER

STATION	LOCATION	COMMENTS	(STA)
107+23 - 564+76 RT	STH 47	RT SHOULDER	457
107+23 - 564+76 LT	STH 47	LT SHOULDER	457
782+67 - 784+00 RT	STH 182	RT SHOULDER	2
782+67 - 783+60 LT	STH 182	LT SHOULDER	1
TOTAL			917

SHAPING SHOULDERS
305.0500
SHAPING SHOULDERS

STATION	LOCATION	COMMENTS	(STA)
107+23 - 564+76 RT	STH 47	RT SHOULDER	457
107+23 - 564+76 LT	STH 47	LT SHOULDER	457
782+67 - 784+00 RT	STH 182	RT SHOULDER	2
782+67 - 783+60 LT	STH 182	LT SHOULDER	1
TOTAL			917

PREPARE FOUNDATION FOR ASPHALTIC SHOULDER
211.0400
PREPARE FOUNDATION FOR ASPHALTIC SHOULDER

STATION	LOCATION	COMMENTS	(STA)
107+23 - 564+76 RT	STH 47	RT SHOULDER	457
107+23 - 564+76 LT	STH 47	LT SHOULDER	457
782+67 - 784+00 RT	STH 182	RT SHOULDER	2
782+67 - 783+60 LT	STH 182	LT SHOULDER	1
TOTAL			917

BASE AGGREGATE DENSE

STATION	LOCATION	COMMENTS	3/4-INCH (TON)	1 1/4-INCH DENSE (TON)	WATER (MGAL)
107+23 - 314+33	LT SHLDR	MAINLINE	3640	-	-
314+33 - 366+02	LT SHLDR	MAINLINE	940	-	-
366+02 - 564+76	LT SHLDR	MAINLINE	1250	-	-
107+23 - 314+33	RT SHLDR	MAINLINE	2590	-	-
314+33 - 366+02	RT SHLDR	MAINLINE	480	-	-
366+02 - 564+76	RT SHLDR	MAINLINE	1660	-	-
314+33 RT	POWELL ROAD	CURB RETURNS	25	-	-
366+02 LT	STH 182	LT & RT SHOULDER INTERSECTION	100	-	-
366+02	STH 182	INTERSECTION	275	-	-
250+29 - 250+77	CULVERT PIPE TRANSITION		-	280	3
480+81 - 481+29	CULVERT PIPE TRANSITION		-	280	3
552+04 - 552+52	CULVERT PIPE TRANSITION		-	280	3
783+88 - 784+36	CULVERT PIPE TRANSITION		-	280	3
PE'S, FE'S & CE'S			250	-	-
UNDISTRIBUTED			100	-	-
TOTAL			11,310	1,120	12

HMA PAVEMENT

STATION	LOCATION	COMMENTS	(GAL)	(TON)
GROUP 0010				
10723 - 17893	STH 47	MAINLINE	1,680	2,680
17925 - 35943	STH 47	MAINLINE	4,210	6,730
35969 - 56476	STH 47	MAINLINE	4,790	7,660
107+23 - 178+93	STH 47	LT&RT PAVED SHOULDER LOWER	-	536
179+25 - 359+43	STH 47	LT&RT PAVED SHOULDER LOWER	-	1,346
359+69 - 560+16	STH 47	LT&RT PAVED SHOULDER LOWER	-	1,497
561+02 - 564+76	STH 47	LT&RT PAVED SHOULDER LOWER	-	28
782+67 - 784+42	STH 182	SHOULDER & TAPER LOWER	-	11
782+67 - 784+42	STH 182	SHOULDER & TAPER LOWER	-	12
782+67 - 784+42	STH 182	MAINLINE & TAPERS	80	124
314+33 RT	POWELL ROAD	SIDE ROAD	100	16
UNDISTRIBUTED				60
TOTAL			10,860	20,700

Addendum No. 01
ID 9231-08-70
Revised Sheet 38
November 4, 2016



Proposal Schedule of Items

Proposal ID: 20161108015

Project(s): 9231-08-70

SECTION: 0001 Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0010	203.0100 Removing Small Pipe Culverts	4.000 EACH	_____.	_____.
0020	203.0225.S Debris Containment (structure) 01. B-26-14	LS	LUMP SUM	_____.
0030	204.0110 Removing Asphaltic Surface	120.000 SY	_____.	_____.
0040	204.0115 Removing Asphaltic Surface Butt Joints	216.000 SY	_____.	_____.
0050	204.0120 Removing Asphaltic Surface Milling	122,900.000 SY	_____.	_____.
0060	204.0180 Removing Delineators and Markers	78.000 EACH	_____.	_____.
0070	204.9090.S Removing (item description) 01. Asphaltic Curb	26.000 LF	_____.	_____.
0080	204.9180.S Removing (item description) 01. Asphaltic Surface Flumes	15.000 SY	_____.	_____.
0090	205.0100 Excavation Common	31.000 CY	_____.	_____.
0100	208.0100 Borrow	780.000 CY	_____.	_____.
0110	209.0300.S Backfill Coarse Aggregate (size) 01. No. 2	76.000 CY	_____.	_____.
0120	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 9231-08-70	LS	LUMP SUM	_____.
0130	211.0400 Prepare Foundation for Asphaltic Shoulders	917.000 STA	_____.	_____.
0140	213.0100 Finishing Roadway (project) 01. 9231-08-70	1.000 EACH	_____.	_____.
0150	305.0110 Base Aggregate Dense 3/4-Inch	11,310.000 TON	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20161108015

Project(s): 9231-08-70

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0160	305.0120 Base Aggregate Dense 1 1/4-Inch	1,120.000 TON		
0170	440.4410 Incentive IRI Ride	34,600.000 DOL	1.00000	34,600.00
0180	455.0605 Tack Coat	10,883.000 GAL		
0190	460.2000 Incentive Density HMA Pavement	13,290.000 DOL	1.00000	13,290.00
0200	460.5224 HMA Pavement 4 LT 58-28 S	20,755.000 TON		
0210	465.0105 Asphaltic Surface	145.000 TON		
0220	465.0110 Asphaltic Surface Patching	45.000 TON		
0230	465.0315 Asphaltic Flumes	25.000 SY		
0240	465.0475 Asphalt Center Line Rumble Strips 2-Lane Rural	44,460.000 LF		
0250	509.1500 Concrete Surface Repair	480.000 SF		
0260	509.9010.S Removing Asphaltic Concrete Deck Overlay (structure) 01. B-26-14	324.000 SY		
0270	516.0610.S Sheet Membrane Waterproofing for Top Slab (structure) 01. B-26-14	324.000 SY		
0280	522.0324 Culvert Pipe Reinforced Concrete Class IV 24-Inch	154.000 LF		
0290	522.0330 Culvert Pipe Reinforced Concrete Class IV 30-Inch	82.000 LF		
0300	522.1024 Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	6.000 EACH		



Proposal Schedule of Items

Proposal ID: 20161108015

Project(s): 9231-08-70

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0310	522.1030 Apron Endwalls for Culvert Pipe Reinforced Concrete 30-Inch	2.000 EACH	_____	_____
0320	601.0557 Concrete Curb & Gutter 6-Inch Sloped 36-Inch Type D	160.000 LF	_____	_____
0330	614.0920 Salvaged Rail	1,050.000 LF	_____	_____
0340	614.0925 Salvaged Guardrail End Treatments	8.000 EACH	_____	_____
0350	614.2300 MGS Guardrail 3	362.500 LF	_____	_____
0360	614.2500 MGS Thrie Beam Transition	315.000 LF	_____	_____
0370	614.2610 MGS Guardrail Terminal EAT	8.000 EACH	_____	_____
0380	618.0100 Maintenance And Repair of Haul Roads (project) 01. 9231-08-70	1.000 EACH	_____	_____
0390	619.1000 Mobilization	1.000 EACH	_____	_____
0400	624.0100 Water	12.000 MGAL	_____	_____
0410	625.0100 Topsoil	3,500.000 SY	_____	_____
0420	628.1504 Silt Fence	3,000.000 LF	_____	_____
0430	628.1520 Silt Fence Maintenance	3,000.000 LF	_____	_____
0440	628.1905 Mobilizations Erosion Control	5.000 EACH	_____	_____
0450	628.1910 Mobilizations Emergency Erosion Control	5.000 EACH	_____	_____
0460	628.2006 Erosion Mat Urban Class I Type A	1,900.000 SY	_____	_____



Proposal Schedule of Items

Proposal ID: 20161108015

Project(s): 9231-08-70

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0470	628.2008 Erosion Mat Urban Class I Type B	1,650.000 SY	_____.	_____.
0480	628.7504 Temporary Ditch Checks	175.000 LF	_____.	_____.
0490	628.7555 Culvert Pipe Checks	15.000 EACH	_____.	_____.
0500	629.0210 Fertilizer Type B	4.000 CWT	_____.	_____.
0510	630.0120 Seeding Mixture No. 20	110.000 LB	_____.	_____.
0520	633.5200 Markers Culvert End	78.000 EACH	_____.	_____.
0530	634.0614 Posts Wood 4x6-Inch X 14-FT	64.000 EACH	_____.	_____.
0540	634.0616 Posts Wood 4x6-Inch X 16-FT	12.000 EACH	_____.	_____.
0550	637.2210 Signs Type II Reflective H	437.900 SF	_____.	_____.
0560	637.2230 Signs Type II Reflective F	198.300 SF	_____.	_____.
0570	638.2602 Removing Signs Type II	65.000 EACH	_____.	_____.
0580	638.3000 Removing Small Sign Supports	69.000 EACH	_____.	_____.
0590	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0600	643.0100 Traffic Control (project) 01. 9231-08-70	1.000 EACH	_____.	_____.
0610	643.0300 Traffic Control Drums	1,000.000 DAY	_____.	_____.
0620	643.0715 Traffic Control Warning Lights Type C	60.000 DAY	_____.	_____.
0630	643.0900 Traffic Control Signs	1,000.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20161108015

Project(s): 9231-08-70

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0640	646.0106 Pavement Marking Epoxy 4-Inch	135,900.000 LF	_____	_____
0650	646.0126 Pavement Marking Epoxy 8-Inch	100.000 LF	_____	_____
0660	646.0406 Pavement Marking Same Day Epoxy 4-Inch	44,200.000 LF	_____	_____
0670	647.0566 Pavement Marking Stop Line Epoxy 18-Inch	20.000 LF	_____	_____
0680	648.0100 Locating No-Passing Zones	8.670 MI	_____	_____
0690	649.0402 Temporary Pavement Marking Paint 4-Inch	39,250.000 LF	_____	_____
0700	650.5500 Construction Staking Curb Gutter and Curb & Gutter	160.000 LF	_____	_____
0710	650.6000 Construction Staking Pipe Culverts	4.000 EACH	_____	_____
0720	650.8000 Construction Staking Resurfacing Reference	45,755.000 LF	_____	_____
0730	650.9910 Construction Staking Supplemental Control (project) 01. 9231-08-70	LS	LUMP SUM	_____
0740	650.9920 Construction Staking Slope Stakes	2,570.000 LF	_____	_____
0750	690.0150 Sawing Asphalt	170.000 LF	_____	_____
0760	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,000.000 HRS	5.00000	10,000.00
0770	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	1,260.000 HRS	5.00000	6,300.00
0780	SPV.0060 Special 01. Culvert Pipe Transitions	4.000 EACH	_____	_____



Proposal Schedule of Items

Proposal ID: 20161108015

Project(s): 9231-08-70

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0790	SPV.0180 Special 01. Thermoplastic Coating At Snowmobile Trail Crossings	70.000 SY	_____.	_____.
0800	SPV.0180 Special 02. Geogrid Reinforcement	235.000 SY	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.