



Wisconsin Department of Transportation

November 30, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #20: 1500-44-71, WISC 2016 480
C Menasha, Oneida Street
CTH AP - STH 114
USH 10
Winnebago County

Letting of December 13, 2016

This is Addendum No. 1, which provides for the following:

Special Provisions

Deleted Special Provisions	
Article No.	Description
20	Nighttime Work Lighting-Stationary

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
624.0100	Water	MGAL	400	-200	200

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
74	Miscellaneous Quantities - revised Water item

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1500-44-71

November 30, 2016

Special Provisions

20. DELETED.

Schedule of Items

Attached, dated November 30, 2016, are the revised Schedule of Items Page 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 74.

END OF ADDENDUM

EROSION CONTROL AND FINISHING ITEMS

CAT. 000	STATION - STATION	LOCATION	624.0100 WATER MGAL	625.0100 TOPSOIL SY	628.1504 SILT FENCE LF	628.1520 SILT FENCE MAINTENANCE LF	628.2008 EROSION MAT URBAN CLASS I	628.7005 INLET PROTECTION TYPE A	628.7015 INLET PROTECTION TYPE C	628.7020 INLET PROTECTION TYPE D	628.7570 ROCK BAGS EACH	629.0210 FERTILIZER TYPE B CWT	630.0140 SEEDING MKTURE NO. 40 LB	631.0300 SOD WATER MGAL
USH 10	0+14.05 - 2+61.66	LT&RT	--	107	45	45	107	1	3	--	15	0.1	2	--
	2+61.66 - 20+00	LT&RT	--	--	--	--	--	--	10	2	--	--	--	--
	20+00 - 26+00	LT&RT	--	--	--	--	--	--	2	--	--	--	--	--
	26+00 - 41+00	LT&RT	--	--	--	--	--	--	14	--	--	--	--	--
	41+00 - 56+95	LT&RT	--	--	--	--	--	--	13	--	--	--	--	--
STH 114	98+83 - 100+05	RT	--	68	--	--	68	--	--	--	--	0.1	2	--
MANTOWOC RD	199+11 - 199+75	LT&RT	--	154	15	15	154	4	5	1	15	0.1	3	--
	200+40 - 201+11	LT&RT	--	183	--	--	183	5	6	1	--	0.1	4	--
FIRE LANE 1	204+54 - 205+46	LT&RT	--	228	40	40	228	--	2	--	15	0.1	4	--
TOTALS	UNDISTRIBUTED	--	200	185	25	25	185	1	15	1	15	0.5	5	200
			200	925	125	125	925	11	70	5	60	1.0	20	200

NOTE: ROCK BAGS ARE FOR SILT FENCE RELIEF

Addendum No. 01
 ID 1500-44-71
 Revised Sheet 74
 November 30, 2016

MOBILIZATIONS - EROSION CONTROL

CAT. 000	LOCATION	628.1905 EMERGENCY EACH	628.1910 EMERGENCY EACH
	PROJECT	3	2
TOTALS		3	2



Proposal Schedule of Items

Proposal ID: 20161213020

Project(s): 1500-44-71

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0490	611.0627 Inlet Covers Type HM	1.000 EACH	_____.	_____.
0500	611.2005 Manholes 5-FT Diameter	1.000 EACH	_____.	_____.
0510	611.3003 Inlets 3-FT Diameter	1.000 EACH	_____.	_____.
0520	611.3004 Inlets 4-FT Diameter	3.000 EACH	_____.	_____.
0530	611.3230 Inlets 2x3-FT	4.000 EACH	_____.	_____.
0540	611.8110 Adjusting Manhole Covers	14.000 EACH	_____.	_____.
0550	611.8115 Adjusting Inlet Covers	2.000 EACH	_____.	_____.
0560	611.8120.S Cover Plates Temporary	14.000 EACH	_____.	_____.
0570	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1500-44-71	1.000 EACH	_____.	_____.
0580	619.1000 Mobilization	1.000 EACH	_____.	_____.
0590	620.0100 Concrete Corrugated Median	220.000 SF	_____.	_____.
0600	620.0300 Concrete Median Sloped Nose	195.000 SF	_____.	_____.
0610	624.0100 Water	200.000 MGAL	_____.	_____.
0620	625.0100 Topsoil	925.000 SY	_____.	_____.
0630	628.1504 Silt Fence	125.000 LF	_____.	_____.
0640	628.1520 Silt Fence Maintenance	125.000 LF	_____.	_____.
0650	628.1905 Mobilizations Erosion Control	3.000 EACH	_____.	_____.