



Wisconsin Department of Transportation

December 7, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #43: 8610-02-72, WISC 2016 502
C Chippewa Falls, Bridge Street
Chippewa River Bridge B-09-0146 & B-09-0147
STH 124
Chippewa County

Letting of December 13, 2016

This is Addendum No. 01, which provides for the following:

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.0106	Pavement Marking Epoxy 4-Inch	LF	4,585	9,615	14,200
646.0126	Pavement Marking Epoxy 8-Inch	LF	1,427	395	1,822
646.0600	Removing Pavement Markings	LF	800	345	1,145

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
48	Miscellaneous Quantities – updated quantities

Schedule of Items

Attached, dated December 7, 2016 are the revised Schedule of Items Page 7.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 48

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20161213043

Project(s): 8610-02-72

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0960	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0970	643.0100 Traffic Control (project) 01. 8610-02-72	1.000 EACH	_____.	_____.
0980	643.0300 Traffic Control Drums	22,282.000 DAY	_____.	_____.
0990	643.0420 Traffic Control Barricades Type III	2,142.000 DAY	_____.	_____.
1000	643.0500 Traffic Control Flexible Tubular Marker Posts	207.000 EACH	_____.	_____.
1010	643.0600 Traffic Control Flexible Tubular Marker Bases	207.000 EACH	_____.	_____.
1020	643.0705 Traffic Control Warning Lights Type A	3,228.000 DAY	_____.	_____.
1030	643.0715 Traffic Control Warning Lights Type C	5,148.000 DAY	_____.	_____.
1040	643.0800 Traffic Control Arrow Boards	404.000 DAY	_____.	_____.
1050	643.0900 Traffic Control Signs	6,599.000 DAY	_____.	_____.
1060	643.0920 Traffic Control Covering Signs Type II	14.000 EACH	_____.	_____.
1070	643.1051 Traffic Control Signs PCMS with Cellular Communications	418.000 DAY	_____.	_____.
1080	644.1420.S Temporary Pedestrian Surface Plywood	1,800.000 SF	_____.	_____.
1090	646.0106 Pavement Marking Epoxy 4-Inch	14,200.000 LF	_____.	_____.
1100	646.0126 Pavement Marking Epoxy 8-Inch	1,822.000 LF	_____.	_____.
1110	646.0600 Removing Pavement Markings	1,145.000 LF	_____.	_____.

