



# Wisconsin Department of Transportation

## Division of Transportation Systems Development

Bureau of Project Development  
4802 Sheboygan Avenue, Rm 601  
P O Box 7916  
Madison, WI 53707-7916

November 7, 2017

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #19: 4987-02-62, WISC 2017 515**  
**C Green Bay, Mather St**  
**Vroman St to Roy Ave**  
**Local Street**  
**Brown County**

### Letting of November, 14, 2017

This is Addendum No. 01, which provides for the following:

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
690.0150	Sawing Asphalt	LF	282	60	342
690.0250	Sawing Concrete	LF	907	5,315	6222

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
57	Miscellaneous Quantities (revised quantities for saw cuts)

#### **Schedule of Items**

Attached, dated November 7, 2017, are the revised Schedule of Items Page 5.

#### **Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 57

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

PIPE UNDERDRAIN WRAPPED

STATION	DIR	LOCATION OR STRUCTURE NUMBER	612.0406 PIPE UNDERDRAIN WRAPPED 6-INCH LF
PROJECT 4987-02-62 CATEGORY 0010			
203+57	LT	INL-10B	12
203+80	LT	INL-10A	12
204+15	LT	INL-10C	12
204+38	LT	INL-10D	12
203+59	RT	INL-4A	12
203+82	RT	INL-4B	12
204+12	RT	INL-11B	12
204+35	RT	INL-11A	12
206+54	RT	INL-13A	12
206+77	RT	INL-13B	12
206+87	LT	INL-14A	12
207+07	RT	INL-20A	12
207+29	RT	INL-20B	12
207+29	LT	INL-21A	12
207+97	LT	INL-23B	12
207+74	LT	INL-23A	12
209+50	RT	INL-24A	12
209+79	LT	INL-25B	12
210+06	LT	INL-25A	12
210+39	LT	INL-32A	12
209+96	RT	INL-26A	12
210+28	RT	INL-31A	12
211+00	LT	INL-34A	12
210+90	RT	INL-33A	12
213+75	LT	INL-35A	12
213+84	LT	INL-35B	12
213+75	RT	INL-35C	12
213+84	RT	INL-35D	12
216+24	LT	INL-40B	12
216+50	RT	INL-39A	12
216+52	LT	INL-40A	12
216+63	RT	INL-39B	12
217+11	LT	INL-51A	12
217+54	LT	INL-52A	12
PROJECT TOTALS			408

LANDSCAPING ITEMS

STATION	TO	STATION	DIR	LOCATION	625-0100 TOPSOIL SY	627-0200 MULCHING SY	628-1905 MOBILIZATION EROSION CONTROL EA	628-1910 MOBILIZATION EMERGENCY EROSION CONTROL EA	629-0210 FERTILIZER TYPE B CWT	630-0140 SEEDING MIXTURE NO. 40 LB	631-0300 SOD WATER MGAL	631-1000 SOD LAWN SY
PROJECT 4987-02-62 CATEGORY 0010												
204+50.19	-	204+00	RT	MATHER	169	12	--	--	0.01	0.2	4	158
204+50	-	204+00	LT	MATHER	167	4	--	--	0.01	0.1	4	163
204+00	-	207+00	RT	MATHER	192	7	--	--	0.01	0.1	4	185
204+00	-	207+50	LT	MATHER	280	26	--	--	0.02	0.5	6	254
207+00	-	210+00	RT	MATHER	243	15	--	--	0.01	0.3	5	227
207+50	-	210+25	LT	MATHER	207	7	--	--	0.01	0.1	4	200
210+00	-	220+62.90	RT	MATHER	726	21	--	--	0.01	0.4	16	705
210+25	-	216+75	LT	MATHER	525	30	--	--	0.02	0.5	11	495
216+75	-	220+62.90	LT	MATHER	323	16	--	--	0.01	0.3	7	307
UNDISTRIBUTED					566	27	4	4	0.02	0.5	12	539
PROJECT TOTALS					3,398	165	4	4	0.13	3.0	73	3,232

SAWCUTS

STATION	TO	STATION	DIR	LOCATION	690-0150 SAWING ASPHALT LF	690-0250 SAWING CONCRETE LF
PROJECT 4987-02-62 CATEGORY 0010						
204+50.19	-	220+63		MATHER	60	3,402
204+50.19	-	220+63		MATHER	0	1,913
204+50.19	-	204+00	LT	MATHER	27	92
204+50.19	-	204+00	RT	MATHER	33	71
204+00	-	207+50	LT	MATHER	27	55
204+00	-	207+50	RT	MATHER	27	52
207+50	-	210+25	LT	MATHER	31	42
207+50	-	210+25	RT	MATHER	24	45
210+25	-	216+75	LT	MATHER	31	154
210+25	-	220+62.90	RT	MATHER	11	254
216+75	-	220+62.90	LT	MATHER	0	85
41+00.13	-			HOLZER ST	71	57
PROJECT TOTAL					342	6,222

TEMPORARY ASPHALT

LOCATION	204-0110 REMOVING ASPHALTIC SURFACE SY	305-0120** BASE AGGREGATE DENSE 1 1/4-INCH TON	465-0125 ASPHALTIC SURFACE TEMPORARY TON
PROJECT 4987-02-62 CATEGORY 0020			
STAGE 1			
MATHER ST	---	---	208.0
STAGE 2			
ROY AVE	95	13	11.0
COLUMBIA AVE	106	13	12.0
NORTHERN AVE	97	12	11.0
HOLZER ST	0	13	0.0
STAGE 3			
ROY AVE	125	8	15.0
COLUMBIA AVE	185	11	21.0
NORTHERN AVE	134	8	15.0
HOLZER ST	708	0	82.0
PROJECT TOTALS		1,450	375.0

Addendum No. 01  
 ID 4987-02-62  
 Revised Sheet 57  
 November 7, 2017

\*\* ADDITIONAL QUANTITIES SHOWN ELSEWHERE IN PLAN



Proposal Schedule of Items

Proposal ID: 20171114019 Project(s): 4987-02-62

Federal ID(s): WISC 2017515

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0128	647.0206 Pavement Marking Arrows Bike Lane Epoxy	18.000 EACH	_____.	_____.
0130	647.0306 Pavement Marking Symbols Bike Lane Epoxy	18.000 EACH	_____.	_____.
0132	647.0576 Pavement Marking Stop Line Epoxy 24-Inch	59.000 LF	_____.	_____.
0134	647.0776 Pavement Marking Crosswalk Epoxy 12-Inch	582.000 LF	_____.	_____.
0136	650.4000 Construction Staking Storm Sewer	43.000 EACH	_____.	_____.
0138	650.4500 Construction Staking Subgrade	1,912.000 LF	_____.	_____.
0140	650.5000 Construction Staking Base	1,912.000 LF	_____.	_____.
0142	650.5500 Construction Staking Curb Gutter and Curb & Gutter	3,987.000 LF	_____.	_____.
0144	650.9910 Construction Staking Supplemental Control (project) 01. 4987-02-61	LS	LUMP SUM	_____.
0146	650.9920 Construction Staking Slope Stakes	1,912.000 LF	_____.	_____.
0148	690.0150 Sawing Asphalt	342.000 LF	_____.	_____.
0150	690.0250 Sawing Concrete	6,222.000 LF	_____.	_____.
0152	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0154	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0156	SPV.0035 Special 01. Slurry Backfill	3.000 CY	_____.	_____.

