



Wisconsin Department of Transportation

November 27, 2017

**Division of Transportation Systems
Development**

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #21: 166-12-80, WISC 2018 020
Plainfield – Stevens Point
STH 54 to North 2nd Street
IH 39
Portage County**

**6414-00-73
Plover - Waupaca
Hoover Avenue to Harding
STH 54
Portage County**

Letting of December 12, 2017

This is Addendum No. 01, which provides for the following:

Revise the contract time for completion from a completion date of August 3, 2018 to a completion date of June 28, 2018.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

