



# Wisconsin Department of Transportation

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

April 5, 2018

### NOTICE TO ALL CONTRACTORS:

**Proposal #17: 1550-04-60**  
**Cumberland - Spooner**  
**CTH B E. Junction To Green Valley Road**  
**USH 63**  
**Washburn County**

### Letting of April 10, 2018

This is Addendum No. 01, which provides for the following:

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
650.9920	Construction Staking Slope Stakes	LF	11,473	-9,594	1,879

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
25	Quantity of Item 650.9920 is changed from 11,473 LF to 1,879 LF

#### **Schedule of Items**

Attached, dated April 5, 2018, are the revised Schedule of Items Page 4.

#### **Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:  
Revised: 25

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

CONSTRUCTION STAKING PIPE CULVERTS

CATEGORY	STATION	TO	STATION	LOCATION	650.6000 EACH
0010	523+80			CULVERT	1
0010	573+50			CULVERT	1
0010	575+65			CULVERT	1
0010	583+00			CULVERT	1
0010	601+43			CULVERT	1
0010	622+00			CULVERT	1
0010	632+00			CULVERT	1
0010	649+20			CULVERT	1
0010	672+05			CULVERT	1
TOTAL 0010					9

LOCATION	650.9910 LS
PROJECT	1
TOTAL 0010	1

Addendum No. 01  
 ID 1550-04-60  
 Revised Sheet 25  
 April 5, 2018

CONSTRUCTION STAKING SLOPE STAKES

CATEGORY	STATION	TO	STATION	LOCATION	650.9920 LF
0010	521+00	-	527+00	FORESLOPE - LT	600
0010	555+46	-	557+53	GUARD RAIL - LT & RT	207
0010	562+47	-	565+29	GUARD RAIL - LT & RT	282
0010	573+00	-	574+00	FORESLOPE - LT	100
0010	578+25	-	579+20	FORESLOPE - LT & RT	190
0010	621+00	-	623+00	FORESLOPE - LT & RT	200
0010	630+50	-	633+50	FORESLOPE - LT & RT	300
TOTAL 0010					1879

SAWING ASPHALT

STATION	LOCATION	690.0150 LF
523+33	ML	30
524+27	ML	30
573+18	ML	30
573+82	ML	30
582+53	ML	30
583+47	ML	30
601+38	ML	30
601+48	ML	30
621+62	ML	30
622+38	ML	30
631+53	ML	30
632+47	ML	30
649+09	ML	30
649+31	ML	30
671+74	ML	30
672+26	ML	30
TOTAL 0010		480

SAWING CONCRETE

STATION	LOCATION	690.0250 LF
523+33	ML	20
524+27	ML	20
573+18	ML	20
573+82	ML	20
582+53	ML	20
583+47	ML	20
601+38	ML	20
601+48	ML	20
621+62	ML	20
622+38	ML	20
631+53	ML	20
632+47	ML	20
649+09	ML	20
649+31	ML	20
671+74	ML	20
672+26	ML	20
TOTAL 0010		320



Proposal Schedule of Items

Proposal ID: 20180410017 Project(s): 1550-04-60

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0098	646.1020 Marking Line Epoxy 4-Inch	1,788.000 LF	_____.	_____.
0100	650.6000 Construction Staking Pipe Culverts	9.000 EACH	_____.	_____.
0102	650.9910 Construction Staking Supplemental Control (project) 01.1550-04-60	LS	LUMP SUM	_____.
0104	650.9920 Construction Staking Slope Stakes	1,879.000 LF	_____.	_____.
0106	690.0150 Sawing Asphalt	480.000 LF	_____.	_____.
0108	690.0250 Sawing Concrete	320.000 LF	_____.	_____.
0110	SPV.0060 Special 01. Salvage & Reset 2 Culvert Sections	2.000 EACH	_____.	_____.
0112	SPV.0060 Special 02. Salvage & Reset 3 Culvert Sections	6.000 EACH	_____.	_____.
0114	SPV.0090 Special 01. Regrading Ditch	572.000 LF	_____.	_____.
0116	SPV.0105 Special 01. Cattle Pass Liner 24-Inch	LS	LUMP SUM	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.

