



Wisconsin Department of Transportation

April 27, 2018

Division of Transportation Systems Development
 Bureau of Project Development
 4822 Madison Yards Way, 4th Floor South
 Madison, WI 53705

Telephone: (608) 266-1631
 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #01: 1000-20-76
Statewide Type I Sign Replacement
Locations on STN per Annual Plan
Non Hwy
Statewide

Letting of May 8, 2018

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
4	Traffic

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
635.0200	Sign Supports Structural Steel HS	LBS	37,588.4	-5,276.8	32,311.6
635.0300	Sign Supports Replacing Base Connection Bolts	EACH	167	1	168
636.0100	Sign Supports Concrete Masonry	CY	74.4	-9.6	64.8
636.0500	Sign Supports Steel Reinforcement	LBS	3858	-543	3315
637.1220	Signs Type I Reflective SH	SF	38,132.5	-617	37,515.5
638.2601	Removing Signs Type I	EACH	230	1	231

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
28	Miscellaneous Quantities (Revised quantities for signs 45-1-1R, 45-1-2, 57-1-3, 57-1-10, and Segment Subtotals for Segments 57-1 and 45-1)
29	Miscellaneous Quantities (Revised quantities for signs 141-1-3, 141-1-10, 141-1-13, 141-1-14, and 141-1-17)

30	Miscellaneous Quantities (Revised quantities for sign 141-1-24 and Segment Subtotals for Segment 141-1)
35	Miscellaneous Quantities (Revised Segment Subtotals and NE Region Subtotals)
66	Miscellaneous Quantities (Revised NE Region Subtotals and Totals)

Other

Change the Contract Completion Time from a Completion Date of December 15, 2018 to a Completion Date of May 1, 2019.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

1000-20-76

April 27, 2018

Special Provisions

4. Traffic

Add the following to the end of the article:

Work Restrictions for STH 441 (Outagamie County)

Perform all work requiring lane closures on STH 441 in Outagamie County within the following periods:

NB: 5:00 PM Sunday – 6:00 AM Monday
8:00 PM Monday – 6:00 AM Tuesday
8:00 PM Tuesday – 6:00 AM Wednesday
8:00 PM Wednesday – 6:00 AM Thursday
8:00 PM Thursday – 6:00 AM Friday
8:00 PM Friday – 10:00 AM Saturday
4:00 PM Saturday – 12:00 PM Sunday

SB: 8:00 PM Monday – 6:00 AM Tuesday
8:00 PM Tuesday – 6:00 AM Wednesday
8:00 PM Wednesday – 6:00 AM Thursday
8:00 PM Thursday – 6:00 AM Friday
8:00 PM Friday – 6:00 AM Monday

Work Restrictions for STH 57 (Brown and Kewaunee Counties)

Perform all work requiring lane closures on STH 57 in Brown and Kewaunee Counties within the following periods:

NB: 7:00 PM Friday – 12:00 PM Friday

SB: 6:00 PM Sunday – 12:00 PM Sunday

Schedule of Items

Attached, dated April 27, 2018, are the revised Schedule of Items Pages 1 and 2.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 28, 29, 30, 35 and 66.

END OF ADDENDUM

SIGN NUMBER	ROUTE	MARKER CODE	DESCRIPTION	WIDTH	HEIGHT	ORDER LINES	635.0200 Sign Supports Structural Steel HS LBS	635.0300 Sign Supports Replacing Base Connection Bolts EACH	636.0100 Sign Supports Concrete Masonry CY	636.0500 Sign Supports Steel Reinforcement LBS	637.1220 Signs Type I Reflective SH SF	638.2601 Removing Signs Type I EACH	638.2602 Removing Signs Type II EACH	638.3000 Removing Small Sign Supports EACH	638.3100 Removing Structural Steel Sign Supports EACH	NOTES
57-1-1R	STH 57 NB	CTHP interchange	Removed from Project			P DK Dyessville EXIT 1/2 MILE						1				Remove existing sign Existing steel supports to remain
57-1-2	STH 57 NB	CTHP interchange	Advance Exit Guide Sign	192	120	P DK Dyessville EXIT 1/2 MILE		1		160						Install new sign on existing steel supports (Type A bases and supports)
57-1-3			Removed from Project													
57-1-4R	STH 57 NB	CTHP interchange	Removed from Project			P DK Dyessville [R]						1			2	Remove existing sign and supports
57-1-5	STH 57 NB	CTHP interchange	Exit Direction Sign with Arrow	228	90	P DK Dyessville [R]	1001.8		1.6	98	142.5					Install sign 350' north of existing sign (1.16 miles north of Gravel Pit Rd) (Type A bases and supports)
57-1-6R	STH 57 NB	CTHP interchange	Removed from Project			Brussels Sturgeon Bay 23						1		2		Remove existing sign and supports
57-1-7	STH 57 NB	CTHP interchange	Destination Distance (One)	228	36	Sturgeon Bay 23	576.6		1.2	68	57					Install sign 2480' north of existing sign (4045' north of CTH P) (Type A bases and supports)
57-1-8R	STH 57 SB	CTHP interchange	Removed from Project			P DK Dyessville EXIT 1 MILE						1				Remove existing sign Existing steel supports to remain
57-1-9	STH 57 SB	CTHP interchange	Advance Exit Guide Sign	192	120	P DK Dyessville EXIT 1 MILE		1			160					Install new sign on existing steel supports (Type A bases and supports)
57-1-10			Removed from Project													
57-1-11R	STH 57 SB	CTHP interchange	Removed from Project			P DK Dyessville [R]						1				Remove existing sign Existing steel supports to remain
57-1-12	STH 57 SB	CTHP interchange	Exit Direction Sign with Arrow	228	90	P DK Dyessville [R]		1		142.5						Install new sign on existing steel supports (Type A bases and supports)
57-1-13R	STH 57 SB	CTHP interchange	Removed from Project			Dyessville [R] Green Bay 19						1		2		Remove existing sign and supports
57-1-14	STH 57 SB	CTHP interchange	Destination Distance (One)	180	36	Green Bay 11	566.6		1.2	68	45					Install sign 2975' south of existing sign 57-1-13R (4225' south of CTH P) (Type A bases and supports)
SEGMENT SUBTOTALS							2145	3	4	234	707	4	2	4	2	

Addendum No. 01
ID 1000-20-76
Revised Sheet 28
April 27, 2018

SIGN NUMBER	ROUTE	MARKER CODE	DESCRIPTION	WIDTH	HEIGHT	ORDER LINES	635.0300 Sign Supports Replacing Base Connection Bolts EACH	637.1220 Signs Type I Reflective SH SF	638.2601 Removing Signs Type I EACH	NOTES
45-1-1R	USH 45 SB	Off ramp from USH 10 WB	Removed from Project			Winchester EXIT 1/2 MILE			1	Remove existing sign Existing steel supports to remain
45-1-2	USH 45 SB	Off ramp from USH 10 WB	Advance Exit Guide Sign	156	84	EXIT 1/2 MILE	1	91		Install new sign on existing steel supports (Type A bases and supports)
SEGMENT SUBTOTALS							1	91	1	

Addendum No. 01
 ID 1000-20-76
 Revised Sheet 29
 April 27, 2018

SIGN NUMBER	ROUTE	MARKER	CODE	DESCRIPTION	WIDTH	HEIGHT	ORDER LINES	635.0200 Sign Supports Structural Steel/HS LBS	635.0300 Sign Supports Replacing Base Connection Bolts EACH	636.0100 Sign Supports Concrete Masonry CY	636.0500 Sign Supports Steel Reinforcement LBS	637.1220 Signs Type I Reflective SH SF	638.2601 Removing Signs Type I EACH	638.2602 Removing Signs Type II EACH	638.3000 Removing Small Sign Supports EACH	NOTES
Ocoee and Marinette Counties																
USH 141 from CTH A to STH 64																
141-1-1R	USH 141 NB	CTHA Interchange					Lena EXIT 1 MILE						1			Remove existing sign Existing steel supports to remain
141-1-2	USH 141 NB	CTHA Interchange	E1-51-A	Advance Exit Guide Sign	156	120	A EXIT 1 MILE		1			130				Install new sign on existing steel supports (Type A, beams and bases)
141-1-3				Removed from Project												
141-1-4R	USH 141 NB	CTHA Interchange					Lena (TR)						1			Remove existing sign Existing steel supports to remain
141-1-5	USH 141 NB	CTHA Interchange	E4-1-A	Exit Direction Sign with Arrow	144	90	A Lena (TR) Coleman 7 Chiviz 20 Iron Mt 67		1			90		1	2	Install new sign on existing steel supports (Type A, beams and bases) Remove existing sign and posts
141-1-6R	USH 141 NB	CTHA Interchange														
141-1-7	USH 141 NB	CTHA Interchange	D2-3	Destination Distance (Three)	156	84	Coleman 7 Chiviz 19 Iron Mt 64	656.6		1.2		91				Install sign 147.5 north of existing sign (50.16 north of CTH A) (Type B, beams and bases) Remove existing sign Existing steel supports to remain
141-1-8R	USH 141 NB	CTHB Interchange					BUS [blank] TO 141 B CP Coleman Pound EXIT 1 MILE									Install new sign on existing steel supports (Type A, beams and bases)
141-1-9	USH 141 NB	CTHB Interchange	E1-51-A	Advance Exit Guide Sign	192	180	[blank] TO BUS B CP 141 Coleman Pound EXIT 1 MILE		1			240				Install new sign on existing steel supports (Type A, beams and bases)
141-1-10				Removed from Project												
141-1-11R	USH 141 NB	CTHB Interchange					BUS [blank] TO 141 B CP Coleman (TR) Pound									Remove existing sign Existing steel supports to remain
141-1-12	USH 141 NB	CTHB Interchange	E4-1-A	Exit Direction Sign with Arrow	228	150	[blank] TO BUS B CP 141 Coleman (TR) Pound		1			237.5				Install new sign on existing steel supports (Type A, beams and bases)
141-1-13				Removed from Project												
141-1-14				Removed from Project												
141-1-15R	USH 141 SB	CTHB Interchange					B TO CP Coleman Pound EXIT 1 MILE									Remove existing sign Existing steel supports to remain
141-1-16	USH 141 SB	CTHB Interchange	E1-51-A	Advance Exit Guide Sign	180	156	B TO CP Coleman Pound EXIT 1 MILE		1			195				Install new sign on existing steel supports (Type A, beams and bases)
141-1-17				Removed from Project												
141-1-18R	USH 141 SB	CTHB Interchange					B TO CP Coleman (TR) Pound									Remove existing sign Existing steel supports to remain
141-1-19	USH 141 SB	CTHB Interchange	E4-1-A	Exit Direction Sign with Arrow	204	120	B TO CP Coleman (TR) Pound		1			170				Install new sign on existing steel supports (Type A, beams and bases)
141-1-20R	USH 141 SB	CTHB Interchange					Lena 8 Green Bay 37							1	2	Remove existing sign and posts

PROJECT NO: 1000-20-76	HWY: VARIOUS	COUNTY: VARIOUS - NE REGION	MISCELLANEOUS QUANTITIES	SHEET NO: 29	E
FILE NAME :	PLOT DATE :	PLOT BY :	PLOT NAME :	ORIG DATE :	ORIG SCALE : 1:1

Addendum No. 01
 ID 1000-20-76
 Revised Sheet 30
 April 27, 2018

Oconto and Marinette Counties USH 141 from CTH A to STH 64																
SIGN NUMBER	ROUTE	MARKER	CODE	DESCRIPTION	WIDTH	HEIGHT	ORDER LINES	635.0200 Sign Supports Structural Steel HS LBS	635.0300 Sign Supports Replacing Base Connection Bolts EACH	636.0100 Sign Supports Concrete Masonry CY	636.0500 Sign Supports Steel Reinforcement LBS	637.1220 Signs Type I SF	638.2601 Removing Signs Type I EACH	638.2602 Removing Signs Type II EACH	638.3000 Removing Small Sign Supports EACH	NOTES
141-1-21	USH 141 SB	CTH B Interchange	D2-2	Destination/Distance (Two)	192	60	Lena 7 Green Bay 36	617.6	1.2	68	80					Install sign 3485' south of existing sign (1.14 miles south of CTH B) (Type A beams and bases)
141-1-22R	USH 141 SB	CTH A Interchange					A Lena EXIT 1 MILE	1					1			Remove existing sign Existing steel supports to remain
141-1-23	USH 141 SB	CTH A Interchange	E1-51-A	Advance Exit Guide Sign	156	120	A Lena EXIT 1 MILE	1			130					Install new sign on existing steel supports (Type A beams and bases)
141-1-24				Removed from Project												
141-1-25R	USH 141 SB	CTH A Interchange					A Lena EXIT 1 MILE	1								Remove existing sign Existing steel supports to remain
141-1-26	USH 141 SB	CTH A Interchange	E4-1-A	Exit Direction Sign with Arrow	144	90	A Lena [TR] Green Bay 32	1			90					Install new sign on existing steel supports (Type A beams and bases)
141-1-27R	USH 141 SB	CTH A Interchange														Remove existing sign and posts
141-1-28	USH 141 SB	CTH A Interchange	D2-2		192	60	Suamico 18 Green Bay 28	617.6	1.2	68	80					Install sign 1795' south of existing sign (5225' south of CTH A) (Type A beams and bases)
SEGMENT SUBTOTALS								1891.8	3.6	204	1533.5	8	3	6		
Fond du Lac County USH 151 from CTH D to STH 23																
151-1-1R	USH 151 NB	CTH D Interchange					Fond du Lac NEXT 6 EXITS									Remove existing sign Existing steel supports to remain
151-1-2	USH 151 NB	CTH D Interchange	EB-1	(area) Next_ Exits	156	54	Fond du Lac NEXT 6 EXITS			58.5						Install new sign on existing steel supports (Type A beams and bases)
151-1-3R	USH 151 NB	CTH D Interchange					D TO Military Rd EXIT 1 MILE									Remove existing sign Existing steel supports to remain
151-1-4	USH 151 NB	CTH D Interchange	E1-51-A	Advance Exit Guide Sign	252	120	TO Military Rd EXIT 1 MILE			210						Install new sign on existing steel supports (Type B beams and bases)
151-1-5R	USH 151 NB	CTH D Interchange					D TO Military Rd [TR]									Remove existing sign
151-1-6	USH 151 NB	CTH D Interchange	E4-1-A	Exit Direction Sign with Arrow	288	90	D TO Military Rd [TR]			180						Install new sign on existing steel supports (Type A beams and bases)
151-1-7R	USH 151 NB	Hickory St Interchange					Hickory St EXIT 1 MILE									Remove existing sign
151-1-8	USH 151 NB	Hickory St Interchange	E1-51-A	Advance Exit Guide Sign	204	78	Hickory St EXIT 1 MILE			110.5						Install new sign on existing steel supports (Type A beams and bases)
151-1-9R	USH 151 NB	Hickory St Interchange					Hickory St [TR]									Remove existing sign
151-1-10	USH 151 NB	Hickory St Interchange	E4-1-A	Exit Direction Sign with Arrow	240	48	Hickory St [TR]			80						Install new sign on existing steel supports (Type A beams and bases)
151-1-11V	USH 151 NB	STH 17/5 Interchange					175 Main St [TR] EXIT 1.5 MPH									Replace existing Right Turn Arrow with tiltRight arrow
151-1-12R	USH 151 NB	H41 Interchange					Chilton 28 Mantowoc 53									Remove existing sign and supports
151-1-13	USH 151 NB	STH 23 Interchange	E1-51-A	Advance Exit Guide Sign	216	126	Johnson St EXIT 1 MILE	1.6	98	189				2		Install sign 2850' south of existing sign (635' north of CTH V) (Type A beams and bases)
151-1-14R	USH 151 NB	STH 23 Interchange					Johnson St EXIT 12 MILE									Remove existing sign
151-1-15	USH 151 NB	STH 23 Interchange	ES-1	Supplemental Guide Sign	144	84	HOSPITAL NEXT RIGHT									Install new sign on existing beams from sign 151-1-14R (Type B beams and bases)
151-1-16R	USH 151 NB	STH 23 Interchange					Hospital NEXT RIGHT									Remove existing sign and posts

Addendum No. 01
 ID 1000-20-76
 Revised Sheet 35
 April 27, 2018

NE Region Segment Summary	634.0618 Posts Wood 4 x 6 - Inch 18 Foot	635.0200 Sign Supports Structural Steel HS	635.0300 Sign Supports Replacing Base Connection Bolts	636.0100 Sign Supports Concrete Masonry	636.0500 Sign Supports Steel Reinforcement	637.1220 Signs Type I Reflective SH	637.1230 Signs Type I Reflective F	637.2210 Signs Type II Reflective H	638.2601 Removing Signs Type I	638.2602 Removing Signs Type II	638.3000 Removing Small Sign Supports	638.3100 Removing Structural Steel Sign Supports	638.3210 Revising Signs Type I Demountable
	EACH	LBS	EACH	CY	LBS	SF	SF	SF	EACH	EACH	EACH	EACH	EACH
451-1 USH 45 at USH 10	0	0	1	0	0	91	0	0	1	0	0	0	0
57-1 ITH 57 from CTH A to CTH X	0	2145	3	4	234	707	0	0	4	2	4	2	0
141-1 USH 141 from CTH A to STH 64	0	1891.8	8	3.6	204	1533.5	0	0	8	3	6	0	0
151-1 USH 151 from CTH D to STH 23	0	1097.8	14	1.6	98	1557.5	340	0	15	1	2	4	2
441-1 ITH 441 from USH 10 to IH 41	16	1300	18	2.4	136	4379	0	233.76	23	7	12	0	3
REGION SUBTOTALS	16	6334.6	44	11.6	672	8268	340	233.76	51	13	24	6	5

PROJECT NO: 1000-20-76

HWY: VARIOUS

COUNTY: VARIOUS - NE REGION

MISCELLANEOUS QUANTITIES

SHEET NO: 35

FILE NAME: _____ PLOT DATE: _____ PLOT NAME: _____ ORG DATE: _____ ORIGINATOR: DIST_ _____ PLOT SCALE: 1:1

REGION	204.0195 Removing Concrete Bases EACH	634.0612 Posts Wood 4 x 6 - Inch 12 Foot EACH	634.0614 Posts Wood 4 x 6 - Inch 14 Foot EACH	634.0616 Posts Wood 4 x 6 - Inch 16 Foot EACH	634.0618 Posts Wood 4 x 6 - Inch 18 Foot EACH	634.062 Posts Wood 4 x 6 - Inch 20 Foot EACH	635.0200 Sign Supports Structural Steel HS LBS	635.0300 Sign Supports Replacing Base Connection Bolts EACH	635.9010.S Sign Supports Shorten Structural Steel EACH	636.0100 Sign Supports Concrete Masonry CY	636.0500 Sign Supports Reinforcement Steel LBS	636.1500 Sign Supports Steel Coated Reinforcement LBS	637.1220 Signs Type I Reflective SH SF	637.1230 Signs Type I Reflective F SF
SW Region	0	31	36	6	11	0	6908.8	8	0	10.8	656	0	2255	340
SE Region	0	0	0	0	0	0	3076	11	12	16	340	0	2452	0
NE Region	0	0	0	0	16	0	6334.6	44	0	11.6	673	0	8268	340
NC Region	0	0	35	0	0	0	11742.6	34	0	29.2	1246	990	8686	0
NW Region	0	0	0	0	0	0	4249.6	71	6	7.2	490	0	15354.3	385
TOTALS	0	31	71	6	27	0	32311.6	168	18	64.8	3315	990	37515.5	1065

Addendum No. 01
ID 1000-20-76
Revised Sheet 66
April 27, 2018

REGION	637.2210 Signs Type II Reflective H SF	637.2230 Signs Type II Reflective F SF	638.2101 Moving Signs Type I EACH	638.2601 Removing Signs Type I EACH	638.2602 Removing Signs Type II EACH	638.3000 Removing Small Sign Supports EACH	638.3100 Removing Structural Steel Sign Supports EACH	638.3210 Revising Signs Type I Demountable EACH	641.1200 Sign Bridge Cantilevered S-37-159 LS	SPV.0165.01 Modifying Signs Type I SF
SW Region	190	420.75	2	20	82	66	16	0	0	24
SE Region	0	0	0	22	0	0	12	0	0	0
NE Region	233.76	0	0	51	13	24	6	5	0	0
NC Region	0	506.5	0	40	31	12	10	0	1	0
NW Region	0	0	0	98	3	6	26	0	0	0
TOTALS	423.76	927.25	2	231	129	108	70	5	1	24

PROJECT NO: 1000-20-76	HWY: VARIOUS	COUNTY: VARIOUS	MISCELLANEOUS QUANTITIES	SHEET NO: 66	E
FILE NAME: _____	PLOT DATE: _____	PLOT BY: _____	PLOT NAME: _____	ORG DATE: _____	ORIGINATOR: DIST_
					PLOT SCALE: 1:1



Proposal Schedule of Items

Proposal ID: 20180508001 Project(s): 1000-20-76

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	305.0110 Base Aggregate Dense 3/4-Inch	152.000 TON	_____.	_____.
0004	614.0010 Barrier System Grading Shaping Finishing	1.000 EACH	_____.	_____.
0006	614.2300 MGS Guardrail 3	325.000 LF	_____.	_____.
0008	614.2610 MGS Guardrail Terminal EAT	1.000 EACH	_____.	_____.
0010	614.2620 MGS Guardrail Terminal Type 2	1.000 EACH	_____.	_____.
0012	619.1000 Mobilization	1.000 EACH	_____.	_____.
0014	634.0612 Posts Wood 4x6-Inch X 12-FT	31.000 EACH	_____.	_____.
0016	634.0614 Posts Wood 4x6-Inch X 14-FT	71.000 EACH	_____.	_____.
0018	634.0616 Posts Wood 4x6-Inch X 16-FT	6.000 EACH	_____.	_____.
0020	634.0618 Posts Wood 4x6-Inch X 18-FT	23.000 EACH	_____.	_____.
0022	635.0200 Sign Supports Structural Steel HS	32,311.600 LB	_____.	_____.
0024	635.0300 Sign Supports Replacing Base Connection Bolts	168.000 EACH	_____.	_____.
0026	635.9010.S Sign Supports Shorten Structural Steel	18.000 EACH	_____.	_____.
0028	636.0100 Sign Supports Concrete Masonry	64.800 CY	_____.	_____.
0030	636.0500 Sign Supports Steel Reinforcement	3,315.000 LB	_____.	_____.
0032	636.1500 Sign Supports Steel Coated Reinforcement HS	990.000 LB	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20180508001 Project(s): 1000-20-76

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0034	637.1220 Signs Type I Reflective SH	37,515.500 SF	_____.	_____.
0036	637.1230 Signs Type I Reflective F	1,065.000 SF	_____.	_____.
0038	637.2210 Signs Type II Reflective H	423.760 SF	_____.	_____.
0040	637.2230 Signs Type II Reflective F	927.250 SF	_____.	_____.
0042	638.2101 Moving Signs Type I	2.000 EACH	_____.	_____.
0044	638.2601 Removing Signs Type I	231.000 EACH	_____.	_____.
0046	638.2602 Removing Signs Type II	129.000 EACH	_____.	_____.
0048	638.3000 Removing Small Sign Supports	108.000 EACH	_____.	_____.
0050	638.3100 Removing Structural Steel Sign Supports	70.000 EACH	_____.	_____.
0052	638.3210 Revising Signs Type I Demountable	5.000 EACH	_____.	_____.
0054	641.1200 Sign Bridge Cantilevered (structure) 01. S-37-159	LS	LUMP SUM	_____.
0056	SPV.0105 Special 01. Traffic Control (project) 1000- 20-76	LS	LUMP SUM	_____.
0058	SPV.0165 Special 01. Modifying Signs Type I	24.000 SF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.