



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

May 2, 2018

NOTICE TO ALL CONTRACTORS:

Proposal #11: 1229-05-70, WISC 2018 237
North South Freeway
Sth 32 to North Ozaukee County Line
IH 043
Ozaukee County

Letting of May 8, 2018

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.4505	Marking Line Same Day Paint 4-inch	LF	191,348	-176,135	15,213

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
194	Misc. Quan. Sht. – Revised quantity chart for Item 646.4505

Schedule of Items

Attached, dated May 2, 2018, are the revised Schedule of Items Page 6.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 194

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

CONTINUED FROM PREVIOUS PAGE

PAVEMENT MARKING

CATEGORY	STATION	TO	STATION	LOCATION	646.5020		646.5120		646.5420		646.6120		646.7220	
					MARKING ARROW EPOXY	MARKING WORD EPOXY	MARKING ENFORCEMENT BAR EPOXY	MARKING STOP LINE EPOXY 18- INCH	MARKING CHEVRON EPOXY 24- INCH					
0010	829+70	-	85+50	SB-BEGIN PROJECT-CTHV/STH 32	LF	EACH	EACH	EACH	LF	LF	LF	LF	LF	REMARKS
0010	293+30	-	50+00	SB-ON RAMP FROM CTHV/STH 32	199	-	-	-	-	-	-	-	-	
0010	0+00	-	19+96.50	SB-OFF RAMP TO CTHV/STH 32	-	3	1	-	45	142	-	-	-	
0010	85+50	-	220+00	SB-CTHV/STH 32-STH 33	1307	-	-	-	-	-	-	-	-	
0010	210+00	-	218+00	SB-ON RAMP FROM STH 33	-	-	-	-	-	-	-	-	-	
0010	225+45.34	-	235+40	SB-OFF RAMP TO E STH 33	-	5	1	-	16	438	-	-	-	
0010	237+97.04	-	288+20	SB-ON RAMP FROM 57 TO 43	74	-	-	-	-	-	-	-	-	
0010	220+00	-	451+80	STH 33-STH 32/CTH H	1823	2	-	-	-	-	-	-	-	
0010	429+11.69	-	451+80	SB-ON RAMP FROM STH 32/CTH H	-	-	-	-	-	-	-	-	-	
0010	453+14.57	-	474+40.00	SB-OFF RAMP TO STH 32/CTH H	-	3	1	-	48	149	-	-	-	
0010	453+14.57	-	809+45.81	STH 32/CTH H-CTH D	2862	-	-	5	-	-	-	-	-	
0010	793+47.12	-	809+45.81	SB-ON RAMP FROM CTH D	-	-	-	-	-	-	-	-	-	
0010	807+32.69	-	825+00.00	SB OFF RAMP TO CTH D	-	3	1	-	49	155	-	-	-	
0010	809+45.81	-	977+00	CTH D-END PROJECT	1341	-	-	-	-	-	-	-	-	
				Sub-Total	7606	16	4	5	159	884				
0010	314+00	-	37+50.00	NB-OFF RAMP TO STH 32	-	2	-	-	16	230	-	-	-	
0010	829+70	-	85+50	NB-BEGIN PROJECT-CTHV/STH 32	199	-	-	-	-	-	-	-	-	
0010	60+14.70	-	72+59.39	NB-ON RAMP FROM STH 32	-	-	-	-	-	-	-	-	-	
0010	85+50	-	220+00	NB-CTHV/STH 32-STH 33	1307	-	-	-	-	-	-	-	-	
0010	202+11.89	-	212+00	NB-OFF RAMP TO STH 33	-	9	6	-	69	178	-	-	-	
0010	224+00	-	234+50	NB-ON RAMP FROM STH 33	-	-	-	-	-	-	-	-	-	
0010	220+00	-	451+80	STH 33-STH 32/CTH H	1896	-	-	-	-	-	-	-	-	
0010	263+80.55	-	267+00	NB-OFF RAMP FROM 43 TO 57	-	-	-	-	-	-	-	-	-	
0010	431+18.67	-	450+10.99	NB-OFF RAMP TO STH 32/CTH H	-	3	1	-	36	166	-	-	-	
0010	450+86.77	-	471+00.00	NB-ON RAMP FROM STH 32/CTH H	-	-	-	-	-	-	-	-	-	
0010	453+14.57	-	809+45.81	STH 32/CTH H-CTH D	2862	-	-	5	-	-	-	-	-	
0010	788+00.00	-	809+45.81	NB-OFF RAMP TO CTH D	-	3	1	-	45	161	-	-	-	
0010	809+45.81	-	825+00.00	NB-ON RAMP FROM CTH D	-	-	-	-	-	-	-	-	-	
0010	809+45.81	-	977+29	CTH D-END PROJECT	1343	-	-	-	-	-	-	-	-	
				Sub-Total	7607	17	8	5	166	884				
				TOTAL 0010	15213	33	12	10	325	1768				

Addendum No. 02
ID 1229-05-70
Revised Sheet 194
May 2, 2018



Proposal Schedule of Items

Proposal ID: 20180508011 Project(s): 1229-05-70

Federal ID(s): WISC 2018237

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0164	645.0111 Geotextile Type DF Schedule A	370.000 SY	_____.	_____.
0166	645.0120 Geotextile Type HR	28.000 SY	_____.	_____.
0168	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	405,328.000 LF	_____.	_____.
0170	646.1555 Marking Line Grooved Contrast Permanent Tape 4-Inch	48,633.000 LF	_____.	_____.
0172	646.3555 Marking Line Grooved Contrast Permanent Tape 8-Inch	21,571.000 LF	_____.	_____.
0174	646.4505 Marking Line Same Day Paint 4-Inch	15,213.000 LF	_____.	_____.
0176	646.5020 Marking Arrow Epoxy	33.000 EACH	_____.	_____.
0178	646.5120 Marking Word Epoxy	12.000 EACH	_____.	_____.
0180	646.5420 Marking Aerial Enforcement Bar Epoxy	10.000 EACH	_____.	_____.
0182	646.5520 Marking Outfall Epoxy	729.000 EACH	_____.	_____.
0184	646.6120 Marking Stop Line Epoxy 18-Inch	325.000 LF	_____.	_____.
0186	646.7220 Marking Chevron Epoxy 24-Inch	1,768.000 LF	_____.	_____.
0188	646.9400 Marking Removal Plowable Raised Pavement Markers	2,068.000 EACH	_____.	_____.
0190	650.4500 Construction Staking Subgrade	2,425.000 LF	_____.	_____.
0192	650.5000 Construction Staking Base	2,425.000 LF	_____.	_____.
0194	650.6000 Construction Staking Pipe Culverts	1.000 EACH	_____.	_____.

