

**STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION SYSTEM DEVELOPMENT
NOTICE TO CONTRACTORS**

BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 9 A.M. LOCAL TIME, TUESDAY, May 8, 2018, to the Division of Transportation System Development for the highway work hereinafter described. Bidders must either submit electronic bids on the Internet through the Bid Express™ on-line bidding exchange or submit sealed bidding proposals on the day of the bid opening to 4th Floor South, Room S437 of the Hill Farms State Transportation Building, 4822 Madison Yards Way, Madison, Wisconsin. The bidding proposals received will then be publicly opened and the results available in 4th Floor South, Room S437.

Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Project Development may do so at their own risk. The correct mailing address is: Wisconsin Department of Transportation, Division of Transportation System Development, Bureau of Project Development, 4th Floor South, Room S437, P.O. Box 7916, Madison, Wisconsin, 53707-7916. The correct street address for shipping is: Wisconsin Department of Transportation, Division of Transportation System Development, Bureau of Project Development, 4th Floor South, Room S437, 4822 Madison Yards Way, Madison, Wisconsin, 53705. Bidders wishing to submit their sealed bidding proposals in person prior to the day of the bid opening shall submit them to the Bureau of Project Development, 4th Floor South, Room S437 of the Hill Farms State Transportation Building, 4822 Madison Yards Way, Madison, Wisconsin.

The Bureau of Project Development will not open and will return all sealed proposals that are received later than the time identified above.

ELECTRONIC BIDDING

All bids must be submitted electronically via Bid Express. To request an exception to this requirement, contact the Chief Proposal Management Engineer at (608) 266-3721.

PROPOSAL GUARANTY

With each sealed proposal, the bidder must include a properly executed bid bond or a cashier's check, certified check, bank's check, or postal money order in the amount designated on the Highway Work Proposal made payable to the Department. Certified checks shall be drawn on the account of the bidder submitting the proposal. The bidder may also satisfy the proposal guaranty requirements by having a properly executed annual bid bond on file with the Department.

For electronic bids submitted on the Internet, the bidder must satisfy the proposal guaranty requirements by having a properly executed annual bid bond on file with the Department.

PLANS AND PROPOSALS

Electronic plans and proposals can be obtained by clicking on the applicable month listed on the Bid Letting Schedule page:

<http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx>

The Department has hard copy plans and proposals available for office examination in the Bureau of Project Development in Madison and in the respective regional offices where the work is located.

PLAN HOLDERS and ELIGIBLE BIDDERS

To request to be listed as a Plan Holder or Eligible Bidder, you must submit a completed DT1633 form using the [online proposal request application](#) and [users guide](#). This form must be completed and submitted no later than 11:45 AM on the last business day preceding the letting.

Information regarding the confidential bidder option can be found on the HCCI homepage:

<http://wisconsindot.gov/Pages/doing-bus/contractors/hcci/default.aspx>

QUALIFICATIONS OF BIDDERS

Unless otherwise specified in this advertisement, the Department will issue bidding proposals only to those who have established their qualifications for the work to be bid upon. **Any prospective bidder who has not established their qualifications must file a sworn statement with the Department not less than TEN business days prior to the time set for submitting bidding proposals on a form furnished by the Department.** The Department will evaluate this statement and will issue bidding proposals as it deems warranted.

HOURS OF LABOR AND MINIMUM WAGE RATES

Pursuant to regulations provided by applicable federal and/or state laws, the hours of labor and minimum wage rates are set forth in the bidding proposals.

AFFIRMATIVE ACTION

The Wisconsin Department of Transportation, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

AFFIDAVIT OF NON-COLLUSION

Each bidder shall file a sworn statement executed by or on behalf of the person, firm, association, or corporation submitting the bid, certifying that such person, firm, association, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action, in restraint of free competitive bidding in connection with the submitted bid. If the bidder fails to submit this sworn statement with the bid, the bidding proposal is irregular, and the Department will reject it.

For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of non-collusion requirements by properly completing and submitting their bid through the Bid Express™ on-line bidding exchange.

For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by signing the cover of the bidding proposal and having it properly notarized.

SUMMARY SHEET

For your convenience, a summary sheet has been compiled to list the jobs under their classifications.

GENERAL CONSTRUCTION

3, 4, 5, 6, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 21, 23, 24, 25, 26, 27, 28, 29, 30, 34, 35, 36, 38, 39, 42, 43

GRADING

12, 13, 39

CONCRETE PAVEMENT

2

ASPHALTIC PAVEMENT

15, 16, 18, 24, 26, 27, 28, 33, 34, 35, 36, 40, 41

STRUCTURES

7, 20, 21, 32, 37, 38

BRIDGE PAINTING

32

STREET OR AIRPORT LIGHTING

BUILDING CONSTRUCTION

INCIDENTAL CONSTRUCTION

1, 2, 3, 4, 5, 6, 8, 9, 11, 14, 31, 32, 42

1. Statewide Type 1 Sign Replacement, Locations on STN Per Annual Plan; Statewide; 1000-20-76; Various Highways; 0.000 Miles; Type 1 Sign Replacement, Base, and Guardrail.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 152 Ton; Beam Guard, 325 LF; Beam Guard Energy Absorbing Terminals, 1 Each; Signs, 40,547 SF; Sign Bridge Cantilevered, 1 LS; Sign Supports Structural Steel HS, 37,588 Lbs.

DBE Goal: NA

Contract Completion Date: December 15, 2018

Contact Information: Jay Hille, (608) 243-5981 / jay.hille@dot.wi.gov

2. Madison - Cambridge, CTH D to IH 39/90; Dane County; 1206-04-69, WISC 2018 233; USH 12; 0.000 Miles; Concrete Pavement Repair Overnight, Sawing Concrete, Drilled Dowel Bars, and Pavement Marking.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Marking Epoxy, 19,261 LF; Drilled Dowel Bars, 38,139 Each; Sawing Concrete, 68,818 LF; Concrete Pavement Repair Overnight, 18,100 SY.

DBE Goal: 1%

Contract Completion Date: October 12, 2018

Contact Information: David Layton, (608) 246-3821 / david.layton@dot.wi.gov

3. Sign Bridge Replacement, Locations on STN Per Annual Plan; Southwest Region-Wide; 5105-17-63; Non-Hwy.; 0.000 Miles; Sign Bridge Repair.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Signs, 1 SF; Tension Anchor Repair, 66 Each; Replace Sign Panel Connector, 962 Each.

DBE Goal: NA

Contract Completion Date: November 16, 2018

Contact Information: Jim Simpson, (608) 246-5628 / jim.simpson@dot.wi.gov

4. Boaz - Richland Center, CTH E to CTH Y; Richland County; 5198-01-60, WISC 2018 234; CTH Q; 7.114 Miles; Base, Guardrail, Culvert Pipe, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Base Aggregate Dense, 390 Ton; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 56 LF 24"; Beam Guard, 1,708 LF; Beam Guard Energy Absorbing Terminals, 20 Each; Signs, 443 SF.

DBE Goal: 5 %

Contract Completion Time: 20 Working Days

Contact Information: John Bainter, (608) 785-9729 / john.bainter@dot.wi.gov

5. Genoa - Chaseburg, STH 56 to CTH O; Vernon County; 5476-01-60, WISC 2018 235; CTH K; 5.046 Miles; Excavation, Base, Guardrail, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 120 CY; Base Aggregate Dense, 1,000 Ton; Construction Staking, 27,280 LF; Construction Staking, 1 LS; Beam Guard, 3,426 LF; Beam Guard Energy Absorbing Terminals, 6 Each; Signs, 716 SF.

DBE Goal: 5 %

Contract Completion Time: 20 Working Days

Contact Information: John Bainter, (608) 785-9729 / john.bainter@dot.wi.gov

6. City of Dodgeville, E. Division Street, Iowa Street to Diamond Oaks Drive; City of Dodgeville, E. Division Street, Iowa Street to Diamond Oaks Drive; Iowa County; 5953-04-71, WISC 2018 236; 5953-04-72; STH 191; 0.710 Miles; Excavation, Base, HMA Pavement, Curb and Gutter, Sidewalk, Signs, Pavement Marking, Storm Sewer, and Water and Sanitary Sewer Lines.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 14,140 CY; Base Aggregate Dense, 9,537 Ton; Select Crushed Material, 11,150 Ton; Marking Epoxy, 7,660 LF; Construction Staking, 18,785 LF; Construction Staking, 78 Each; Construction Staking, 1 LS; Storm Sewer Pipe Reinforced Concrete, 566 LF 12", 1,790 LF 24", 34 LF 15", 252 LF 18"; Concrete Curb and Gutter, 7,535 LF; Concrete Sidewalk, 29,135 SF; HMA Pavement, 3,196 Ton; Tack Coat, 720 Gals; Signs, 183 SF; Water Main 12-Inch, 3,688 LF; Sanitary Sewer Pipe 8-Inch, 2,219 LF.

DBE Goal: 12 %

Contract Completion Date: November 16, 2018

Contact Information: Chris Hazard, (608) 245-2652 / christopher.hazard@dot.wi.gov

7. Town of Freedom, Freedom Road, Seeley Creek Bridge, B-56-0233; Sauk County; 5976-00-74; Local Street; 0.057 Miles; Excavation, Base, Asphaltic Surface, Bridge Replacement, Beam Guard, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 318 CY; Backfill Structure, 690 Ton; Base Aggregate Dense, 521 Ton; Concrete Masonry Bridges, 227 CY; Bar Steel Reinforcement, 4,780 Lbs; Bar Steel Reinforcement Coated, 26,360 Lbs; Piling CIP Concrete, 1,330 LF 12 3/4-Inch; Construction Staking, 750 LF; Construction Staking, 2 LS; Beam Guard, 157 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 146 Ton; Tack Coat, 33 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Time: 45 Working Days

Contact Information: John Bainter, (608) 785-9729 / john.bainter@dot.wi.gov

8. Highway Lighting Maintenance 2018, Locations on STN Per Annual Plan; Southeast Region-Wide; 1000-68-93; Various Highways; 0.000 Miles; Lighting Maintenance.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Group Luminaire Maintenance, 3 Each; Tunnel Luminaire Maintenance, 570 Each; Distribution Center Preventative Maintenance, 34 Each; Group Clean Tunnel Luminaires, 570 Each.

DBE Goal: NA

Contract Completion Time: 60 Working Days

Contact Information: Eric Perea, (262) 574-5422 / eric.perea@dot.wi.gov

9. Epoxy Pavement Marking – 2018, Locations on STN Per Annual Plan; Southeast Region-Wide; 1000-77-18; Various Highways; 0.000 Miles; Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Marking Epoxy, 2,606,348 LF.

DBE Goal: NA

Contract Completion Date: November 15, 2018

Contact Information: Donald Steel, (262) 548-6765 / donald.steel@dot.wi.gov

10. NS Freeway, Rest Area 26, Safety Rest Area Improvements; 104th Street, Village of Pleasant Prairie, Pleasant Prairie Welcome Center; Kenosha County; 1030-31-72; 3738-08-70; Non-Hwy.; STH 165; 0.000 Miles; Mill, Continuous Diamond Grinding, Grade, Base, Culvert Pipe, Storm Sewer, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Signing, Lighting, Overhead Sign Support, Marking, and Rest Area Building Improvements.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 3,713 CY; Excavation Marsh, 2,822 CY; Selected Borrow, 3,950 CY; Base Aggregate Dense, 2,725 Ton; Base Aggregate Open Graded, 217 Ton; Concrete Pavement, 5,545 SY; Concrete Masonry Endwalls, 16 CY; Marking Epoxy, 10,482 LF; Construction Staking, 8,351 LF; Construction Staking, 14 Each; Construction Staking, 2 LS; Storm Sewer Pipe, 13 LF 12", 24 LF 15", 82 LF 18"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 50 LF 14" X 23", 144 LF 29" X 45", 156 LF 38" X 60"; Concrete Curb and Gutter, 4,905 LF; Concrete Sidewalk, 1,402 SF; Asphaltic Surface, 38 Ton; Removing Asphaltic Surface Milling, 118 SY; Signs, 817 SF; Continuous Diamond Grinding Concrete, 3,539 SY; Riprap, 11 CY; Overhead Sign Support, 1 LS; Pull Boxes, 7 Each; Concrete Bases, 12 Each; Poles, 6 Each; Flush Valves, 37 Each; Family Assisted Rest Rooms, 2 Each; Rest Area Picnic Shelters, 1 Each.

DBE Goal: NA

Contract Completion Date: September 28, 2018

Contact Information: Chris Hager, (414) 750-1487 / christopher.hager@dot.wi.gov

11. North South Freeway, STH 32 to North Ozaukee County Line; Ozaukee County; 1229-05-70, WISC 2018 237; IH 43; 0.000 Miles; Mill, Continuous Diamond Grinding, Culvert Pipe, Grade, Base, Concrete Pavement, Asphalt Pavement, Beam Guard, Resin High Friction Surface Treatment, Signing, and Marking.

Guaranty Required: \$280,000.00

Estimate of Principal Items: Excavation Common, 2,978 CY; Borrow, 166 CY; Base Aggregate Dense, 7,817 Ton; Base Aggregate Open Graded, 28 Ton; Concrete Pavement, 4,462 SY; Marking Tape, 220,179 LF; Marking Epoxy, 407,421 LF; Marking Paint, 191,348 LF; Construction Staking, 136,850 LF; Construction Staking, 1 Each; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 141 LF 18"; Beam Guard, 391 LF; Beam Guard Energy Absorbing Terminals, 1 Each; Asphaltic Surface, 1,511 Ton; HMA Pavement, 32,486 Ton; Removing Asphaltic Surface Milling, 171,968 SY; Tack Coat, 7,005 Gals; Signs, 10,728 SF; Continuous Diamond Grinding Concrete Pavement, 510,886 SY; Riprap, 8 CY; Sign Supports Steel Reinforcement, 558 Lbs; Resin Binder High Friction Surface Treatment, 18,640 SY.

DBE Goal: 7 %

Contract Completion Time: 42 Working Days

Contact Information: Vida Shaffer, (414) 333-9116 / vida.shaffer@dot.wi.gov

12. Mequon Road, Village of Germantown, Country Aire Drive Intersection; Washington County; 1380-00-70, WISC 2018 238; STH 167; 0.000 Miles; Mill, Grade, Base, Culvert Pipe, Storm Sewer, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Wall Modular Block Gravity, Signing, Signals, Lighting, and Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 32,003 CY; Base Aggregate Dense, 32,300 Ton; Select Crushed Material, 24,000 Ton; Base Aggregate Open Graded, 276 Ton; Concrete Pavement, 221 SY; Marking Epoxy, 39,982 LF; Construction Staking, 36,703 LF; Construction Staking, 80 Each; Construction Staking, 2 LS; Culvert Pipe Corrugated Steel, 39 LF 18"; Pipe Arch Corrugated Steel, 27 LF 21" X 15", 34 LF 28" X 20"; Storm Sewer Pipe Reinforced Concrete, 453 LF 12", 542 LF 15", 553 LF 18", 1,160 LF 24", 38 LF 30", 31 LF 36"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 141 LF 14" X 23", 141 LF 24" X 38"; Concrete Curb and Gutter, 12,589 LF; Concrete Sidewalk, 15,235 SF; Asphaltic Surface, 400 Ton; HMA Pavement, 11,400 Ton; Removing Asphaltic Surface Milling, 3,655 SY; Tack Coat, 2,250 Gals; Signs, 725 SF; Riprap, 92 CY; Pull Boxes, 27 Each; Concrete Bases, 9 Each; Poles, 4 Each; Wall Modular Block Gravity LRFD, 1,067 SF.

DBE Goal: 12 %

Contract Completion Date: October 19, 2018

Contact Information: Nguyen Ly, (262) 548-8739 / nguyen.ly@dot.wi.gov

13. Lovers Lane, CTH Q - CTH E; Washington County; 2709-03-70, WISC 2018 239; STH 164; 0.000 Miles; Mill, Grade, Base, Culvert Pipe, Storm Sewer, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Beam Guard, Sidewalk, Signals, Lighting, FTMS, Signing, Wall Concrete Panel MSE, Wall Modular Block Gravity, and Marking.

Guaranty Required: \$360,000.00

Estimate of Principal Items: Excavation Common, 625,149 CY; Excavation Marsh, 11,129 CY; Backfill Granular, 26,160 Ton; Base Aggregate Dense, 164,175 Ton; Base Aggregate Open Graded, 110 Ton; Breaker Run, 14,140 Ton; Concrete Pavement, 1,950 SY; Concrete Masonry Retaining Walls, 67 CY; Bar Steel Reinforcement Coated, 11,325 Lbs; Structural Steel HS, 1,200 Lbs; Marking Epoxy, 233,102 LF; Culvert Pipe, 308 LF 24"; Storm Sewer Pipe, 30 LF 15", 284 LF 18", 3,820 LF 24", 370 LF 30"; Culvert Pipe Corrugated Steel, 380 LF 24", 31 LF 36"; Pipe Arch Corrugated Steel, 1,700 LF 28" X 20", 131 LF 35" X 24"; Culvert Pipe Reinforced Concrete, 718 LF 24", 108 LF 30", 136 LF 36", 103 LF 48"; Storm Sewer Pipe Reinforced Concrete, 103 LF 12", 1,115 LF 15", 576 LF 18", 3,428 LF 24", 469 LF 30", 187 LF 42"; Storm Sewer / Culvert Pipe Reinforced Concrete Horizontal Elliptical, 80 LF 19" X 30", 59 LF 38" X 60", 957 LF 24" X 38", 94 LF 48" X 76", 84 LF 29" X 45"; Concrete Curb, 130 LF; Concrete Curb and Gutter, 25,650 LF; Concrete Sidewalk, 16,380 SF; Beam Guard, 969 LF; Beam Guard Energy Absorbing Terminals, 8 Each; Asphaltic Surface, 1,458 Ton; HMA Pavement, 67,775 Ton; Removing Asphaltic Surface Milling, 4,840 Ton; Tack Coat, 27,055 Gals; Signs, 1,672 SF; Pit Run, 54,853 Ton; Riprap, 2,131 CY; Pull Boxes, 7 Each; Concrete Bases, 18 Each; Poles, 17 Each; Wall Concrete Panel Mechanically Stabilized Earth, 755 SF; Wall Modular Block Gravity, 545 SF.

DBE Goal: 12 %

Contract Completion Date: October 15, 2019

Contact Information: Douglas Cain, (262) 548-5603 / douglas.cain@dot.wi.gov

14. Sign Bridge Replacement, Region-Wide, Various Routes; Winnebago, Eau Claire, Outagamie, Chippewa, Calumet, Brown, St. Croix, Douglas, and Dunn Counties; 1009-30-13, WISC 2018 241; Various Highways; 0.000 Miles; Sign Bridge and Sign Bridge Repair.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Construction Staking, 1 LS; Signs, 12 SF; Sign Bridge Cantilevered (Structure), 1 LS; Tension Anchor Rod, 136 Each; Tension Structural Connection Bolt, 63 Each.

DBE Goal: 1%

Contract Completion Time: 30 Working Days

Contact Information: Kyle Trembl, (920) 360-7029 / kyle.trembl@dot.wi.gov

15. Rosendale - Fond du Lac, Becker Blvd. - Townline Road; STH 23, Village of Rosendale, Lafayette Street - Becker Blvd.; Fond du Lac County; 1430-18-71, WISC 2018 242; 1430-23-71, WISC 2018 243; STH 23; 8.236 Miles; Base, Milling, Concrete Patching, Concrete Pavement Replacement, Concrete Pavement Repair, Asphalt Pavement, Culvert Pipe, Storm Sewer, Curb and Gutter, Sidewalk, Beam Guard, Bridge Deck Overlay, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 9,919 Ton; Concrete Pavement, 146 SY; Concrete Masonry Overlay, 100 CY; Marking Epoxy, 132,310 LF; Construction Staking, 42,681 LF; Construction Staking, 29 Each; Construction Staking, 2 LS; Culvert Pipe Corrugated Steel, 40 LF 18"; Culvert Pipe Reinforced Concrete, 264 LF 36", 176 LF 48"; Storm Sewer Pipe Reinforced Concrete, 56 LF 12", 8 LF 18"; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 80 LF 24" X 38", 160 LF 29" X 45", 328 LF 34" X 53"; Concrete Curb and Gutter, 164 LF; Concrete Sidewalk, 844 SF; Beam Guard, 406 LF; Beam Guard Energy Absorbing Terminals, 4 Each; Asphaltic Surface, 2,436 Ton; HMA Pavement, 44,297 Ton; Removing Asphaltic Surface Milling, 163,383 SY; Tack Coat, 26,471 Gals; Signs, 935 SF; Base Patching Concrete, 8,000 SY; Concrete Pavement Repair, 101 SY; Concrete Pavement Replacement, 118 SY; Preparation Decks, 626 SY.

DBE Goal: 4 %

Contract Completion Time: 65 Working Days

Contact Information: Bryan Learst, (920) 366-5639 / bryan.learst@dot.wi.gov

16. Fond du Lac - Plymouth, Division Road - CTH P; Sheboygan County; 1440-38-60, WISC 2018 244; STH 23; 7.500 Miles; Base, Milling, Asphalt Pavement, Adjusting Beam Guard, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 4,114 Ton; Marking Epoxy, 159,770 LF; Construction Staking, 39,398 LF; Construction Staking, 1 LS; HMA Pavement, 21,105 Ton; Removing Asphaltic Surface Milling, 157,427 SY; Tack Coat, 10,976 Gals; Signs, 1,224 SF; Adjusting Beam Guard, 412 LF.

DBE Goal: 6 %

Contract Completion Time: 25 Working Days

Contact Information: Paul Brauer, (920) 366-1097 / paul.brauer@dot.wi.gov

17. City of Kewaunee, Main Street, Miller Street - Duvall Street; Kewaunee County; 1470-24-71, WISC 2018 245; STH 42; 0.000 Miles; Base, Removing Concrete Surface Partial Depth, Milling, Asphalt Pavement, Storm Sewer, Curb and Gutter, Sidewalk, Concrete Driveway, Beam Guard, Bridge Repair, Bridge Deck Overlay, Installing Conduit, Pavement Markings, and Signs.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 1,535 Ton; Concrete Pavement, 25 SY; Concrete Masonry Overlay, 238 CY; Bar Steel Reinforcement Coated, 6,380 Lbs; Marking Epoxy, 18,590 LF; Construction Staking, 6,388 LF; Construction Staking, 11 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 12 LF 12"; Concrete Curb, 20 LF; Concrete Curb and Gutter, 1,270 LF; Concrete Sidewalk, 4,360 SF; Beam Guard, 1,065 LF; Beam Guard Energy Absorbing Terminals, 6 Each; Asphaltic Surface, 425 Ton; HMA Pavement, 4,335 Ton; Removing Asphaltic Surface Milling, 19,930 SY; Tack Coat, 2,760 Gals; Signs, 204 SF; Removing Concrete Surface Partial Depth, 2,950 SF; Concrete Driveway, 215 SY; Preparation Decks, 485 SY; Cleaning Decks, 3,274 SY; Joint Repair, 91 SY; Concrete Surface Repair, 23 SF; Storm Sewer Pipe Composite 6-Inch, 173 LF; Temporary Traffic Signals, 2 LS; Conduit, 654 LF.

DBE Goal: 8 %

Contract Completion Date: October 26, 2018

Contact Information: Jeremy Ashauer, (920) 412-6381 / jeremy.ashauer@dot.wi.gov

18. Menasha - Reedsville, STH 32/57 - CTH W; Calumet County; 1500-72-60, WISC 2018 246; USH 10; 8.344 Miles; Milling, Base, Asphalt Pavement, Curb and Gutter, Sidewalk, Adjusting Beam Guard, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 7,950 Ton; Marking Epoxy, 175,041 LF; Construction Staking, 44,208 LF; Construction Staking, 1 LS; Concrete Curb and Gutter, 445 LF; Concrete Sidewalk, 100 SF; Asphaltic Surface, 400 Ton; HMA Pavement, 18,950 Ton; Removing Asphaltic Surface Milling, 164,720 SY; Tack Coat, 11,520 Gals; Signs, 728 SF; Adjusting Beam Guard, 1,415 LF.

DBE Goal: 6 %

Contract Completion Time: 25 Working Days

Contact Information: Timothy Verhagen, (920) 362-1267 /
timothy.verhagen@dot.wi.gov

19. Village of Eden, Elm Street - NVL; Fond du Lac County; 4080-04-71, WISC 2018 247; USH 45; 0.664 Miles; Grading, Base, Asphalt Pavement, Concrete Pavement, Box Culvert Replacement, Storm Sewer, Curb and Gutter, Sidewalk, Concrete Driveway, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 23,389 CY; Backfill Granular, 440 CY; Backfill Structure, 370 Ton; Base Aggregate Dense, 12,775 Ton; Select Crushed Material, 850 Ton; Base Aggregate Open Graded, 55 CY; Breaker Run, 22,080 Ton; Concrete Pavement, 16,395 SY; Concrete Masonry Culverts, 82 CY; Bar Steel Reinforcement, 6,570 Lbs; Bar Steel Reinforcement Coated, 2,880 Lbs; Marking Epoxy, 9,024 LF; Construction Staking, 14,242 LF; Construction Staking, 88 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 753 LF 12", 499 LF 30", 528 LF 15", 2,033 LF 24"; Concrete Curb and Gutter, 7,544 LF; Concrete Sidewalk, 35,085 SF; Asphaltic Surface, 349 Ton; HMA Pavement, 1,009 Ton; Tack Coat, 251 Gals; Signs, 270 SF; Excavation and Hauling of Contaminated Soil, 3,000 CY; Concrete Driveway, 1,473 SY; Smooth Steel Casing Pipe, 96 LF; Backfill Railroad, 520 Ton.

DBE Goal: 12 %

Contract Completion Date: July 27, 2019

Contact Information: Bryan Learst, (920) 366-5639 / bryan.learst@dot.wi.gov

20. CTH E, CTH FF - Beardsley Street, Recreational Trail Bridge and Approaches; Kewaunee County; 4394-03-71; CTH E; 0.109 Miles; Grading, Base, Culvert Pipe, Bridge Replacement, Curb and Gutter, Concrete Driveway, Beam Guard, Signs, and Pavement Markings.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 1,730 CY; Base Aggregate Dense, 1,571 Ton; Concrete Masonry Bridges, 102 CY; Bar Steel Reinforcement, 16,050 Lbs; Marking Epoxy, 2,300 LF; Construction Staking, 1,787 LF; Construction Staking, 2 LS; Culvert Pipe Corrugated Steel, 28 LF 15", 98 LF 18"; Concrete Curb and Gutter, 170 LF; Beam Guard, 189 LF; Beam Guard Energy Absorbing Terminals, 3 Each; Signs, 42 SF; Concrete Driveway, 47 SY; Geosynthetic Reinforced Soil Abutment, 3,981 SF.

DBE Goal: NA

Contract Completion Time: 40 Working Days

Contact Information: Dave Schmidt, (920) 360-0983 / dave.schmidt@dot.wi.gov

21. Brown County, CTH MM, Bower Creek Bridge and Approaches; Brown County; 4555-02-71; CTH MM; 0.086 Miles; Grading, Base, Asphalt Pavement, Bridge Replacement, Culvert Pipe, Beam Guard, Signs, and Pavement Markings.

Guaranty Required: \$40,000.00

Estimate of Principal Items: Excavation Common, 1,400 CY; Backfill Structure, 395 Ton; Base Aggregate Dense, 745 Ton; Breaker Run, 1,370 Ton; Concrete Masonry Bridges, 268 CY; Bar Steel Reinforcement, 13,750 Lbs; Bar Steel Reinforcement Coated, 37,470 Lbs; Piling Steel, 240 LF 10-Inch; Marking Epoxy, 1,971 LF; Construction Staking, 1,290 LF; Construction Staking, 1 Each; Construction Staking, 2 LS; Culvert Pipe, 38 LF 24"; Beam Guard, 296 LF; Beam Guard Energy Absorbing Terminals, 4 Each; HMA Pavement, 355 Ton; Tack Coat, 100 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Time: 50 Working Days

Contact Information: Brian Edwards, (920) 360-2801 / brian.edwards@dot.wi.gov

22. DEFERRED

23. Shawano - Green Bay, Highline Road - Brown County Line; Shawano County; 1058-24-60, WISC 2018 248; STH 29; 13.200 Miles; Grading, Base, Milling, Diamond Grinding, Concrete Pavement Repair, Concrete Pavement Replacement, Asphalt Pavement, Storm Sewer, Adjusting Beam Guard, Pavement Markings, and Signs.

Guaranty Required: \$100,000.00

Estimate of Principal Items: Excavation Common, 3,406 CY; Borrow, 259 CY; Base Aggregate Dense, 21,140 Ton; Marking Epoxy, 414,587 LF; Construction Staking, 152,870 LF; Construction Staking, 2 Each; Construction Staking, 1 LS; Storm Sewer Pipe Reinforced Concrete, 201 LF 18"; Asphaltic Surface, 365 Ton; HMA Pavement, 33,960 Ton; Removing Asphaltic Surface Milling, 12,870 SY; Tack Coat, 9,390 Gals; Signs, 2,373 SF; Removing Asphaltic Surface Milling, 23,910 Ton; Concrete Pavement Repair, 8,220 SY; Concrete Pavement Replacement, 14,880 SY; Continuous Diamond Grinding, 28,010 SY; Adjusting Beam Guard, 750 LF.

DBE Goal: 8 %

Contract Completion Date: October 12, 2018

Contact Information: Dan Holloway, (715) 421-7305 / daniel.holloway@dot.wi.gov

24. Prentice - Park Falls, CTH A - CTH D; Price County; 1610-44-70, WISC 2018 249; STH 13; 8.727 Miles; Grading, Base, Milling, Asphalt Pavement, Culvert Pipes, Temporary Traffic Signals, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 2,455 CY; Base Aggregate Dense, 13,100 Ton; Marking Epoxy, 152,600 LF; Construction Staking, 46,780 LF; Construction Staking, 6 Each; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 60 LF 24" X 38", 140 LF 38" X 60", 180 LF 63" X 98"; Asphaltic Surface, 3,415 Ton; HMA Pavement, 31,930 Ton; Removing Asphaltic Surface Milling, 154,692 SY; Tack Coat, 18,430 Gals; Signs, 340 SF; Temporary Traffic Signals, 2 LS; Flowable Fill, 400 CY; Culvert Pipe Backfill, 845 CY.

DBE Goal: 5 %

Contract Completion Time: 65 Working Days

Contact Information: Stacy Hagenbucher, (715) 365-5770 /
stacy.hagenbucher@dot.wi.gov

25. City of Montello, Main and Montello Streets, 5th Street - N. Jct. STH 23; City of Montello, Main Street, Fox and Montello River Bridges, B-39-49, 51; Wautoma - Redgranite, CTH Z - CTH S; Marquette and Waushara Counties; 6054-05-75, WISC 2018 250; 6150-00-61; 6180-00-72, WISC 2018 252; STH 22; STH 22; STH 21; 2.650 Miles; Milling, Base, Concrete Pavement, Concrete Base Patching, Asphalt Pavement, Curb and Gutter, Sidewalk, Bridge Deck Overlay, Bridge Painting, Bridge Pier Scour Repair, Signs, Pavement Markings, and Traffic Signals.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 53 Ton; Concrete Pavement, 1,322 SY; Marking Epoxy, 31,782 LF; Construction Staking, 8,572 LF; Construction Staking, 38 Each; Construction Staking, 1 LS; Concrete Curb and Gutter, 942 LF; Concrete Sidewalk, 4,843 SF; HMA Pavement, 3,665 Ton; Removing Asphaltic Surface Milling, 36,616 SY; Tack Coat, 2,556 Gals; Signs, 696 SF; Base Patching Concrete, 500 SY; Polymer Overlay, 150 SY; Structure Repainting, 1 LS; Traffic Signal Standards, 1 Each; Scour Repair Grout, 15 CY; Scour Repair Bags, 37 CY; Scour Repair Grout Mats, 21 CY; Temporary Traffic Signals, 1 LS.

DBE Goal: 8 %

Contract Completion Date: October 31, 2018

Contact Information: Daniel Holloway, (715) 421-7305 / daniel.holloway@dot.wi.gov

26. Adams - Wisconsin Rapids, STH 73 - CTH Z; Wood County; 6140-00-82, WISC 2018 251; STH 13; 3.136 Miles; Grading, Base, Asphalt Pavement, Concrete Pavement Repair, Concrete Pavement Replacement, Seal Coat, Curb and Gutter, Beam Guard, Pavement Markings, and Signs.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 385 CY; Backfill Granular, 210 CY; Base Aggregate Dense, 9,700 Ton; Marking Epoxy, 74,689 LF; Construction Staking, 21,029 LF; Construction Staking, 2 Each; Construction Staking, 1 LS; Concrete Curb and Gutter, 2,792 LF; Beam Guard, 1,475 LF; Beam Guard Energy Absorbing Terminals, 4 Each; HMA Pavement, 22,370 Ton; Tack Coat, 8,070 Gals; Signs, 450 SF; Concrete Pavement Repair, 850 SY; Concrete Pavement Replacement, 600 SY; Seal Coat, 27,220 SY.

DBE Goal: 12 %

Contract Completion Time: 60 Working Days

Contact Information: Jeffrey Stewart, (715) 421-8376 / jeffrey.stewart@dot.wi.gov

27. Waupaca - STH 29, Peterson Road - Cedar Road; Waupaca and Portage Counties; 6270-00-64; STH 49; 5.560 Miles; Grading, Base, Milling, Asphalt Pavement, Culvert Pipe, Pavement Markings, and Signs.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 2,551 CY; Base Aggregate Dense, 7,000 Ton; Marking Epoxy, 113,390 LF; Construction Staking, 42,259 LF; Construction Staking, 2 Each; Construction Staking, 1 LS; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 54 LF 14" X 23"; Asphaltic Surface, 346 Ton; HMA Pavement, 9,707 Ton; Removing Asphaltic Surface Milling, 749 SY; Tack Coat, 5,413 Gals; Signs, 796 SF; Removing Asphaltic Surface Milling, 7,660 Ton.

DBE Goal: NA

Contract Completion Time: 45 Working Days

Contact Information: Wendy Arneson, (715) 421-7391 / wendy.arneson@dot.wi.gov

28. Stratford - Goodrich, South Street - STH 29; Marathon County; 6380-04-77, WISC 2018 253; STH 97; 10.030 Miles; Grading, Base, Removing Concrete Surface Partial Depth, Milling, Culvert Pipe, Curb and Gutter, Sidewalk, Concrete Driveway, Beam Guard, Polymer Overlay, Traffic Signals, Temporary Traffic Signals, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 251 CY; Borrow, 14 CY; Base Aggregate Dense, 8,615 Ton; Marking Epoxy, 206,540 LF; Construction Staking, 53,635 LF; Construction Staking, 2 Each; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete, 112 LF 36", 116 LF 24"; Concrete Curb, 33 LF; Concrete Curb and Gutter, 1,407 LF; Concrete Sidewalk, 13,485 SF; Beam Guard, 595 LF; Beam Guard Energy Absorbing Terminals, 5 Each; Asphaltic Surface, 440 Ton; HMA Pavement, 35,565 Ton; Removing Asphaltic Surface Milling, 34,500 SY; Tack Coat, 23,314 Gals; Signs, 1,219 SF; Removing Concrete Surface Partial Depth, 17,805 SY; Base Patching Asphaltic, 20 Ton; Concrete Driveway, 310 SY; Polymer Overlay, 1,722 SY; Traffic Signal Standard, 1 Each; Temporary Traffic Signals, 1 LS.

DBE Goal: 9 %

Contract Completion Time: 55 Working Days

Contact Information: Forrest Van Asten, (715) 365-5781 /
forrest.vanasten@dot.wi.gov

29. City of Marshfield, Central Avenue, Arnold Street to Harrison Street; Wood County; 6380-06-75, WISC 2018 254; STH 97; 0.498 Miles; Grading, Base, Asphalt Pavement, Concrete Base, Milling, Storm Sewer, Curb and Gutter, Sidewalk, Concrete Driveway, Street Lighting, Traffic Signals, Signs, and Pavement Markings.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 614 CY; Base Aggregate Dense, 3,559 Ton; Marking Epoxy, 20,840 LF; Construction Staking, 6,109 LF; Construction Staking, 5 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 37 LF 12"; Concrete Curb, 40 LF; Concrete Curb and Gutter, 3,528 LF; Concrete Sidewalk, 3,998 SF; HMA Pavement, 4,732 Ton; Removing Asphaltic Surface Milling, 21,236 SY; Tack Coat, 3,073 Gals; Signs, 208 SF; Concrete Base, 327 SY; Base Patching Asphaltic, 789 Ton; Concrete Driveway, 220 SY; Storm Sewer Pipe Composite 8-Inch 12 LF, 10-Inch 35 LF; Conduit, 7,783 LF; Light Poles, 13 Each; Traffic Signal Standards, 10 Each; Temporary Traffic Signals, 2 LS.

DBE Goal: 8 %

Contract Completion Date: November 2, 2018

Contact Information: Mark Steidl, (715) 421-8043 / mark.steidl@dot.wi.gov

30. Village of Whiting, Post Road, Tommy's Turnpike - Elm Street; Village of Whiting, Post Road, Elm Street - Minnesota Avenue; Village of Whiting, Post Road, Tommy's Turnpike - Elm Street; Village of Whiting, Post Road, Elm Street - Minnesota Avenue; Portage County; 6414-00-80, WISC 2018 265; 6414-00-81, WISC 2018 266; 6414-00-84; 6414-00-85; Bus. 51; 1.346 Miles; Grading, Base, Concrete Pavement, Asphalt Pavement, Bridge Replacement, Culvert Pipe, Storm Sewer, Curb and Gutter, Sidewalk, Concrete Driveway, Beam Guard, Pavement Markings, Signs, Fence, Traffic Signals, Water Main, and Storm Sewer.

Guaranty Required: \$330,000.00

Estimate of Principal Items: Excavation Common, 64,979 CY; Excavation Marsh, 17,500 CY; Selected Borrow, 29,700 CY; Backfill Structure, 462 CY; Base Aggregate Dense, 43,845 Ton; Concrete Pavement, 63,260 SY; Concrete Masonry Bridges, 873 CY; Bar Steel Reinforcement, 29,610 Lbs; Bar Steel Reinforcement Coated, 114,110 Lbs; Structural Steel Carbon, 7,860 Lbs; Structural Steel HS, 94,740 Lbs; Piling Steel, 630 LF 10-Inch; Marking Epoxy, 31,363 LF; Construction Staking, 23,012 LF; Construction Staking, 381 Each; Construction Staking, 4 LS; Culvert Pipe, 35 LF 12"; Storm Sewer Pipe Reinforced Concrete, 588 LF 60", 1,104 LF 18", 2,224 LF 36", 5,051 LF 12", 3,622 LF 24"; 332 LF 42", 1,089 LF 15", 127 LF 30"; Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical, 78 LF 19" X 30", 270 LF 24" X 38"; Concrete Curb, 322 LF; Concrete Curb and Gutter, 36,395 LF; Concrete Sidewalk, 142,038 SF; Beam Guard, 79 LF; Beam Guard Energy Absorbing Terminals, 2 Each; Asphaltic Surface, 2,419 Ton; HMA Pavement, 2,482 Ton; Tack Coat, 746 Gals; Signs, 1,038 SF; Pit Run, 7,770 CY; Concrete Driveway, 3,085 SY; Bar Steel Reinforcement HS Stainless, 1,140 Lbs; Bridge Jacking, 1 LS; Painting Epoxy System, 1 LS; Chain Link Fence, 168 LF; Conduit, 2,924 LF; Light Poles, 63 Each; Traffic Signal Standards, 21 Each; Temporary Traffic Signals, 2 LS; Water Main, 8,479 LF; Water Service, 4,418 LF; Sanitary Sewer, 3,081 LF; Sanitary Lateral, 477 LF; Stamped Concrete, 4,439 SF.

DBE Goal: 10 %

Contract Completion Date: November 30, 2019

Contact Information: Dan Holloway, (715) 421-7305 / daniel.holloway@dot.wi.gov

31. Northwest Region-Wide, Pavement Marking 2018, Various Highways; NW Region-Wide; 1000-18-13; Various Highways; 0.000 Miles; Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Marking Epoxy, 3,390,418 LF.

DBE Goal: NA

Contract Completion Date: October 26, 2018

Contact Information: Mohamad Hayek, (715) 836-2065 / mohamad.hayek@dot.wi.gov

32. St. Croix County, Interstate 94, Bridge Deck Sealing, (Various Bridges); Dunn County, Interstate 94, Bridge Deck Sealing, (Various Bridges); Eau Claire County, Interstate 94, Bridge Deck Sealing, (Various Bridges); Trempealeau and Jackson Counties, Interstate 94, Bridge Deck Sealing, (Various Bridges); St. Croix; Dunn; Eau Claire; Trempealeau and Jackson Counties; 1020-11-82; 1020-11-83; 1020-11-84; 1020-11-85; IH 94; 0.000 Miles; Bridge Deck Sealing.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Protective Surface Treatment Reseal, 69,479 SY.

DBE Goal: NA

Contract Completion Date: August 29, 2018

Contact Information: David Koepp, (715) 836-2078 / david.koepp@dot.wi.gov

33. Ino - Ashland, USH 63 - CTH G; Bayfield County; 1180-03-74, WISC 2018 255; USH 2; 5.508 Miles; Base, HMA, Beam Guard, Signs, and Pavement Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 3,990 Ton; Marking Epoxy, 34,392 LF; Construction Staking, 29,530 LF; Construction Staking, 1 LS; Concrete Curb and Gutter, 81 LF; Beam Guard, 3,026 LF; Beam Guard Energy Absorbing Terminals, 8 Each; HMA Pavement, 31,099 Ton; Tack Coat, 16,261 Gals; Signs, 722 SF; Marking Line Grooved Wet Ref Epoxy 4-Inch, 57,760 LF.

DBE Goal: 9 %

Contract Completion Time: 30 Working Days

Contact Information: Phil Keppers, (715) 395-3027 / philip.keppers@dot.wi.gov

34. Solon Springs – Superior, WI Central Ltd. RR to Kent Road, NB; Solon Springs - Superior, WI Central Ltd. RR to Kent Road, SB; Minong – Superior, CTH L Intersection; Douglas County; 1198-02-82, WISC 2018 257; 1198-02-83, WISC 2018 258; 1198-00-78, WISC 2018 256; USH 53; 0.000 Miles; Excavation, Base, HMA Pavement, Pavement Marking, Signs, Curb and Gutter, and Street Lighting.

Guaranty Required: \$250,000.00

Estimate of Principal Items: Excavation Common, 10,080 CY; Backfill Granular, 1,155 CY; Base Aggregate Dense, 17,300 Ton; Breaker Run, 3,940 Ton; Marking Epoxy, 242,004 LF; Construction Staking, 11,626 LF; Construction Staking, 14 Each; Construction Staking, 4 LS; Culvert Pipe Corrugated Steel, 118 LF 18“, 58 LF 42“, 442 LF 24“, 20 LF 30“; Culvert Pipe Reinforced Concrete, 76 LF 18“, 76 LF 24“; Concrete Curb and Gutter, 346 LF; Asphaltic Surface, 16,402 Ton; HMA Pavement, 57,490 Ton; Removing Asphaltic Surface Milling, 430,515 SY; Tack Coat, 36,915 Gals; Signs, 4,208 SF; Electrical Wire Lighting 8 AWG, 8,142 LF.

DBE Goal: 9 %

Contract Completion Date: October 26, 2018

Contact Information: Brendan Dirkes, (715) 395-3026 / brendan.dirkes@dot.wi.gov

35. Pittsville - Neillsville, Tomas Creek Bridge, B-10-0193; Pittsville - Neillsville, Tomas Creek Bridge, B-10-0192; Pittsville - Neillsville, East County Line to Meridian Avenue; Clark County; 7050-08-74; 7050-09-73; 7050-03-72, WISC 2018 259; STH 73; 0.000 Miles; Base, Asphaltic Surface Milling, HMA Pavement, Beam Guard, Signs, Pavement Marking, and Bridge Deck Overlay.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 5 CY; Excavation Rock, 3 CY; Base Aggregate Dense, 10,390 Ton; Concrete Masonry Overlay, 44 CY; Marking Epoxy, 42,500 LF; Construction Staking, 45,000 LF; Construction Staking, 6 Each; Construction Staking, 1 LS; Beam Guard, 347 LF; Beam Guard Energy Absorbing Terminals, 5 Each; Asphaltic Surface, 3,550 Ton; HMA Pavement, 28,500 Ton; Removing Asphaltic Surface Milling, 145,366 SY; Tack Coat, 18,330 Gals; Signs, 460 SF; Marking Line Grooved Wet Ref Epoxy 4-Inch, 85,500 LF.

DBE Goal: 9 %

Contract Completion Date: October 19, 2018

Contact Information: David Koepp, (715) 836-2078 / david.koepp@dot.wi.gov

36. Mondovi - Eau Claire, STH 85 to Lowes Creek; Eau Claire County; 7110-05-73, WISC 2018 260; STH 37; 2.138 Miles; Base, HMA Pavement, Curb and Gutter, Beam Guard, Signs, Pavement Marking, and Wing Wall Repair.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Backfill Structure, 70 CY; Base Aggregate Dense, 1,345 Ton; Concrete Masonry Bridges, 12 CY; Bar Steel Reinforcement Coated, 1,940 Lbs; Marking Epoxy, 30,665 LF; Construction Staking, 11,500 LF; Construction Staking, 1 Each; Construction Staking, 2 LS; Culvert Pipe Reinforced Concrete, 70 LF 24"; Concrete Curb and Gutter, 260 LF; Beam Guard, 1,162 LF; Beam Guard Energy Absorbing Terminals, 10 Each; Asphaltic Surface, 1,600 Ton; HMA Pavement, 11,690 Ton; Removing Asphaltic Surface Milling, 46,042 SY; Tack Coat, 7,240 Gals; Signs, 366 SF; Asphaltic Centerline Rumble Strips Sinusoidal 2-Lane Rural, 9,150 LF; Asphaltic Shoulder Rumble Strips Sinusoidal 2-Lane Rural, 16,020 LF.

DBE Goal: 9 %

Contract Completion Date: September 28, 2018

Contact Information: Dave Koepp, (715) 836-2078 / david.koepp@dot.wi.gov

37. Town of Lincoln, Boettcher Road, Jahns Valley Creek Bridge, B-06-0400; Buffalo County; 7231-00-70; Local Street; 0.054 Miles; Excavation, Base, Asphaltic Surface, Bridge Replacement, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 259 CY; Backfill Structure, 360 Ton; Base Aggregate Dense, 390 Ton; Concrete Masonry Bridges, 110 CY; Bar Steel Reinforcement, 3,200 Lbs; Bar Steel Reinforcement Coated, 11,330 Lbs; Piling Steel, 120 LF 10-Inch; Construction Staking, 765 LF; Construction Staking, 2 LS; Asphaltic Surface, 38 Ton; Tack Coat, 12 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Time: 35 Working Days

Contact Information: Ross Johnson, (715) 836-2069 / ross.johnson@dot.wi.gov

38. Town of Burnside, Lyga Valley Road, Traverse Valley Creek Bridge, B-61-0225; Trempealeau County; 7277-00-70; Local Street; 0.052 Miles; Excavation, Base, Asphaltic Surface, Bridge Replacement, and Signs.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 864 CY; Borrow, 1,130 CY; Backfill Structure, 310 Ton; Base Aggregate Dense, 405 Ton; Concrete Masonry Bridges, 147 CY; Bar Steel Reinforcement, 4,460 Lbs; Bar Steel Reinforcement Coated, 17,440 Lbs; Piling Steel, 425 LF 10-Inch; Construction Staking, 705 LF; Construction Staking, 2 LS; Asphaltic Surface, 139 Ton; Tack Coat, 37 Gals; Signs, 12 SF.

DBE Goal: NA

Contract Completion Time: 45 Working Days

Contact Information: Ross Johnson, (715) 836-2069 / ross.johnson@dot.wi.gov

39. City of Menomonie, Broadway Street, Cherry Avenue to Lake Avenue; Dunn County; 7600-01-74; USH 12; 0.070 Miles; Excavation, Borrow, Storm Sewer, Topsoil, and Seeding.

Guaranty Required: \$20,000.00

Estimate of Principal Items: Excavation Common, 1,197 CY; Borrow, 5,096 CY; Construction Staking, 750 LF; Construction Staking, 1 Each; Construction Staking, 1 LS; Storm Sewer Pipe Reinforced Concrete, 95 LF 30".

DBE Goal: NA

Contract Completion Time: 30 Working Days

Contact Information: Tyler Rongstad, (715) 836-2094 / tyler.rongstad@dot.wi.gov

40. Cream - Mondovi, CTH U to STH 37; Buffalo County; 7730-02-60; STH 88; 10.400 Miles; Base, HMA Pavement, Pavement Marking, Guardrail, and Sidewalk.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 340 CY; Borrow, 1,808 CY; Base Aggregate Dense, 15,121 Ton; Marking Epoxy, 198,410 LF; Marking Paint, 179,260 LF; Construction Staking, 54,900 LF; Construction Staking, 1 Each; Construction Staking, 1 LS; Concrete Sidewalk, 78 SF; Beam Guard, 700 LF; Beam Guard Energy Absorbing Terminals, 8 Each; HMA Pavement, 30,790 Ton; Tack Coat, 3,717 Gals.

DBE Goal: NA

Contract Completion Time: 89 Calendar Days

Contact Information: Nicole Passuello, (715) 836-3920 / nicole.passuello@dot.wi.gov

41. CTH F - River Falls, CTH F - Dry Run Road; Pierce County; 7919-01-70, WISC 2018 261; CTH M; 4.047 Miles; Base, Pulverize and Relay, HMA Pavement, Curb and Gutter, Signs, Pavement Marking, and Guardrail.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Base Aggregate Dense, 3,430 Ton; Marking Epoxy, 100,250 LF; Construction Staking, 23,560 LF; Construction Staking, 4 Each; Construction Staking, 1 LS; Culvert Pipe Corrugated Steel, 72 LF 18", 96 LF 30", 228 LF 36"; Concrete Curb and Gutter, 2,150 LF; Beam Guard, 1,833 LF; Beam Guard Energy Absorbing Terminals, 5 Each; HMA Pavement, 22,997 Ton; Tack Coat, 4,564 Gals; Signs, 413 SF; Pulverize and Relay, 80,472 SY.

DBE Goal: 9 %

Contract Completion Time: 45 Working Days

Contact Information: Ross Johnson, (715) 836-2069 / ross.johnson@dot.wi.gov

42. City of Menomonie, Main Street / 13th Street, 13th Street / 13th Avenue to 9th Street / Main Street; Dunn County; 7996-00-09, WISC 2018 262; Local Street; 0.625 Miles; Excavation, Base, HMA Pavement, Sidewalk, Signs, Pavement Marking, Water Main and Sanitary Sewer, and Block Retaining Wall.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 4,547 CY; Base Aggregate Dense, 9,226 Ton; Marking Epoxy, 927 LF; Construction Staking, 17,065 LF; Construction Staking, 53 Each; Construction Staking, 2 LS; Storm Sewer Pipe Reinforced Concrete, 1,068 LF 12", 140 LF 24", 1,154 LF 15", 357 LF 18"; Concrete Sidewalk, 24,671 SF; HMA Pavement, 3,263 Ton; Tack Coat, 708 Gals; Signs, 183 SF; Water Main Ductile Iron 8", 2,500 LF; Wall Modular Block Mechanically Stabilized Earth, 222 SF.

DBE Goal: 9 %

Contract Completion Time: 55 Working Days

Contact Information: Ross Johnson, (715) 836-2069 / ross.johnson@dot.wi.gov

43. East / West Wells Street, 6th Street to Broadway; Milwaukee County; 2200-14-70, WISC 2018 148; USH 18; 0.000 Miles; Mill, Grade, Base, Storm Sewer, Concrete Pavement, Asphalt Pavement, Curb and Gutter, Sidewalk, Lighting, and Marking.

Guaranty Required: \$75,000.00

Estimate of Principal Items: Excavation Common, 816 CY; Base Aggregate Dense, 1,190 Ton; Concrete Pavement, 4,974 SY; Construction Staking, 9,880 LF; Construction Staking, 53 Each; Construction Staking, 2 LS; Concrete Curb, 550 LF; Concrete Curb and Gutter, 4,720 LF; Concrete Sidewalk, 44,950 SF; HMA Pavement, 5,210 Ton; Removing Asphaltic Surface Milling, 21,390 SY; Tack Coat, 580 Gals; Concrete Bases, 45 Each; Poles, 6 Each; Pull Boxes, 102 Each; Storm Sewer Pipe PVC, 690 LF; Marking Line Preformed Plastic, 1,588 LF.

DBE Goal: 15 %

Contract Completion Date: November 15, 2018

Contact Information: Christine Hanna, (262) 548-8809 / christine.hanna@dot.wi.gov

By order of:

Joe Nestler
Administrator
Division of Transportation System Development