



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

May 22, 2018

NOTICE TO ALL CONTRACTORS:

**Proposal #10: 2060-10-70, WISC 2018 319
Howell Ave – City Milwaukee
Grange Avenue to Layton Avenue
STH 38
Milwaukee County**

Letting June 12, 2018

This is Addendum No. 01, which provides the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
628.6510	Soil Stabilizer Type B	Acre	0	0.9	0.9

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
229	Added Quantity for 628.6510 Soil Stabilizer Type B

Schedule of Items

Attached, dated May 22, 2018, are the revised Schedule of Items Page 14.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 229

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

MISCELLANEOUS LANDSCAPING ITEMS

2060-10-70	2060-10-70	WATER	TOPSOIL	SOIL STABILIZER	FERTILIZER	SOD LAWN
Category	ITEM NO.	MGAL	SY	TYPE B	TYPE B	SY
Category	UNIT PAY	0010	0010	ACRE	CWT	0010
Category	Category	0010	0010	0010	0010	0010
STA 25+34 TO 29+00	LT	520	520	←	←	520
STA 29+00 TO 35+00	LT	550	550	←	←	550
STA 35+00 TO 41+00	LT	490	490	←	←	490
STA 41+00 TO 47+00	LT	430	430	←	←	430
STA 47+00 TO 53+00	LT	330	330	←	←	330
STA 53+00 TO 59+00	LT	480	480	←	←	480
STA 59+00 TO 65+00	LT	610	610	←	←	610
STA 65+00 TO 69+00	LT	240	240	←	←	240
STA 69+00 TO 71+64	LT	190	190	←	←	190
STA 105+74 TO 114+70 (Layton)	LT	410	410	←	←	410
SUBTOTALS (LEFT)		4250	4250			4250
STA 25+34 TO 29+00	RT	460	460	→	→	460
STA 29+00 TO 35+00	RT	490	490	→	→	490
STA 35+00 TO 41+00	RT	510	510	→	→	510
STA 41+00 TO 47+00	RT	360	360	→	→	360
STA 47+00 TO 53+00	RT	350	350	→	→	350
STA 53+00 TO 59+00	RT	380	380	→	→	380
STA 59+00 TO 65+00	RT	530	530	→	→	530
STA 65+00 TO 69+00	RT	260	260	→	→	260
STA 69+00 TO 71+64	RT	340	340	→	→	340
STA 105+74 TO 114+70 (Layton)	RT	370	370	→	→	370
SUBTOTALS (RIGHT)		4050	4050			4050
GRAND TOTALS		213	8,300	0.9	5	8,300

ASPHALT ITEMS

2060-10-70	2060-10-70	TACK COAT	ASPHALTIC SURFACE
Category	ITEM NO.	455.0605	465.0105
Category	UNIT PAY	GAL	TON
Category	Category	0010	0010
STA 25+34 TO 29+00	LT	0	20
STA 29+00 TO 35+00	LT	0	0
STA 35+00 TO 41+00	LT	0	10
STA 41+00 TO 47+00	LT	10	10
STA 47+00 TO 53+00	LT	10	10
STA 53+00 TO 59+00	LT	0	0
STA 59+00 TO 65+00	LT	0	10
STA 65+00 TO 69+00	LT	0	0
STA 69+00 TO 71+64	LT	0	0
STA 105+74 TO 114+70 (Layton)	LT	10	90
SUBTOTALS (LEFT)		30	150
STA 25+34 TO 29+00	RT	10	20
STA 29+00 TO 35+00	RT	0	0
STA 35+00 TO 41+00	RT	0	0
STA 41+00 TO 47+00	RT	10	10
STA 47+00 TO 53+00	RT	0	0
STA 53+00 TO 59+00	RT	0	0
STA 59+00 TO 65+00	RT	0	0
STA 65+00 TO 69+00	RT	0	0
STA 69+00 TO 71+64	RT	0	0
STA 105+74 TO 114+70 (Layton)	RT	0	20
SUBTOTALS (RIGHT)		20	50
GRAND TOTALS		50	200

Addendum No. 01
 ID 2060-10-70
 Revised Sheet 229
 May 22, 2018



Proposal Schedule of Items

Proposal ID: 20180612010 Project(s): 2060-10-70

Federal ID(s): WISC 2018319

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0382	SPV.0090 Special 15. Marking Crosswalk Epoxy 12-Inch	1,980.000 LF	_____.	_____.
0384	SPV.0090 Special 16. Conc C & G & B Cold Weather Covering Plastic 1 Layer	10,085.000 LF	_____.	_____.
0386	SPV.0090 Special 17. Conc C & G & Barrier Cold Weather Covering Plastic 2 Layer	10,085.000 LF	_____.	_____.
0388	SPV.0090 Special 18. Conc C & G & Barrier Cold Weather Cover Plastic/Hay/Plastic Or Blankets	10,085.000 LF	_____.	_____.
0390	SPV.0180 Special 01. JOINT SEALING	49,100.000 SY	_____.	_____.
0392	SPV.0180 Special 02. Conc Pavement Cold Weather Covering Plastic 1 Layer	24,550.000 SY	_____.	_____.
0394	SPV.0180 Special 03. Conc Pavement, Cold Weather Covering Plastic 2 Layers	24,550.000 SY	_____.	_____.
0396	SPV.0180 Special 04. Conc Pavement Cold Weather Covering Plastic/Hay/Plastic or Blankets	24,550.000 SY	_____.	_____.
0398	SPV.0195 Special 01. STORAGE LAYER	146.000 TON	_____.	_____.
0400	SPV.0195 Special 02. COBBLESTONES	18.000 TON	_____.	_____.
0402	SPV.0195 Special 03. MANAGEMENT OF SOLID WASTE	1,058.000 TON	_____.	_____.
0404	628.6510 Soil Stabilizer Type B	0.900 ACRE	_____.	_____.

Section: 0001

Total: _____.

Total Bid: _____.

