



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

June 7, 2018

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #19: 1580-02-72, WISC 2018 323
Cameron - Ladysmith
Weyerhaeuser Creek Brg B-54-0126
USH 8
Rusk County**

Letting of June 12, 2018

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
305.0110	Base Aggregate Dense ¾-Inch	Ton	1,570	-640	930

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
20	Miscellaneous Quantities Sheet 2 of 6 – revise Base Aggregate Dense ¾-Inch quantity

Schedule of Items

Attached, dated June 7, 2018, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 20

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

PREPARE FOUNDATION FOR ASPHALTIC SHOULDERS

211,0400

STATION TO STATION OFFSET STA

0010	1	816+52	820+20	LT	3
	1	822+60	826+62	LT	5
	2	816+02	820+20	RT	5
	2	822+60	826+30	RT	5
TOTAL					18

BASE AGGREGATE ITEMS

305,0110


305,0120

BASE AGGREGATE DENSE 3/4-INCH

BASE AGGREGATE DENSE 1 1/4-INCH

TON TON COMMENTS

0010	1	816+23	820+20	LT	171	---
	1	820+20 <td>820+90 <th>LT</th> <th>15</th> <th>102</th> </td>	820+90 <th>LT</th> <th>15</th> <th>102</th>	LT	15	102
	1	821+62 <td>822+60 <th>LT</th> <th>21</th> <th>145</th> </td>	822+60 <th>LT</th> <th>21</th> <th>145</th>	LT	21	145
	1	822+60 <td>826+91 <th>LT</th> <th>263</th> <th>---</th> </td>	826+91 <th>LT</th> <th>263</th> <th>---</th>	LT	263	---
	2	816+02 <td>820+20 <th>RT</th> <th>199</th> <th>---</th> </td>	820+20 <th>RT</th> <th>199</th> <th>---</th>	RT	199	---
	2	820+20 <td>820+60 <th>LT & RT</th> <th>15</th> <th>145</th> </td>	820+60 <th>LT & RT</th> <th>15</th> <th>145</th>	LT & RT	15	145
	2	821+62 <td>822+60 <th>LT & RT</th> <th>21</th> <th>203</th> </td>	822+60 <th>LT & RT</th> <th>21</th> <th>203</th>	LT & RT	21	203
	2	822+60 <td>826+45 <th>RT</th> <th>205</th> <th>---</th> </td>	826+45 <th>RT</th> <th>205</th> <th>---</th>	RT	205	---
TOTALS					930	595



Addendum No. 01
ID 1580-02-72
Revised Sheet 20
June 7, 2018

CONCRETE SURFACE DRAINS

416,1010

CONCRETE SURFACE DRAINS

0010	1	820+52	820+70	LT	3
	2	820+52	820+70	RT	3
TOTAL					6

CONCRETE PAVEMENT ITEMS

415,0070

415,0410

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

CONCRETE PAVEMENT APPROXIMATE

0010	1	820+52	820+70	LT	14	12
	1	821+82	821+97	LT	17	12
	2	820+52	820+70	LT & RT	14	28
	2	821+82	821+97	LT & RT	17	28
TOTALS					62	80



Proposal Schedule of Items

Proposal ID: 20180612019 Project(s): 1580-02-72

Federal ID(s): WISC 2018323

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	9.000 STA	_____.	_____.
0004	201.0205 Grubbing	9.000 STA	_____.	_____.
0006	203.0600.S Removing Old Structure Over Waterway With Minimal Debris (station) 01. 821+00	LS	LUMP SUM	_____.
0008	204.0100 Removing Pavement	105.000 SY	_____.	_____.
0010	204.0115 Removing Asphaltic Surface Butt Joints	5.000 SY	_____.	_____.
0012	204.0120 Removing Asphaltic Surface Milling	450.000 SY	_____.	_____.
0014	204.0165 Removing Guardrail	512.000 LF	_____.	_____.
0016	204.0180 Removing Delineators and Markers	5.000 EACH	_____.	_____.
0018	204.0270 Abandoning Culvert Pipes	1.000 EACH	_____.	_____.
0020	205.0100 Excavation Common	506.000 CY	_____.	_____.
0022	206.1000 Excavation for Structures Bridges (structure) 01. B-54-0126	LS	LUMP SUM	_____.
0024	208.0100 Borrow	5,698.000 CY	_____.	_____.
0026	210.1500 Backfill Structure Type A	300.000 TON	_____.	_____.
0028	211.0400 Prepare Foundation for Asphaltic Shoulders	18.000 STA	_____.	_____.
0030	213.0100 Finishing Roadway (project) 01. 1580- 02-72	1.000 EACH	_____.	_____.
0032	305.0110 Base Aggregate Dense 3/4-Inch	930.000 TON	_____.	_____.

