



Wisconsin Department of Transportation

July 12, 2018

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #1: 1030-20-84, WISC 2018 380
N-S Freeway
South Milwaukee Roadway/Mainline
IH 94
Milwaukee County

1030-20-87, WISC 2018 381
N-S Freeway
Elm Road Interchange
IH 94
Milwaukee County

1035-01-72, WISC 2018 382
N-S Freeway
7 Mile Road Interchange
7 Mile Road Crossroads
IH 94
Racine County

1035-01-74, WISC 2018 383
N-S Freeway
7 Mile Road Interchange
Mainline & Ramps
IH 94
Racine County

1035-01-79, WISC 2018 384
N-S Freeway
CTH G to 7 Mile Road Mainline
IH 94
Racine County

1035-01-82, WISC 2018 385
N-S Freeway
7 Mile Road to Milwaukee Co. Line
Mainline
IH 94
Racine County

Letting of July 24, 2018

This is Addendum No. 03, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
SPV.0165	4012. Partial Depth Precast Prestressed Concrete Deck Panels B-40-800 **P**	SF	14,200	0	14,200
SPV.0165	4020. Partial Depth Precast Prestressed Concrete Deck Panels B-40-801 **P**	SF	14,140	0	14,140
SPV.0165	4030. Partial Depth Precast Prestressed Concrete Deck Panels B-40-802 **P**	SF	15,768	0	15,768

SPV.0165	4040. Partial Depth Precast Prestressed Concrete Deck Panels B-51-139 **P**	SF	10,391	0	10,391
SPV.0165	4012. Partial Depth Precast Prestressed Concrete Deck Panels B-40-800 **P**	SF	10,391	0	10,391

Note: The above noted items have been changed to pay plan quantity. There is no change in quantity. The special provisions were updated to pay plan quantity in Addendum No. 02. This addendum corrects the schedule of items.

Schedule of Items

Attached, dated July 12, 2018, are the revised Schedule of Items Pages 51 and 52.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20180724001 **Project(s):** 1030-20-84, 1030-20-87, 1035-01-72, 1035-01-74, 1035-01-79, 1035-01-82

Federal ID(s): WISC 2018380, WISC 2018381, WISC 2018382, WISC 2018383, WISC 2018384, WISC 2018385

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
1392	SPV.0105 Special 1032. Lighting System Survey 1030-20-87	LS	LUMP SUM	_____.
1394	SPV.0105 Special 1034. Lighting System Survey 1035-01-72	LS	LUMP SUM	_____.
1396	SPV.0105 Special 4010. Temporary Bridge Widening B-40-224	LS	LUMP SUM	_____.
1398	SPV.0105 Special 4012. Temporary Bridge Widening B-40-222	LS	LUMP SUM	_____.
1400	SPV.0105 Special 4014. Temporary Bridge Widening B-51-33	LS	LUMP SUM	_____.
1402	SPV.0135 Special 0010. Field Office Special	27.000 MON	_____.	_____.
1404	SPV.0165 Special 4001. Longitudinal Grooving Bridge Deck **P**	153,579.000 SF	_____.	_____.
1406	SPV.0165 Special 4010. Wall Concrete Panel Mechanically Stabilized Earth R-40-385 **P**	4,495.000 SF	_____.	_____.
1408	SPV.0165 Special 4011. Wall Concrete Panel Mechanically Stabilized Earth R-40-387 **P**	4,086.000 SF	_____.	_____.
1410	SPV.0165 Special 4012. Partial Depth Precast Prestressed Concrete Deck Panels B-40- 800 **P**	14,200.000 SF	_____.	_____.
1412	SPV.0165 Special 4020. Partial Depth Precast Prestressed Concrete Deck Panels B-40- 801 **P**	14,140.000 SF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20180724001 **Project(s):** 1030-20-84, 1030-20-87, 1035-01-72, 1035-01-74, 1035-01-79, 1035-01-82

Federal ID(s): WISC 2018380, WISC 2018381, WISC 2018382, WISC 2018383, WISC 2018384, WISC 2018385

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
1414	SPV.0165 Special 4030. Partial Depth Precast Prestressed Concrete Deck Panels B-40-802 **P**	15,768.000 SF	_____.	_____.
1416	SPV.0165 Special 4040. Partial Depth Precast Prestressed Concrete Deck Panels B-51-139 **P**	10,391.000 SF	_____.	_____.
1418	SPV.0165 Special 4050. Partial Depth Precast Prestressed Concrete Deck Panels B-51-140 **P**	10,391.000 SF	_____.	_____.
1420	SPV.0170 Special 0002. Removal and Disposal of Invasive Plant Species	64.700 STA	_____.	_____.
1422	SPV.0180 Special 0001. Concrete Pavement 12-Inch Special **P**	182,784.000 SY	_____.	_____.
1424	SPV.0180 Special 0006. Removing Rumble Strips	1,940.000 SY	_____.	_____.
1426	SPV.0180 Special 0008. Concrete Pavement 12 1/2-Inch Special **P**	516,843.000 SY	_____.	_____.
1428	SPV.0180 Special 0009. Concrete Pavement HES 12 1/2-Inch Special **P**	6,043.000 SY	_____.	_____.
1430	SPV.0180 Special 0010. Rootstock Protection	3,867.000 SY	_____.	_____.
1432	SPV.0180 Special 0012. Mulching Special	7,710.000 SY	_____.	_____.
1434	SPV.0180 Special 0106. Asphaltic Material Binder	10,276.000 SY	_____.	_____.
1436	SPV.0180 Special 4800. Slope Paving Crushed Aggregate Special	3,902.000 SY	_____.	_____.
1438	SPV.0195 Special 0002. HMA Transverse Joint Repair	300.000 TON	_____.	_____.