



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
 4822 Madison Yards Way, 4th Floor South
 Madison, WI 53705

January 4, 2019

Telephone: (608) 266-1631
 Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #03: 1016-05-75, WISC 2019 066
Tomah – Wisconsin Dells
43rd Street W to Seven Mile Creek
IH-90
Juneau County

1016-08-79, WISC 2019 067
Mauston – Wisconsin Dells
24th Avenue to CTH HH (EB Rdwy
IH-90
Juneau County

Letting of January 15, 2019

This is Addendum No. 03, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
204.0100	Removing Pavement	SY	3,000	-2,650	350
204.0105	Removing Pavement Butt Joints	SY	3,996	3,085	7,081
416.1725	Concrete Pavement Replacement SHES	SY	3,000	-2,650	350
649.0105	Temporary Marking Line Paint 4-inch	LF	129,000	129,000	258,000
690.0250	Sawing Concrete	LF	14,524	720	15,244

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
30	Updated quantities in Concrete Replacement table
32	Updated quantities and remarks in Pavement Marking Summary table
34	Updated quantities, added note to Removing Pavement Butt Joints and Sawing Concrete

ADDENDUM NO. 03
1016-05-75, 1016-08-79
January 4, 2019

Schedule of Items

Attached, dated January 4, 2019 are the revised Schedule of Items Pages 1 and 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 30, 32 and 34.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

BASE PATCH SUMMARY (CONTINUED)

MILE MARKER	PLUS/MINUS	STATION	LOCATION	BASE		DRILLED DOWEL BARS	SAWING CONCRETE	REMARKS
				PATCHING CONCRETE SHES	SY			
77	700	1387+40	EB LT	8.00	16	36		
77	814	1388+54	EB LT	8.00	16	36		
77	1083	1391+23	EB RT	9.33	16	40		
77	1118	1391+58	EB LT	8.00	16	36		
77	1390	1394+30	EB LT	8.00	16	36		
77	1558	1395+98	EB LT	8.00	16	36		
77	1899	1399+39	EB LT	8.00	16	36		
77	2408	1404+48	EB RT	9.33	16	40		
77	2757	1407+97	EB RT	9.33	16	40		
77	2762	1408+02	EB RT	9.33	16	40		
77	3570	1416+10	EB RT	9.33	16	40		
77	3675	1417+15	EB LT	8.00	16	36		
77	4000	1420+40	EB LT	8.00	16	36		
78	342	1436+46	EB RT	9.33	16	40		
78	1109	1444+13	EB RT	9.33	16	40		
78	1118	1444+22	EB RT	9.33	16	40		
78	1280	1445+84	EB RT	9.33	16	40		
78	1534	1448+38	EB RT	9.33	16	40		
78	1571	1448+75	EB RT	9.33	16	40		
78	1742	1450+46	EB RT	9.33	16	40		
78	2198	1455+02	EB RT	9.33	16	40		
78	2258	1455+62	EB RT	9.33	16	40		
78	2477	1457+81	EB LT	8.00	16	36		
78	2985	1462+89	EB RT	9.33	16	40		
78	3127	1464+31	EB LT	8.00	16	36		
78	3160	1464+64	EB RT	9.33	16	40		
78	3414	1467+18	EB LT	8.00	16	36		
78	3464	1467+68	EB RT	9.33	16	40		
78	4008	1473+12	EB LT	8.00	16	36		
78	4080	1473+84	EB RT	9.33	16	40		
78	4280	1475+84	EB RT	9.33	16	40		
78	4330	1476+34	EB RT	9.33	16	40		
78	4594	1478+98	EB RT	9.33	16	40		
78	5068	1483+72	EB BOTH	17.33	32	64		
79	565	1491+20	EB LT	8.00	16	36		
79	751	1493+06	EB LT	8.00	16	36		
79	772	1493+27	EB RT	9.33	16	40		
79	943	1494+98	EB RT	9.33	16	40		
79	1031	1495+86	EB LT	8.00	16	36		
79	1085	1496+40	EB RT	9.33	16	40		
SUBTOTAL 9 =				352	640	1524		

*ADDITIONAL SAWING QUANTITIES LOCATED ELSEWHERE

Addendum No. 03
ID 1016-08-79
Revised Sheet 30
January 4, 2019

CONCRETE REPLACEMENT

STATION	TO	STATION	LOCATION	REMOVING PAVEMENT	DRILLED TIE BARS	CONCRETE PAVEMENT REPAIR	CONCRETE PAVEMENT REPLACEMENT	SAWING CONCRETE	REMARKS
SY	EACH	SY		SY	EACH	SY	SY	LF	
727+48	-	727+78	EB RIGHT	47	10	-	47	88	30 FT REPLACEMENT
731+92	-	732+22	EB RIGHT	47	10	-	47	88	30 FT REPLACEMENT
824+22	-	824+42	EB RIGHT	32	6	-	32	66	20 FT REPLACEMENT
915+19	-	915+39	EB RIGHT	32	6	-	32	66	20 FT REPLACEMENT
1023+10	-	1023+40	EB RIGHT	47	10	-	47	88	30 FT REPLACEMENT
1082+19	-	1082+39	EB RIGHT	32	6	-	32	66	20 FT REPLACEMENT
UNDISTRIBUTED				63	12	50	63	88	
1016-05-75 TOTAL				300	60	50	300	550	*
CTH HH TURN LANES				28	10	-	28	300	
UNDISTRIBUTED				22	10	20	22	150	
1016-08-79 TOTAL				50	20	20	50	450	*ADDITIONAL SAWING QUANTITIES LOCATED ELSEWHERE

DELINEATOR SUMMARY

STATION	TO	STATION	LOCATION	REMOVING DELINEATORS AND MARKERS 204.0180	EACH	REMARKS
697+60	-	761+00	IH 90 EB	16	16	
761+00	-	912+00	IH 90 EB	38	38	
912+00	-	947+00	IH 90 EB	8	9	
1026+11	-	1037+50	IH 90 EB	2	3	
1037+50	-	1115+00	IH 90 EB	21	20	
1115+00	-	1170+00	IH 90 EB	11	14	
1107+64A	-	1116+50A	IH 90 WB	2	3	
1116+50A	-	1171+00A	IH 90 WB	13	14	
				1016-05-75 TOTAL:	111	117
				1016-08-79 TOTAL:	26	28

Addendum No. 03
 ID 1016-05-75 &
 ID 1016-08-79
 Revised Sheet 32
 January 4, 2019

PAVEMENT MARKING SUMMARY

STATION	TO	STATION	LOCATION	MARKING LINE GROOVED PERMANENT TAPE 4- INCH 646.1050	LF	MARKING REMOVAL PLOWABLE RAISED PAVEMENT MARKERS 646.9400	EACH	REMARKS
697+60	-	947+00	IH 90 EB (SECTION 1) LT EDGELINE	24960	-	-	-	TEMPORARY ON BOTH LAYERS, UPPER EPOXY
1026+11	-	1170+00	IH 90 EB (SECTION 2) LT EDGELINE	14500	-	-	-	TEMPORARY ON BOTH LAYERS, UPPER EPOXY
1107+64A	-	1171+00A	IH 90 WB (SECTION 2) LT EDGELINE	6340	-	-	-	TEMPORARY ON BOTH LAYERS, UPPER EPOXY
697+60	-	947+00	IH 90 EB (SECTION 1) RT EDGELINE	24960	-	-	-	TEMPORARY ON BOTH LAYERS, UPPER EPOXY
1026+11	-	1170+00	IH 90 EB (SECTION 2) RT EDGELINE	14500	-	-	-	TEMPORARY ON BOTH LAYERS, UPPER EPOXY
1107+64A	-	1171+00A	IH 90 WB (SECTION 2) RT EDGELINE	6340	-	-	-	TEMPORARY ON BOTH LAYERS, UPPER EPOXY
697+60	-	947+00	IH 90 EB (SECTION 1) CL SKIPS	-	6260	250	-	TEMPORARY ON BOTH LAYERS, UPPER GROOVED
1026+11	-	1170+00	IH 90 EB (SECTION 2) CL SKIPS	-	3640	145	-	TEMPORARY ON BOTH LAYERS, UPPER GROOVED
1107+64A	-	1171+00A	IH 90 WB (SECTION 2) CL SKIPS	-	1600	65	-	TEMPORARY ON BOTH LAYERS, UPPER GROOVED
				1016-05-75 TOTAL:	91600	11500	460	206000
1380+40	-	1492+00	IH 90 EB (SECTION 3) LT EDGELINE	11600	-	-	-	TEMPORARY ON BOTH LAYERS, UPPER EPOXY
1380+40	-	1492+00	IH 90 EB (SECTION 3) RT EDGELINE	11600	-	-	-	TEMPORARY ON BOTH LAYERS, UPPER EPOXY
1380+40	-	1492+00	IH 90 EB (SECTION 3) CL SKIPS	-	2900	120	-	TEMPORARY ON BOTH LAYERS, UPPER GROOVED
15+788	-	19+158	EXIT 79, CTH HH, LT	340	-	-	-	WHITE
21+498	-	24+138	EXIT 79, CTH HH, LT	260	-	-	-	WHITE
15+788	-	19+158	EXIT 79, CTH HH, RT	340	-	-	-	WHITE
21+498	-	24+138	EXIT 79, CTH HH, RT	260	-	-	-	WHITE
15+788	-	19+158	EXIT 79, CTH HH, CL	680	-	-	-	(DOUBLE) YELLOW
21+498	-	24+138	EXIT 79, CTH HH, CL	520	-	-	-	(DOUBLE) YELLOW
15+788	-	16+008	EXIT 79, CTH HH, EXIT RAMP	-	-	60	-	STOP LINE
				1016-08-79 TOTAL:	25600	2900	120	52000

PROJECT NO: 1016-05-75 1016-08-79 HWY: IH-90 COUNTY: JUNEAU MISCELLANEOUS QUANTITIES SHEET: 32 E

FILE NAME: N:\PDS\1030200_mq.ppk PLOT DATE: June 14, 1911 PLOT NAME: PLOT SCALE: 1:1

REMOVING PAVEMENT BUTT JOINTS

Table with columns: STATION, TO, STATION, LOCATION, SY, REMARKS. Includes data for stations 697+10 through 1491+50 and totals for 1016-05-75 and 1016-08-79.

*ONE BUTT JOINT PER LAYER. QUANTITY LISTED COVERS BOTH JOINTS AT EACH LOCATION

EROSION CONTROL SUMMARY

Summary table for erosion control with columns: STATION TO, STATION, LOCATION, SY, SALVAGED TOPSOIL, SILT FENCE MAINTENANCE, FERTILIZER, SEEDING MIXTURE, SEEDING TEMPORARY, REMARKS, MOBILIZATIONS EMERGENCY, MOBILIZATIONS EROSION CONTROL.

*ONE BUTT JOINT PER LAYER; QUANTITY LISTED COVERS BOTH JOINTS AT EACH LOCATION

SAWING CONCRETE

Table with columns: STATION, LOCATION, LF, REMARKS. Includes data for stations 697+60 through 1496+00 and totals for 1016-05-75 and 1016-08-79.

Addendum No. 03
ID 1016-05-75 &
ID 1016-08-79
Revised Sheet 34
January 4, 2019



Proposal Schedule of Items

Proposal ID: 20190115003 Project(s): 1016-05-75, 1016-08-79

Federal ID(s): WISC 2019066, WISC 2019067

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	204.0100 Removing Pavement	350.000 SY	_____.	_____.
0004	204.0105 Removing Pavement Butt Joints	7,081.000 SY	_____.	_____.
0006	204.0120 Removing Asphaltic Surface Milling	27,800.000 SY	_____.	_____.
0008	204.0180 Removing Delineators and Markers	137.000 EACH	_____.	_____.
0010	205.0100 Excavation Common	10.000 CY	_____.	_____.
0012	208.0100 Borrow	10.000 CY	_____.	_____.
0014	213.0100 Finishing Roadway (project) 01. 1016-05-75	1.000 EACH	_____.	_____.
0016	213.0100 Finishing Roadway (project) 01. 1016-08-79	1.000 EACH	_____.	_____.
0018	305.0110 Base Aggregate Dense 3/4-Inch	2,750.000 TON	_____.	_____.
0020	390.0403 Base Patching Concrete Shes	2,960.000 SY	_____.	_____.
0022	416.0610 Drilled Tie Bars	80.000 EACH	_____.	_____.
0024	416.0620 Drilled Dowel Bars	5,376.000 EACH	_____.	_____.
0026	416.1715 Concrete Pavement Repair SHES	200.000 SY	_____.	_____.
0028	416.1725 Concrete Pavement Replacement SHES	350.000 SY	_____.	_____.
0030	455.0605 Tack Coat	30,900.000 GAL	_____.	_____.
0032	460.0100.S HMA Pavement Test Strip	1.000 EACH	75,000.00000	75,000.00



Proposal Schedule of Items

Proposal ID: 20190115003 Project(s): 1016-05-75, 1016-08-79

Federal ID(s): WISC 2019066, WISC 2019067

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0098	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0100	646.1020 Marking Line Epoxy 4-Inch	117,200.000 LF	_____.	_____.
0102	646.1050 Marking Line Grooved Permanent Tape 4-Inch	14,400.000 LF	_____.	_____.
0104	646.6020 Marking Stop Line Epoxy 12-Inch	60.000 LF	_____.	_____.
0106	646.9400 Marking Removal Plowable Raised Pavement Markers	580.000 EACH	_____.	_____.
0108	649.0105 Temporary Marking Line Paint 4-Inch	258,000.000 LF	_____.	_____.
0110	690.0250 Sawing Concrete	15,244.000 LF	_____.	_____.
0112	740.0440 Incentive IRI Ride	57,360.000 DOL	1.00000	57,360.00
0114	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,000.000 HRS	5.00000	5,000.00
0116	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	660.000 HRS	5.00000	3,300.00
0118	SPV.0060 Special 01. HMA Percent Within Limits (PWL) Test Strip Volumetrics	1.000 EACH	10,000.00000	10,000.00
0120	SPV.0060 Special 02. HMA Percent Within Limits (PWL) Test Strip Density	1.000 EACH	10,000.00000	10,000.00
0122	SPV.0090 Special 01. Removing HMA Pavement Notched Wedge Longitudinal Joint Milling	57,000.000 LF	_____.	_____.
0124	SPV.0105 Special 01. Material Transfer Vehicle	LS	LUMP SUM	_____.
Section: 0001			Total:	_____.

