



Wisconsin Department of Transportation

January 3, 2019

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #27: 9478-00-70, WISC 2019 085
Stetsonville – STH 97
West County Line to STH 97
CTH F
Marathon County**

January 15, 2019

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
204.0115	Removing Asphaltic Surface Butt Joints	SY	14,240	-12,480	1,760

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
17	Miscellaneous Quantity Sheet – Item 204.0115, Removing Asphaltic Surface Butt Joints, quantity adjusted to match plan construction details.

Schedule of Items

Attached, dated January 3, 2019, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 17.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

CLEARING AND GRUBBING ITEMS

STATION - STATION	LOCATION	201.0105 CLEARING (STA)	201.0205 GRUBBING (STA)
202+25 - 207+00	RT	5	5

202+25 - 207+00 RT 5 5

TOTALS 5 5

REMOVING ASPHALTIC SURFACE BUTT JOINTS

STATION - STATION	LOCATION	204.0115 REMOVING ASPHALTIC SURFACE BUTT JOINTS (SY)
105+00 - 106+00	BEGIN PROJECT	250
203+56 - 204+56	BLACK CREEK BRIDGE	250
204+99 - 205+99	BLACK CREEK BRIDGE	250
347+37 - 348+37	BEAVER CREEK BRIDGE	250
348+59 - 349+59	BEAVER CREEK BRIDGE	250
364+50 - 364+50	END PROJECT	250
---	CTH M	260
TOTAL		1,760

At begin/end project and at each end of each structure
Calculated from measurement in basemap

REMOVING GUARDRAIL

STATION - STATION	LOCATION	204.0165 REMOVING GUARDRAIL (LF)
203+41 - 204+40	LT	125
203+41 - 204+40	RT	125
205+03 - 206+03	LT	125
205+03 - 206+03	RT	125
347+18 - 348+23	LT	125
347+19 - 348+24	RT	125
348+62 - 349+67	LT	125
348+62 - 349+67	RT	125
TOTAL		1000

Addendum No. 01
ID 9478-00-70
Revised Sheet 17
January 3, 2019



Proposal Schedule of Items

Proposal ID: 20190115027 Project(s): 9478-00-70

Federal ID(s): WISC 2019085

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	5.000 STA	_____	_____
0004	201.0205 Grubbing	5.000 STA	_____	_____
0006	204.0115 Removing Asphaltic Surface Butt Joints	1,760.000 SY	_____	_____
0008	204.0165 Removing Guardrail	1,000.000 LF	_____	_____
0010	205.0100 Excavation Common	259.000 CY	_____	_____
0012	208.0100 Borrow	1,889.000 CY	_____	_____
0014	213.0100 Finishing Roadway (project) 01. 9478-00-70	1.000 EACH	_____	_____
0016	305.0110 Base Aggregate Dense 3/4-Inch	2,000.000 TON	_____	_____
0018	305.0120 Base Aggregate Dense 1 1/4-Inch	625.000 TON	_____	_____
0020	455.0605 Tack Coat	4,935.000 GAL	_____	_____
0022	460.2000 Incentive Density HMA Pavement	5,210.000 DOL	1.00000	5,210.00
0024	460.5224 HMA Pavement 4 LT 58-28 S	8,140.000 TON	_____	_____
0026	614.2300 MGS Guardrail 3	100.000 LF	_____	_____
0028	614.2500 MGS Thrie Beam Transition	315.000 LF	_____	_____
0030	614.2610 MGS Guardrail Terminal EAT	8.000 EACH	_____	_____
0032	618.0100 Maintenance And Repair of Haul Roads (project) 01. 9478-00-70	1.000 EACH	_____	_____

