



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

March 27, 2019

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #08: 5556-03-69
Dane County Wingwall Repair
B-13-309 & B-13-386
IH 039
Dane County

Letting of April 9, 2019

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.1020	Marking Line Epoxy 4-Inch	LF	3,060	-1,665	1,395
646.9000	Marking Removal Line 4-Inch	LF	3,060	-1,665	1,395

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
18	Miscellaneous Quantities. Quantities of Marking Line Epoxy 4-Inch and Marking Removal Line 4-Inch were revised to the correct values.

Schedule of Items

Attached, dated March 27, 2019, are the revised Schedule of Items Page 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 18.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20190409008 Project(s): 5556-00-69

Federal ID(s): N/A

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	643.0900 Traffic Control Signs	907.000 DAY	_____.	_____.
0096	643.1050 Traffic Control Signs PCMS	57.000 DAY	_____.	_____.
0098	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0100	646.1020 Marking Line Epoxy 4-Inch	1,395.000 LF	_____.	_____.
0102	646.9000 Marking Removal Line 4-Inch	1,395.000 LF	_____.	_____.
0104	649.0150 Temporary Marking Line Removable Tape 4-Inch	8,180.000 LF	_____.	_____.
0106	650.5000 Construction Staking Base	71.000 LF	_____.	_____.
0108	650.7000 Construction Staking Concrete Pavement	71.000 LF	_____.	_____.
0110	650.8000 Construction Staking Resurfacing Reference	1,063.000 LF	_____.	_____.
0112	650.9910 Construction Staking Supplemental Control (project) 01. 5556-00-69	LS	LUMP SUM	_____.
0114	715.0415 Incentive Strength Concrete Pavement	500.000 DOL	1.00000	500.00
0116	715.0502 Incentive Strength Concrete Structures	1,000.000 DOL	1.00000	1,000.00
0118	SPV.0090 Special 01. Salvage and Reinstall Guardrail	80.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.