



# Wisconsin Department of Transportation

December 16, 2019

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #29: 8200-00-70, WISC 2019 817**  
**Cadott - Cornell**  
**100<sup>th</sup> Avenue to South Street/4-Culv**  
**STH 27**  
**Chippewa County**

### Letting of January 14, 2020

This is Addendum No. 01, which provides for the following:

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0420	Traffic Control Barricades Type III	DAY	26,058	-6,020	20,038
643.0705	Traffic Control Warning Lights Type A	DAY	50,298	-11,620	38,678
643.0900	Traffic Control Signs	DAY	1,212	74,746	75,958

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
24	Misc. Quantities (Revised Traffic Control items)

#### **Schedule of Items**

Attached, dated December 16, 2019, are the revised Schedule of Items Page 4.

#### **Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:  
Revised: 24.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

Addendum No. 01  
 ID 8200-00-70  
 Revised Sheet 24  
 December 16, 2019

EROSION CONTROL ITEMS

STATION	-	STATION	LOCATION	628:1504 SILT FENCE (LF)	628:1520 SILT FENCE MAINTENANCE (LF)	628:2004 EROSION MAT CLASS I TYPE B (SY)	628:7504 TEMPORARY DITCH CHECKS (LF)	628:1905 MOBILIZATIONS EROSION CONTROL (EACH)	628:1910 MOBILIZATIONS EMERGENCY EROSION CONTROL (EACH)
12+10'A	-	15+50'A	RT	264	264		24		
12+10'A	-	15+50'A	RT			922			
12+20'A	-	15+80'A	LT	332	332		16		
12+20'A	-	15+80'A	LT			743			
22+00'B	-	25+60'B	RT			1291			
22+00'B	-	25+60'B	RT	155	155		16		
22+90'B	-	25+70'B	LT			1345			
22+90'B	-	25+70'B	LT	275	275				
45+45'C	-	48+90'C	RT	156	156		32		
45+45'C	-	48+90'C	RT			957			
46+15'C	-	50+10'C	LT	347	347		16		
46+15'C	-	50+10'C	LT			1239			
56+10'C	-	60+60'C	RT	322	322		48		
56+10'C	-	60+60'C	RT			917			
57+50'C	-	61+55'C	LT	284	284		32		
57+50'C	-	61+55'C	LT			1440			
UNDISTRIBUTED				535	535	2216	46		
PROJECT TOTALS				2,670	2,670	11,070	230		

SIGNS TYPE II AND POSTS

STATION	LOCATION	REFLECTIVE H TYPE II (SF)	REFLECTIVE F TYPE II (SF)	POSTS WOOD (EACH)	DESCRIPTION	
11+95'A	LT	--	5.56	1	NO PASSING ZONE	
23+90'B	LT	--	5.56	1	NO PASSING ZONE	
46+49'C	RT	7.50	--	1	SPEED LIMIT 45 MPH	
60+28'C	RT	7.50	--	1	SPEED LIMIT 25 MPH	
60+95'C	LT	7.50	--	1	SPEED LIMIT 45 MPH	
PROJECT TOTALS				22.50	11.12	5

TRAFFIC CONTROL - DRUMS, BARRICADES, WARNING LIGHTS, ARROWBOARDS, AND SIGNS

ROADWAY	DAYS IN SERVICE	643:0420 BARRICADES TYPE III	643:0705 WARNING LIGHTS TYPE A	643:0920 TRAFFIC CONTROL COVERING SIGNS TYPE II	643:1000 TRAFFIC CONTROL SIGNS FIXED MESSAGE	643:1050 TRAFFIC CONTROL SIGNS PCMS	COMMENTS					
STH 27	233	86	20,038	166	38,678	75	17475	9	2	196	DETOUR SIGNING, 3 CYCLES	
STH 29	233	--	--	--	--	137	31921	18	108	1	98	DETOUR SIGNING, 3 CYCLES
STH 178	233	--	--	--	--	78	18174	--	--	--	--	DETOUR SIGNING, 3 CYCLES
STH 64	233	--	--	--	--	32	7456	21	--	--	--	DETOUR SIGNING, 3 CYCLES
3rd ST	233	--	--	--	--	4	932	--	--	--	--	DETOUR SIGNING, 3 CYCLES
PROJECT TOTALS		20,038	38,678	75,958	48	108	294					

NOTE: INSTALL TRAFFIC CONTROL SIGNS PCMS FOR 2 WEEKS PRIOR TO PROJECT START, 2 WEEKS PRIOR TO CHANGE IN EACH OF THE FOUR STRUCTURES STARTING, 2 WEEKS FOR DETOUR REINSTALLATION FOR ROCK FEET, 2 WEEKS FOR DETOUR REINSTALLATION FOR COUNTRY FST

REMOVING SIGNS TYPE II AND REMOVING SMALL SIGN SUPPORTS

STATION	LOCATION	REMOVING SIGNS TYPE II (EACH)	SMALL SIGN SUPPORTS (EACH)	DESCRIPTION	
11+95'A	LT	1	1	NO PASSING	
23+90'B	LT	1	1	NO PASSING	
46+49'C	RT	1	1	SPEED LIMIT 45 MPH	
60+28'C	RT	1	1	SPEED LIMIT 25 MPH	
61+50'C	LT	1	1	SPEED LIMIT 45 MPH	
PROJECT TOTALS				5	5

PROJECT NO: 8200-00-70

FILE NAME: ...08201\_inq.pdf

HWY: STH 27

COUNTY: CHIPPEWA

MISCELLANEOUS QUANTITIES

PROJECT NAME: 80201\_inq

PLOT SCALE: 1:1000000.00000



Proposal Schedule of Items

Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC 2019817

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0096	630.0300 Seeding Borrow Pit	35.000 LB	_____.	_____.
0098	630.0500 Seed Water	300.000 MGAL	_____.	_____.
0100	634.0616 Posts Wood 4x6-Inch X 16-FT	5.000 EACH	_____.	_____.
0102	637.2210 Signs Type II Reflective H	22.500 SF	_____.	_____.
0104	637.2230 Signs Type II Reflective F	11.120 SF	_____.	_____.
0106	638.2602 Removing Signs Type II	5.000 EACH	_____.	_____.
0108	638.3000 Removing Small Sign Supports	5.000 EACH	_____.	_____.
0110	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0112	643.0420 Traffic Control Barricades Type III	20,038.000 DAY	_____.	_____.
0114	643.0705 Traffic Control Warning Lights Type A	38,678.000 DAY	_____.	_____.
0116	643.0900 Traffic Control Signs	75,958.000 DAY	_____.	_____.
0118	643.0920 Traffic Control Covering Signs Type II	48.000 EACH	_____.	_____.
0120	643.1000 Traffic Control Signs Fixed Message	108.000 SF	_____.	_____.
0122	643.1050 Traffic Control Signs PCMS	294.000 DAY	_____.	_____.
0124	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0126	645.0105 Geotextile Type C	1,422.000 SY	_____.	_____.
0128	645.0120 Geotextile Type HR	591.000 SY	_____.	_____.

