



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

December 17, 2019

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #29: 8200-00-70, WISC 2019 817
Cadott - Cornell
100th Avenue to South Street/4-Culv
STH 27
Chippewa County**

Letting of January 14, 2020

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
650.6500	Construction Staking Structure Layout (structure) 01. B-9-388	LS	0	1	1
650.6500	Construction Staking Structure Layout (structure) 02. C-9-49	LS	0	1	1
650.6500	Construction Staking Structure Layout (structure) 03. C-9-50	LS	0	1	1
650.6500	Construction Staking Structure Layout (structure) 04. C-9-51	LS	0	1	1

Schedule of Items

Attached, dated December 17, 2019, are the revised Schedule of Items Page 1 - 6.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC 2019817

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	13.000 STA	_____.	_____.
0004	201.0205 Grubbing	13.000 STA	_____.	_____.
0006	203.0200 Removing Old Structure (station) 01. 14+00	LS	LUMP SUM	_____.
0008	203.0200 Removing Old Structure (station) 02. 24+00	LS	LUMP SUM	_____.
0010	203.0200 Removing Old Structure (station) 03. 47+68	LS	LUMP SUM	_____.
0012	203.0200 Removing Old Structure (station) 04. 58+60	LS	LUMP SUM	_____.
0014	204.0100 Removing Pavement	912.000 SY	_____.	_____.
0016	204.0165 Removing Guardrail	2,077.000 LF	_____.	_____.
0018	204.0170 Removing Fence	395.000 LF	_____.	_____.
0020	204.0220 Removing Inlets	1.000 EACH	_____.	_____.
0022	204.0245 Removing Storm Sewer (size) 01. 12- Inch	50.000 LF	_____.	_____.
0024	205.0100 Excavation Common	2,217.000 CY	_____.	_____.
0026	206.2000 Excavation for Structures Culverts (structure) 01. B-9-388	LS	LUMP SUM	_____.
0028	206.2000 Excavation for Structures Culverts (structure) 02. C-9-49	LS	LUMP SUM	_____.
0030	206.2000 Excavation for Structures Culverts (structure) 03. C-9-50	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC 2019817

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	206.2000 Excavation for Structures Culverts (structure) 04. C-9-51	LS	LUMP SUM	_____.
0034	208.0100 Borrow	5,655.000 CY	_____.	_____.
0036	210.2500 Backfill Structure Type B	7,679.000 TON	_____.	_____.
0038	213.0100 Finishing Roadway (project) 01. 8200-00-70	1.000 EACH	_____.	_____.
0040	305.0110 Base Aggregate Dense 3/4-Inch	925.000 TON	_____.	_____.
0042	305.0120 Base Aggregate Dense 1 1/4-Inch	1,610.000 TON	_____.	_____.
0044	311.0115 Breaker Run	433.000 CY	_____.	_____.
0046	450.4000 HMA Cold Weather Paving	247.000 TON	_____.	_____.
0048	455.0605 Tack Coat	150.000 GAL	_____.	_____.
0050	465.0105 Asphaltic Surface	987.000 TON	_____.	_____.
0052	504.0100 Concrete Masonry Culverts	738.000 CY	_____.	_____.
0054	505.0400 Bar Steel Reinforcement HS Structures	91,100.000 LB	_____.	_____.
0056	505.0600 Bar Steel Reinforcement HS Coated Structures	7,560.000 LB	_____.	_____.
0058	516.0500 Rubberized Membrane Waterproofing	103.000 SY	_____.	_____.
0060	606.0300 Riprap Heavy	297.000 CY	_____.	_____.
0062	614.2300 MGS Guardrail 3	1,150.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC 2019817

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	614.2610 MGS Guardrail Terminal EAT	4.000 EACH	_____.	_____.
0066	614.2620 MGS Guardrail Terminal Type 2	4.000 EACH	_____.	_____.
0068	618.0100 Maintenance And Repair of Haul Roads (project) 01. 8200-00-70	1.000 EACH	_____.	_____.
0070	619.1000 Mobilization	1.000 EACH	_____.	_____.
0072	624.0100 Water	25.000 MGAL	_____.	_____.
0074	625.0500 Salvaged Topsoil	8,498.000 SY	_____.	_____.
0076	627.0200 Mulching	3,115.000 SY	_____.	_____.
0078	628.1504 Silt Fence	2,670.000 LF	_____.	_____.
0080	628.1520 Silt Fence Maintenance	2,670.000 LF	_____.	_____.
0082	628.1905 Mobilizations Erosion Control	5.000 EACH	_____.	_____.
0084	628.1910 Mobilizations Emergency Erosion Control	4.000 EACH	_____.	_____.
0086	628.2004 Erosion Mat Class I Type B	11,070.000 SY	_____.	_____.
0088	628.7504 Temporary Ditch Checks	230.000 LF	_____.	_____.
0090	629.0205 Fertilizer Type A	8.000 CWT	_____.	_____.
0092	630.0120 Seeding Mixture No. 20	340.000 LB	_____.	_____.
0094	630.0200 Seeding Temporary	340.000 LB	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC 2019817

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0096	630.0300 Seeding Borrow Pit	35.000 LB	_____.	_____.
0098	630.0500 Seed Water	300.000 MGAL	_____.	_____.
0100	634.0616 Posts Wood 4x6-Inch X 16-FT	5.000 EACH	_____.	_____.
0102	637.2210 Signs Type II Reflective H	22.500 SF	_____.	_____.
0104	637.2230 Signs Type II Reflective F	11.120 SF	_____.	_____.
0106	638.2602 Removing Signs Type II	5.000 EACH	_____.	_____.
0108	638.3000 Removing Small Sign Supports	5.000 EACH	_____.	_____.
0110	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0112	643.0420 Traffic Control Barricades Type III	20,038.000 DAY	_____.	_____.
0114	643.0705 Traffic Control Warning Lights Type A	38,678.000 DAY	_____.	_____.
0116	643.0900 Traffic Control Signs	75,958.000 DAY	_____.	_____.
0118	643.0920 Traffic Control Covering Signs Type II	48.000 EACH	_____.	_____.
0120	643.1000 Traffic Control Signs Fixed Message	108.000 SF	_____.	_____.
0122	643.1050 Traffic Control Signs PCMS	294.000 DAY	_____.	_____.
0124	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0126	645.0105 Geotextile Type C	1,422.000 SY	_____.	_____.
0128	645.0120 Geotextile Type HR	591.000 SY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC 2019817

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0130	646.1020 Marking Line Epoxy 4-Inch	6,664.000 LF	_____.	_____.
0132	646.9000 Marking Removal Line 4-Inch	5,112.000 LF	_____.	_____.
0134	649.0150 Temporary Marking Line Removable Tape 4-Inch	1,200.000 LF	_____.	_____.
0136	650.4500 Construction Staking Subgrade	410.000 LF	_____.	_____.
0138	650.5000 Construction Staking Base	410.000 LF	_____.	_____.
0140	650.9910 Construction Staking Supplemental Control (project) 01. 8200-00-70	LS	LUMP SUM	_____.
0142	650.9920 Construction Staking Slope Stakes	1,772.000 LF	_____.	_____.
0144	690.0150 Sawing Asphalt	1,910.000 LF	_____.	_____.
0146	715.0502 Incentive Strength Concrete Structures	4,428.000 DOL	1.00000	4,428.00
0148	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	300.000 HRS	5.00000	1,500.00
0150	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0152	650.6500 Construction Staking Structure Layout (structure) 01. B-9-388	LS	LUMP SUM	_____.
0154	650.6500 Construction Staking Structure Layout (structure) 02. C-9-49	LS	LUMP SUM	_____.
0156	650.6500 Construction Staking Structure Layout (structure) 03. C-9-50	LS	LUMP SUM	_____.
0158	650.6500 Construction Staking Structure Layout (structure) 04. C-9-51	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20200114029 **Project(s):** 8200-00-70

Federal ID(s): WISC 2019817

Section: 0001

Total: _____.

Total Bid: _____.

