



# Wisconsin Department of Transportation

## Division of Transportation Systems Development

Bureau of Project Development  
 4822 Madison Yards Way, 4<sup>th</sup> Floor South  
 Madison, WI 53705

Telephone: (608) 266-1631  
 Facsimile (FAX): (608) 266-8459

February 6, 2020

### NOTICE TO ALL CONTRACTORS:

**Proposal #15: 2718-15-70, WISC 2020 043**  
**Chinook Pass, Town of Waukesha**  
**CTH ES to Les Paul Parkway**  
**STH 164**  
**Walworth County**

### Letting of Letting February 11, 2020

This is Addendum No. 04, which provides for the following:

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
205.0100	Common Excavation	CY	4,082	547	4,629
630.0130	Seeding Mixture No. 30	LB	41	4	45
630.0500	Seed Water	MGAL	53	32	85

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
625.0500	Salvaged Topsoil	SY	0	1,471	1,471

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
334	Updated MQ Sheet
337	Updated MQ Sheet

**Schedule of Items**

Attached, dated February 6, 2020, are the revised Schedule of Items Pages 1, 4, and 12.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 334 and 337.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

Addendum No. 04  
ID 2718-15-70  
Revised Sheet 334  
February 6, 2020

LOCATION	CLEARING	GUBBING
	201.0105	201.0205
	STA	STA
194+00 TO 195+00 LT	1	1
238+00 TO 240+00 LT	2	2
	3	3

LOCATION	EXCAVATION COMMON	205.0100
	CY	
36+15 TO 47+50	<del>956</del>	1912
47+50 TO 255+10	<del>4085</del>	547
255+10 TO 72+00	<del>4085</del>	2170
	265+10	
TOTAL	<del>9044</del>	4629

LOCATION	MOBILIZATION
PROJECT	619.1000
	EACH
	1
	1

LOCATION	ASPHALTIC SURFACE TEMPORARY	465.0125
	TON	
36+00 to 45+50	500	
255+00 to 265+10	580	
TOTAL	1080	

LOCATION	REMOVING ASPHALTIC SURFACE 204.0110	REMOVING ASPHALTIC SURFACE BUTT JOINTS 204.0115	REMOVING ASPHALTIC SURFACE MILLING 204.0120	REMOVING ASPHALTIC CURB AND GUTTER 204.0150	REMOVING CONCRETE SIDEWALK 204.0155
	SY	SY	SY	LF	SY
31+43 TO 42+50	11	2,500	14,242	1,403	228
42+50 TO 72+00	23	167	26,887	2,065	215
72+00 TO 99+75	9	333	24,888	2,574	117
99+75 TO 112+75	--	356	12,030	48	--
112+75 TO 121+00	--	89	7,620	8	--
121+00 TO 166+50	4	89	40,158	252	111
166+50 TO 206+00	29	356	36,349	1,192	349
206+00 TO 247+75	7	444	36,826	1,250	248
247+75 TO 259+75	--	100	11,142	947	--
259+75 TO 266+91	--	1,288	7,249	889	115
TOTALS	83	5,722	217,391	10,628	1,383

LOCATION	REMOVING TREE WELL
PROJECT	SPV.0105.07
	LS
	1
	1

LOCATION	FINISHING ROADWAY
PROJECT	2718-15-70
	EACH
	1
	1

LOCATION	BASE AGGREGATE DENSE	
	3/4-INCH 305.0110	
	1 1/4-INCH 305.0120	
	TON	
31+43 TO 42+50	<del>64</del>	460
42+50 TO 72+00	<del>144</del>	274
72+00 TO 99+75	33	180
99+75 TO 112+75	7	4
112+75 TO 121+00	6	1
121+00 TO 166+50	23	19
166+50 TO 206+00	15	59
206+00 TO 247+75	19	63
247+75 TO 259+75	4	<del>66</del> 322
259+75 TO 266+91	--	<del>62</del> 397
TOTALS	107	<del>679</del> 1,780

LOCATION	TOPSOIL		SILT FENCE		SILT FENCE MAINTENANCE		EROSION CONTROL		EROSION CONTROL		EROSION MAT		INLET PROTECTION		CULVERT		ROCK BAGS		FERTILIZER		SEEDING MIXTURE		SEEDING TEMPORARY		SEED WATER	
	SY	SY	LF	LF	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA
31+43 TO 42+50	33	--	392	392	--	--	33	33	21	--	9	--	--	21	--	9	--	--	--	--	--	--	--	--	1	1
42+50 TO 72+00	44	346	--	--	--	--	44	44	32	2	--	--	32	2	--	--	--	--	--	--	--	--	--	1	1	
72+00 TO 99+75	89	497	--	--	--	--	89	89	21	2	--	--	21	2	--	--	--	--	0.1	0.1	10	10	--	2	2	
99+75 TO 112+75	556	--	--	--	--	--	556	556	12	--	--	--	12	--	--	--	--	--	0.4	0.4	1.2	1.2	--	1	1	
112+75 TO 121+00	67	--	--	--	--	--	67	67	4	--	--	--	4	--	--	--	--	--	0.6	0.6	16.2	16.2	--	20	20	
121+00 TO 166+50	889	22	--	--	--	--	889	889	36	3	--	--	36	3	--	--	--	--	0.2	0.2	6.9	6.9	--	7	7	
166+50 TO 206+00	333	104	161	161	--	--	333	333	39	2	3	--	39	2	3	--	--	--	0.1	0.1	4	4	--	4	4	
206+00 TO 247+75	167	111	146	146	--	--	167	167	32	2	6	--	32	2	6	--	--	--	0.1	0.1	3.4	3.4	--	2	2	
247+75 TO 259+75	89	200	--	--	--	--	89	89	13	--	--	--	13	--	--	--	--	--	0.1	0.1	2	2	--	2	2	
259+75 TO 266+91	16	190	--	--	--	--	16	16	12	--	--	--	12	--	--	--	--	--	--	--	2	2	--	2	2	
UNDISTRIBUTED	50	--	--	--	3	4	--	--	222	11	18	9	9	2	2	8	8	45	45	85	85	--	8	8		
TOTALS	2,333	1,471	699	699	3	4	2,283	2,283	222	11	18	9	9	2	2	8	8	45	45	85	85	--	8	8		

**SALVAGED TOPSOIL**  
625.0500

**SEEDING MIXTURE**  
630.0130

**SEEDING TEMPORARY**  
630.0200

**SEED WATER**  
630.0500

**Addendum No. 04**  
ID 2718-15-70  
Revised Sheet 337  
February 6, 2020

MARKERS	LOCATION	QUANTITIES	MARKERS	LOCATION	QUANTITIES
CULVERT END	31+43 TO 42+50	1	CLEANING	194+25 TO 195+61 LT	10
633.5200	42+50 TO 72+00	2	BOX CULVERT	606.0100	10
EACH	72+00 TO 99+75	4	RIPRAP		
	99+75 TO 112+75	2	LIGHT		
	112+75 TO 121+00	2	CY		
	121+00 TO 166+50	12			
	166+50 TO 206+00	13			
	206+00 TO 247+75	18			
	247+75 TO 259+75	--			
	259+75 TO 266+91	--			
	UNDISTRIBUTED	6			
		60			

CLEANING  
BOX CULVERT  
B-67-0036  
SPV.0105.02

CLEANING  
BOX CULVERT  
B-67-0021  
SPV.0105.01

LOCATION  
PROJECT

LOCATION  
PROJECT



Proposal Schedule of Items

Proposal ID: 20200211015 Project(s): 2718-15-70

Federal ID(s): WISC 2020043

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	3.000 STA	_____.	_____.
0004	201.0205 Grubbing	3.000 STA	_____.	_____.
0006	204.0110 Removing Asphaltic Surface	83.000 SY	_____.	_____.
0008	204.0115 Removing Asphaltic Surface Butt Joints	5,722.000 SY	_____.	_____.
0010	204.0120 Removing Asphaltic Surface Milling	217,391.000 SY	_____.	_____.
0012	204.0150 Removing Curb & Gutter	10,628.000 LF	_____.	_____.
0014	204.0155 Removing Concrete Sidewalk	1,383.000 SY	_____.	_____.
0016	204.0195 Removing Concrete Bases	28.000 EACH	_____.	_____.
0018	204.9105.S Removing (item description) 01. Traffic Signals - STH 164 at CTH ES	LS	LUMP SUM	_____.
0020	204.9105.S Removing (item description) 02. Traffic Signals - STH 164 at CTH I	LS	LUMP SUM	_____.
0022	204.9105.S Removing (item description) 03. Loop Detector Wire & Lead-in Cable STH 164 at CTH ES	LS	LUMP SUM	_____.
0024	204.9105.S Removing (item description) 04. Loop Detector Wire & Lead-in Cable STH 164 at CTH I	LS	LUMP SUM	_____.
0026	205.0100 Excavation Common	4,629.000 CY	_____.	_____.
0028	209.0200.S Backfill Controlled Low Strength	403.000 CY	_____.	_____.
0030	213.0100 Finishing Roadway (project) 01. 2718-15-70	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20200211015 Project(s): 2718-15-70

Federal ID(s): WISC 2020043

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	625.0100 Topsoil	2,333.000 SY	_____.	_____.
0096	628.1504 Silt Fence	699.000 LF	_____.	_____.
0098	628.1520 Silt Fence Maintenance	699.000 LF	_____.	_____.
0100	628.1905 Mobilizations Erosion Control	3.000 EACH	_____.	_____.
0102	628.1910 Mobilizations Emergency Erosion Control	4.000 EACH	_____.	_____.
0104	628.2004 Erosion Mat Class I Type B	2,283.000 SY	_____.	_____.
0106	628.7010 Inlet Protection Type B	222.000 EACH	_____.	_____.
0108	628.7020 Inlet Protection Type D	11.000 EACH	_____.	_____.
0110	628.7555 Culvert Pipe Checks	18.000 EACH	_____.	_____.
0112	628.7570 Rock Bags	9.000 EACH	_____.	_____.
0114	629.0210 Fertilizer Type B	2.000 CWT	_____.	_____.
0116	630.0130 Seeding Mixture No. 30	45.000 LB	_____.	_____.
0118	630.0200 Seeding Temporary	8.000 LB	_____.	_____.
0120	630.0500 Seed Water	85.000 MGAL	_____.	_____.
0122	633.1100 Delineators Temporary	50.000 EACH	_____.	_____.
0124	633.5200 Markers Culvert End	60.000 EACH	_____.	_____.
0126	634.0618 Posts Wood 4x6-Inch X 18-FT	21.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20200211015 Project(s): 2718-15-70

Federal ID(s): WISC 2020043

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0340	SPV.0105 Special 07. Removing Tree Well	LS	LUMP SUM	_____.
0342	465.0125 Asphaltic Surface Temporary	1,080.000 TON	_____.	_____.
0344	740.0440 Incentive IRI Ride	35,672.000 DOL	1.00000	35,672.00
0346	608.0212 Storm Sewer Pipe Reinforced Concrete Class II 12-Inch	6.000 LF	_____.	_____.
0348	611.0651 Inlet Covers Type S	1.000 EACH	_____.	_____.
0350	611.3220 Inlets 2x2-FT	1.000 EACH	_____.	_____.
0352	625.0500 Salvaged Topsoil	1,471.000 SY	_____.	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.

