



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

September 3, 2020

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #05: 2220-02-70, WISC 2020 413
Milwaukee to Green Bay Road
IH 41/USH 45 Split to One Mi N of CTH D
USH 45
Washington County**

Letting of September 15, 2020

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
3	Prosecution and Progress.

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0150	Temporary Marking Line Removable Tape 4-Inch	LF	97,510	14,618	112,128

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.9000	Marking Removal Line 4-Inch	LF	0	4,555	4,555

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
164	Pavement Marking (added notes to legend)
171	Pavement Marking (updated marking layout)
264	Miscellaneous Quantities (updated 'Traffic Control' table)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

2220-02-70

September 3, 2020

Special Provisions

4. Prosecution and Progress.

*Add the following paragraphs after subsection **HMA pavement** under section titled **A Schedule of Operations**:*

Pavement Marking

Place permanent pavement marking the entire length of the project from Station 1694+70 (NB)/1688+08 (SB) to Station 787+85.58.

Place pavement markings as Temporary Marking Line Removable Tape 4-Inch after diamond grinding that conflicts with temporary traffic control in future stages. Place permanent pavement marking in these locations once temporary traffic control is complete. Future temporary traffic control occurs at the following locations:

- Between Stations 163+75 to 186+25 NB for B-66-48 (Sherman Road) polymer overlay
- Between Stations 311+00 to 334+00 NB for CTH PV NB off ramp extension
- Between Stations 475+00 to 492+25 NB for the south crossover
- Between Stations 768+00 to 773+00 NB for the south crossover

Do not place permanent pavement markings that conflicts with temporary traffic control in future stages. Place permanent pavement marking in these locations once temporary traffic control is complete. Future temporary traffic control occurs at the following locations:

- Between Stations 317+75 to 341+25 SB for CTH PV SB on ramp extension
- Between Stations 494+50 to 780+25 SB for two-way traffic

Schedule of Items

Attached, dated September 3, 2020, are the revised Schedule of Items Pages 12 and 14.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 164, 171 and 264.

END OF ADDENDUM

PAVEMENT MARKING LEGEND

- 1 MARKING LINE GROOVED WET REF EPOXY 4-INCH (WHITE)
- 2 MARKING LINE GROOVED WET REF EPOXY 4-INCH (YELLOW)
- 3 MARKING LINE GROOVED CONTRAST PERMANENT TAPE 4-INCH (DASHED WHITE)(2.5 FT LINE 7.5 FT SKIP)
- 4 MARKING LINE GROOVED CONTRAST PERMANENT TAPE 4-INCH (DOT PATTERN WHITE)(3 FT LINE 9 FT SKIP)
- 5 MARKING LINE GROOVED CONTRAST PERMANENT TAPE 8-INCH
- 6 MARKING LINE GROOVED CONTRAST PERMANENT TAPE 8-INCH (DOT PATTERN WHITE)(3 FT LINE 9 FT SKIP)
- 7 MARKING CHEVRON EPOXY 24-INCH (WHITE)
- 8 MARKING LINE EPOXY 4-INCH (WHITE)
- 9 MARKING LINE EPOXY 4-INCH (YELLOW)
- 10 MARKING LINE EPOXY 8-INCH (WHITE)
- 11 MARKING LINE EPOXY 8-INCH (DOT PATTERN WHITE)(3 FT LINE 9 FT SKIP)
- 12 MARKING ARROW EPOXY TYPE 2
- 13 MARKING ARROW EPOXY TYPE 3
- 14 MARKING ARROW EPOXY TYPE 3R
- 15 MARKING ARROW EPOXY TYPE 4
- 16 MARKING ARROW EPOXY TYPE 5
- 17 MARKING WORDS EPOXY
- 18 MARKING STOP LINE EPOXY 18-INCH
- 19 MARKING YIELD LINE EPOXY 18-INCH
- 20 MARKING CROSSWALK EPOXY LADDER PATTERN 24-INCH
- 21 MARKING CROSSWALK EPOXY TRANSVERSE LINE 6-INCH

NOTES:

PLACE PERMANENT PAVEMENT MARKING THE ENTIRE LENGTH OF THE PROJECT FROM STATION 1624+70 NB/1684+08 SB TO STATION 767+85 EB. PAVEMENT MARKING PLAN SHEETS ONLY SHOW PAVEMENT MARKING NEEDED AT THE INTERCHANGES.

PLACE PAVEMENT MARKINGS AS TEMPORARY MARKING LINE REMOVABLE TAPE 4-INCH AFTER DIAMOND GRINDING THAT CONFLICTS WITH TEMPORARY TRAFFIC CONTROL IN FUTURE STAGES. PLACE PERMANENT PAVEMENT MARKING IN THESE LOCATIONS ONCE TEMPORARY TRAFFIC CONTROL IS COMPLETE. FUTURE TEMPORARY TRAFFIC CONTROL OCCURS AT THE FOLLOWING LOCATIONS:

- BETWEEN STATIONS 153+75 TO 186+25 NB FOR 8-66-48 GISEMAN ROAD POLYMER OVERLAY
- BETWEEN STATIONS 317+75 TO 344+25 SB FOR CTH PV SB ON RAMP EXTENSION
- BETWEEN STATIONS 475+00 TO 482+25 NB FOR THE SOUTH CROSSOVER
- BETWEEN STATIONS 768+00 TO 773+00 NB FOR THE SOUTH CROSSOVER

DO NOT PLACE PERMANENT PAVEMENT MARKINGS THAT CONFLICTS WITH TEMPORARY TRAFFIC CONTROL IN FUTURE STAGES. PLACE PERMANENT PAVEMENT MARKING IN THESE LOCATIONS ONCE TEMPORARY TRAFFIC CONTROL IS COMPLETE. FUTURE TEMPORARY TRAFFIC CONTROL OCCURS AT THE FOLLOWING LOCATIONS:

- BETWEEN STATIONS 317+75 TO 344+25 SB FOR CTH PV SB ON RAMP EXTENSION
- BETWEEN STATIONS 494+50 TO 780+25 SB FOR TWO-WAY TRAFFIC

Addendum No. 01
ID 2220-02-70
Revised Sheet 164
September 3, 2020



Addendum No. 01
 ID 2220-02-70
 Revised Sheet 171
 September 3, 2020

Addendum No. 01
ID 2220-02-70
Revised Sheet 264
September 3, 2020

TRAFFIC CONTROL

LOCATION	LF	LF	LF	LF	LF	LF	LF	LF	LF
603.8000 CONCRETE BARRIER TEMPORARY PRECAST DELIVERED	2,575	2,575							
603.8125 CONCRETE BARRIER TEMPORARY PRECAST INSTALLED									
646.9000 MARKING REMOVAL LINE 4-INCH									
649.0105 MARKING LINE PAINT 4-INCH									
649.0150 MARKING LINE REMOVABLE TAPE 4-INCH									
649.0250 MARKING LINE REMOVABLE TAPE 8-INCH									
649.0760 MARKING RAISED PAVEMENT MARKER TYPE I									
649.0850 MARKING STOP LINE REMOVABLE TAPE 18-INCH									
661.0100 TEMPORARY TRAFFIC SIGNALS FOR BRIDGES									
STAGE 1				14,618					
STAGE 3A				3,175					
STAGE 3B				2,860					
STAGE 3C				11,755	350				
STAGE 4				79,720	2,350	82			
CTH NN						24			
PROJECT TOTALS	2,575	2,575	4,555	112,128	2,700	82	24	1	

CRASH CUSHIONS

LOCATION	BACK TEMPORARY WIDTH	OBJECT MARKING PATTERN	CRASH TEST LEVEL	TRAFFIC DIRECTION	TRAFFIC LOCATION	CRASH CUSHION SHIELDS
614.0905 CRASH CUSHIONS TEMPORARY	2	OM-3R (W05-58R)	TL-3	UNIDIRECTIONAL	L	TEMPORARY CONCRETE BARRIER ON SHOULDER
PROJECT TOTALS	1					

TRAFFIC CONTROL

LOCATION	EACH	EACH	EACH	EACH	EACH	EACH
643.4100.S TRAFFIC CONTROL ITEM LANE CLOSURE	200					
SPV.0060.04 TRAFFIC CONTROL LANE CLOSURE						
SPV.0060.05 TRAFFIC CONTROL FREEWAY TO FREEWAY SYSTEM RAMP						
SPV.0060.06 TRAFFIC CONTROL FULL FREEWAY CLOSURE						
PROJECT TOTALS	200	48	8	48	30	30

ALL ITEMS ARE CATEGORY 0010 UNLESS OTHERWISE SPECIFIED



Proposal Schedule of Items

Proposal ID: 20200915005 Project(s): 2220-02-70

Federal ID(s): WISC 2020413

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0346	646.5020 Marking Arrow Epoxy	50.000 EACH	_____.	_____.
0348	646.5120 Marking Word Epoxy	18.000 EACH	_____.	_____.
0350	646.5520 Marking Outfall Epoxy	120.000 EACH	_____.	_____.
0352	646.6120 Marking Stop Line Epoxy 18-Inch	190.000 LF	_____.	_____.
0354	646.6220 Marking Yield Line Epoxy 18-Inch	105.000 EACH	_____.	_____.
0356	646.7220 Marking Chevron Epoxy 24-Inch	1,735.000 LF	_____.	_____.
0358	646.7420 Marking Crosswalk Epoxy Transverse Line 6-Inch	361.000 LF	_____.	_____.
0360	646.7520 Marking Crosswalk Epoxy Block Style 24-Inch	165.000 LF	_____.	_____.
0362	646.9100 Marking Removal Line 8-Inch	350.000 LF	_____.	_____.
0364	649.0105 Temporary Marking Line Paint 4-Inch	3,300.000 LF	_____.	_____.
0366	649.0150 Temporary Marking Line Removable Tape 4-Inch	112,128.000 LF	_____.	_____.
0368	649.0250 Temporary Marking Line Removable Tape 8-Inch	2,700.000 LF	_____.	_____.
0370	649.0760 Temporary Marking Raised Pavement Marker Type I	82.000 EACH	_____.	_____.
0372	649.0850 Temporary Marking Stop Line Removable Tape 18-Inch	24.000 LF	_____.	_____.
0374	652.0210 Conduit Rigid Nonmetallic Schedule 40 1-Inch	312.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20200915005 Project(s): 2220-02-70

Federal ID(s): WISC 2020413

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0408	SPV.0060 Special 01. Connecting Pipe Underdrain to Existing Inlets	10.000 EACH	_____.	_____.
0410	SPV.0060 Special 02. Joint Sealant Parapet	58.000 EACH	_____.	_____.
0412	SPV.0060 Special 03. Removing Raised Pavement Markers	1,700.000 EACH	_____.	_____.
0414	SPV.0060 Special 04. Traffic Control Close-Open Freeway Service Ramp	48.000 EACH	_____.	_____.
0416	SPV.0060 Special 05. Traffic Control Close-Open Freeway to Freeway System Ramp	8.000 EACH	_____.	_____.
0418	SPV.0060 Special 06. Traffic Control Full Freeway Closure	30.000 EACH	_____.	_____.
0420	SPV.0090 Special 01. Heavy Duty Silt Fence	500.000 LF	_____.	_____.
0422	SPV.0105 Special 01. Survey Project I.D. 2220-02-70	LS	LUMP SUM	_____.
0424	SPV.0105 Special 02. Installing Temporary State Furnished Overhead Sign Support S-40-935	LS	LUMP SUM	_____.
0426	SPV.0165 Special 01. Removing Loose Concrete Overhead	70.000 SF	_____.	_____.
0428	646.9000 Marking Removal Line 4-Inch	4,555.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.