



Wisconsin Department of Transportation

September 10, 2020

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #11: 9200-10-71, WISC 2019 634
Shawano – Green Bay
CTH VV Interchange
STH 29
Brown County

9200-10-72, WISC 2019 634
Shawano – Green Bay
CTH VV Interchange
STH 29
Brown County

Letting of September 15, 2020

This is Addendum No. 04, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
201.0105	Clearing	STA	55	-13	42
201.0120	Clearing	ID	200	-56	144
201.0205	Grubbing	STA	55	-13	42
201.0220	Grubbing	ID	200	-56	144

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
505	Miscellaneous Quantities (Updated Quantities and Locations).

Schedule of Items

Attached, dated September 10, 2020, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 505.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

CLEARING AND GRUBBING

CATEGORY	STATION	TO	STATION	LOCATION	201.0105 CLEARING STA	201.0120 CLEARING ID	201.0205 GRUBBING STA	201.0220 GRUBBING ID
STAGE 1								
0010	203RA+19	-	204RA+36	RAMP A	2	-	2	-
0010	207RA+38	-	208RA+47	RAMP A, LT	-	12	-	12
0010	303RB+80	-	312RB+65	RAMP B	10	-	10	-
0010	402RC+69	-	402RC+69	RAMP C, RT	-	24	-	24
0010	518RD+17	-	518RD+17	RAMP D, RT	-	12	-	12
0010	518RD+18	-	518RD+18	RAMP D, RT	-	12	-	12
0010	630EGE+61	-	631EGE+96	EVERGREEN AVE, EB	2	-	2	-
0010	631EGW+34	-	631EGW+71	EVERGREEN AVE, WB	1	-	1	-
0010	637EGW+06	-	637EGW+54	EVERGREEN AVE, WB	1	-	1	-
0010	96PEG+20	-	96PEG+85	POND - EVERGREEN	1	-	1	-
				STAGE 1 SUBTOTALS	17	60	17	60
STAGE 2								
0010	535B+73	-	595B+07	MARLEY ST, SB	7	-	7	-
0010	54NB+42	-	56NB+59	MARLEY ST, NB	3	-	3	-
0010	605B+79	-	615B+61	MARLEY ST, SB	2	-	2	-
0010	61NB+54	-	66NB+00	MARLEY ST, NB	5	-	5	-
0010	645B+26	-	645B+26	MARLEY ST, SB, LT	-	12	-	12
0010	655B+34	-	655B+34	MARLEY ST, SB, LT	-	18	-	18
0010	597EGE+50	-	598EGE+51	EVERGREEN AVE, EB	2	-	2	-
0010	41CD+53	-	42CD+35	MARLEY ST - EVERGREEN RAB	2	-	2	-
				STAGE 2 SUBTOTALS	21	30	21	30
STAGE 4								
0010	295B+00	-	305B+32	CTH W, SB	2	-	2	-
0010	29NB+08	-	29NB+08	CTH W, NB, RT	-	18	-	18
0010	29NB+34	-	29NB+34	CTH W, NB, RT	-	24	-	24
				STAGE 4 SUBTOTALS	2	42	2	42
STAGE 5								
0010	526EB+35	-	526EB+35	STH 29, EB, RT	-	6	-	6
0010	526EB+38	-	526EB+38	STH 29, EB, RT	-	6	-	6
				STAGE 5 SUBTOTALS	0	12	0	12
STAGE 6								
0010	108OH+00	-	110OH+00	OLD HWY 29	2	-	2	-
				STAGE 6 SUBTOTALS	2	0	2	0
				TOTAL 0010	42	144	42	144

REMOVING PAVEMENT

CATEGORY	STATION	TO	STATION	LOCATION	204.0100 REMOVING PAVEMENT SY	REMARKS
STAGE 2						
0010	798M+87	-	MILLWOOD CT, RT	STAGE 2 SUBTOTALS	30	
STAGE 5						
0010	524EB+19	-	529EB+70	STH 29, EB, RT	500	UNDER EXISTING ASPHALTIC PAVEMENT
0010	554EB+09	-	566EB+61	STH 29, EB, LT	1,335	UNDER EXISTING ASPHALTIC PAVEMENT
				STAGE 5 SUBTOTALS	1,835	
STAGE 6						
0010	560WB+40	-	567WB+22	STH 29, WB, LT	1,500	UNDER EXISTING ASPHALTIC PAVEMENT
0010	482EB+16	-	489EB+74	STH 29, EB, RT	700	UNDER EXISTING ASPHALTIC PAVEMENT
0010	484WB+74	-	492WB+38	STH 29, WB, LT	720	UNDER EXISTING ASPHALTIC PAVEMENT
0010	1120H+25	-	1130H+50	OLD HWY 29	335	UNDER EXISTING ASPHALTIC PAVEMENT
				STAGE 6 SUBTOTALS	3,255	
				TOTAL 0010	5,120	
REMOVING CURB & GUTTER						
STAGE 2						
0010	706CT+31	-	706CT+31	CONNECTION RD, LT	-	6
0010	706CT+88	-	707CT+97	CONNECTION RD, LT	-	150
0010	708CT+38	-	708CT+38	CONNECTION RD, LT	-	14
				STAGE 2 SUBTOTALS	0	170
STAGE 5						
0010	558EB+52	-	559EB+93	STH 29, EB, RT	-	200
				STAGE 5 SUBTOTALS	0	200
STAGE 6						
0010	485EB+65	-	488EB+89	STH 29, EB, LT	460	1,070
0010	485WB+83	-	487WB+37	STH 29, WB, LT	-	275
0010	487EB+11	-	488EB+71	STH 29, EB, RT	-	255
0010	557EB+14	-	560EB+42	STH 29, EB, LT	100	890
0010	588WB+24	-	560WB+04	STH 29, WB, LT	-	570
0010	1030H+53	-	1040H+77	OLD HWY 29	-	135
				STAGE 6 SUBTOTALS	560	3,195
				TOTAL 0010	560	3,565

Addendum No. 04
 ID 9200-10-71
 Revised Sheet 505
 September 10, 2020



Proposal Schedule of Items

Proposal ID: 20200915011 Project(s): 9200-10-71, 9200-10-72

Federal ID(s): WISC 2019634, WISC 2019634

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	42.000 STA	_____.	_____.
0004	201.0120 Clearing	144.000 ID	_____.	_____.
0006	201.0205 Grubbing	42.000 STA	_____.	_____.
0008	201.0220 Grubbing	144.000 ID	_____.	_____.
0010	203.0100 Removing Small Pipe Culverts	29.000 EACH	_____.	_____.
0012	204.0100 Removing Concrete Pavement	5,120.000 SY	_____.	_____.
0014	204.0110 Removing Asphaltic Surface	225.000 SY	_____.	_____.
0016	204.0115 Removing Asphaltic Surface Butt Joints	25.000 SY	_____.	_____.
0018	204.0130 Removing Curb	560.000 LF	_____.	_____.
0020	204.0150 Removing Curb & Gutter	3,565.000 LF	_____.	_____.
0022	204.0155 Removing Concrete Sidewalk	2,725.000 SY	_____.	_____.
0024	204.0165 Removing Guardrail	325.000 LF	_____.	_____.
0026	204.0170 Removing Fence	495.000 LF	_____.	_____.
0028	204.0180 Removing Delineators and Markers	15.000 EACH	_____.	_____.
0030	204.0210 Removing Manholes	2.000 EACH	_____.	_____.
0032	204.0220 Removing Inlets	9.000 EACH	_____.	_____.

