



# Wisconsin Department of Transportation

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

November 2, 2020

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #21: 4150-25-60, WISC 2020 542**  
**Mid Junction – Baileys Harbor**  
**STH 42 – Summit Road**  
**STH 57**  
**Door County**

### Letting of November 10, 2020

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Deleted Special Provisions	
Article No.	Description
18	Pavement Marking and Centerline Rumble strip/Type2 Rumble Strip

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0300	Traffic Control Drums	Days	9,150	-8,806	344
649.0120	Temporary Marking Line Epoxy 4-Inch	LF	179,110	-62,190	116,920

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.1020	Marking Line Epoxy 4-Inch	LF	0	92,700	92,700
649.0105	Temporary Marking Line Paint 4-Inch	LF	0	179,110	179,110

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.0500	Traffic Control Flexible Marker Posts	Each	1,820	-1,820	0
643.0600	Traffic Control Flexible Marker Bases	Each	1,820	-1,820	0
643.1070	Traffic Control Cones 42-Inch	Days	18,310	-18,310	0
646.4520	Marking Line Same Day Epoxy 4-Inch	LF	110,000	-110,000	0

**Plan Sheets:**

<b>Revised Plan Sheets</b>	
<b>Plan Sheet</b>	<b>Plan Sheet Title (brief description of changes to sheet)</b>
66	Miscellaneous Quantities (Removed deleted Traffic Control items and revised the TC Drums quantity. Temporary Marking Line Epoxy 4-Inch quantity was changed to Temporary Marking Line Paint 4-Inch. The item of Temporary Marking Line Epoxy quantity was revised.)
67	Miscellaneous Quantities (Marking Line Same Day Epoxy 4-Inch quantity was changed to Temporary Marking Line Epoxy 4-Inch. Marking Line Epoxy 4-Inch quantity was added.)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**4150-25-60**

**November 2, 2020**

**Special Provisions**

**18. DELETED**

**Schedule of Items**

Attached, dated November 2, 2020, are the revised Schedule of Items Pages 1 - 4

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:  
Revised: 66 and 67.

END OF ADDENDUM

FIELD OFFICE  
 642.5201  
 FIELD OFFICE  
 TYPE C  
 LOCATION (EACH)  
 STH 57 1  
 TOTAL 1

PROJECT ID	LOCATION	APPROX. SERVICE (DAYS)	NO. IN CONTROL	TRAFFIC CONTROL SIGNS (DAYS)	TRAFFIC CONTROL SIGNS POMS (DAYS)	TRAFFIC CONTROL 4150-25-60 (EACH)
4150-25-60	STH 57	--	--	5,600	28	1
	206+00 - 209+00	14	16	--	--	--
	340+00 - 342+00	5	6	--	--	--
	572+00 - 575+00	5	6	--	--	--
	735+00 - 738+00	5	6	--	--	--
	UNDISTRIBUTED	--	30	280	12	--
<b>TOTAL</b>				<b>5,880</b>	<b>40</b>	<b>1</b>

STA	LOCATION	SIDE	DESCRIPTION	MARKING	LINE GROOVED	WET REF EPOXY	PAINT	TEMPORARY MARKING LINE	MARKING LINE	TRAFFIC CONTROL
326+40	MAINLINE	LT	DASHED WHITE EDGELINE	60	--	--	--	--	--	--
331+70	MAINLINE	LT	DASHED WHITE EDGELINE	30	--	--	--	--	--	--
351+70	MAINLINE	LT	RIGHT TURN LANE	--	250	--	--	--	--	--
409+35	MAINLINE	RT	RIGHT TURN LANE	--	300	--	--	--	--	--
436+00	MAINLINE	LT	RIGHT TURN LANE	--	90	--	--	--	--	--
550+50	MAINLINE	LT	RIGHT TURN LANE	--	80	--	--	--	--	--
692+00	MAINLINE	LT	STOP LINE - CTH V	--	--	20	--	--	--	--
773+15	MAINLINE	LT	RIGHT TURN LANE	--	95	--	--	--	--	--
937+95	MAINLINE	LT	RIGHT TURN LANE	--	100	--	--	--	--	--
994+25	MAINLINE	LT	STOP LINE - CTH E	--	--	12	--	--	--	--
995+10	MAINLINE	LT	RIGHT TURN LANE	--	180	--	--	--	--	--
100+46	MAINLINE	LT/RT	WHITE EDGELINE	179,110	--	--	--	--	--	179,110
100+46	MAINLINE	CL	CL 4'/50' SKIPS	--	--	--	--	--	--	6,920
<b>TOTAL</b>				<b>179,200</b>	<b>1,100</b>	<b>32</b>	<b>179,110</b>	<b>6,920</b>	<b>6,920</b>	<b>6,920</b>

NOTE: \* ITEM LOCATED ELSEWHERE IN THE PLAN

Addendum No. 01  
 ID 4150-25-60  
 Revised Sheet 66  
 November 2, 2020

ALL ITEMS ARE IN CATEGORY  
 0010 UNLESS NOTED  
 OTHERWISE

Addendum No. 01  
ID 4150-25-60  
Revised Sheet 67  
November 2, 2020

PAVEMENT MARKING					649.0120	646.1020
STA	STA	LOCATION	SIDE	DESCRIPTION	TEMPORARY MARKING LINE EPOXY 4-INCH* (LF)	MARKING LINE EPOXY 4-INCH (LF)
621+60	628+30	MAINLINE	CL	N.B. PASSING ONLY	888	338
628+00	635+35	MAINLINE	CL	S.B. PASSING ONLY	919	919
635+35	637+50	MAINLINE	CL	PASSING	54	54
637+50	643+70	MAINLINE	CL	N.B. PASSING ONLY	775	775
643+70	649+25	MAINLINE	CL	PASSING	139	39
649+25	657+30	MAINLINE	CL	S.B. PASSING ONLY	1,006	1,006
657+30	707+00	MAINLINE	CL	DOUBLE YELLOW	9,940	6,740
707+00	714+40	MAINLINE	CL	N.B. PASSING ONLY	925	925
714+40	724+20	MAINLINE	CL	PASSING	245	245
724+20	733+00	MAINLINE	CL	S.B. PASSING ONLY	1,100	1,100
733+00	740+60	MAINLINE	CL	DOUBLE YELLOW	1,520	1,120
740+60	746+00	MAINLINE	CL	N.B. PASSING ONLY	675	675
746+00	750+00	MAINLINE	CL	PASSING	100	100
750+00	757+80	MAINLINE	CL	S.B. PASSING ONLY	975	975
757+80	812+50	MAINLINE	CL	DOUBLE YELLOW	10,940	8,940
812+50	820+50	MAINLINE	CL	N.B. PASSING ONLY	1,000	1,000
820+50	829+50	MAINLINE	CL	PASSING	225	225
829+50	838+00	MAINLINE	CL	S.B. PASSING ONLY	1,063	1,063
838+00	848+80	MAINLINE	CL	DOUBLE YELLOW	2,160	1,360
848+80	856+50	MAINLINE	CL	N.B. PASSING ONLY	963	963
856+50	863+20	MAINLINE	CL	S.B. PASSING ONLY	838	838
863+20	865+50	MAINLINE	CL	PASSING	58	58
865+50	871+50	MAINLINE	CL	N.B. PASSING ONLY	750	750
871+50	874+15	MAINLINE	CL	PASSING	66	66
874+15	881+00	MAINLINE	CL	S.B. PASSING ONLY	856	356
881+00	882+00	MAINLINE	CL	PASSING	25	25
882+00	889+50	MAINLINE	CL	N.B. PASSING ONLY	938	938
889+50	894+00	MAINLINE	CL	PASSING	113	113
894+00	901+10	MAINLINE	CL	S.B. PASSING ONLY	888	388
901+10	902+50	MAINLINE	CL	PASSING	35	35
902+50	909+70	MAINLINE	CL	N.B. PASSING ONLY	900	900
909+70	931+00	MAINLINE	CL	PASSING	533	533
931+00	939+60	MAINLINE	CL	S.B. PASSING ONLY	1,075	575
939+60	945+20	MAINLINE	CL	DOUBLE YELLOW	1,120	1,120
945+20	954+50	MAINLINE	CL	N.B. PASSING ONLY	1,163	913
954+50	961+70	MAINLINE	CL	PASSING	180	80
961+70	967+00	MAINLINE	CL	S.B. PASSING ONLY	663	663
967+00	969+15	MAINLINE	CL	PASSING	54	54
969+15	975+30	MAINLINE	CL	N.B. PASSING ONLY	769	769
975+30	989+50	MAINLINE	CL	PASSING	355	205
989+50	998+90	MAINLINE	CL	S.B. PASSING ONLY	1,175	675
998+90	1027+00	MAINLINE	CL	DOUBLE YELLOW	5,620	4,820
SUBTOTAL					53,735	43,330
TOTAL					110,000	92,700

\* ITEM LOCATED ELSWHERE IN THE PLAN

ALL ITEMS ARE IN CATEGORY  
010 UNLESS NOTED  
OTHERWISE

PAVEMENT MARKING					649.0120	646.1020
STA	STA	LOCATION	SIDE	DESCRIPTION	TEMPORARY MARKING LINE EPOXY 4-INCH* (LF)	MARKING LINE EPOXY 4-INCH (LF)
100+46	104+50	MAINLINE	CL	DOUBLE YELLOW	808	808
104+50	109+50	MAINLINE	CL	N.B. PASSING ONLY	625	625
109+50	114+75	MAINLINE	CL	PASSING	131	131
114+75	123+70	MAINLINE	CL	S.B. PASSING ONLY	1,119	1,119
123+70	126+25	MAINLINE	CL	DOUBLE YELLOW	510	510
126+25	134+70	MAINLINE	CL	N.B. PASSING ONLY	1,056	1,056
134+70	151+10	MAINLINE	CL	PASSING	410	410
151+10	159+25	MAINLINE	CL	S.B. PASSING ONLY	1,019	519
159+25	191+25	MAINLINE	CL	DOUBLE YELLOW	6,400	6,400
191+25	199+50	MAINLINE	CL	N.B. PASSING ONLY	1,031	1,031
199+50	320+50	MAINLINE	CL	PASSING	3,025	2,625
320+50	328+25	MAINLINE	CL	S.B. PASSING ONLY	969	469
328+25	332+90	MAINLINE	CL	DOUBLE YELLOW	930	130
332+90	341+00	MAINLINE	CL	N.B. PASSING ONLY	1,013	1,013
341+00	343+20	MAINLINE	CL	PASSING	55	55
343+20	352+20	MAINLINE	CL	S.B. PASSING ONLY	1,125	1,125
352+20	368+80	MAINLINE	CL	DOUBLE YELLOW	3,320	1,720
368+80	375+80	MAINLINE	CL	N.B. PASSING ONLY	875	875
375+80	406+60	MAINLINE	CL	PASSING	770	770
406+60	414+60	MAINLINE	CL	S.B. PASSING ONLY	1,000	500
414+60	443+50	MAINLINE	CL	DOUBLE YELLOW	5,780	4,980
443+50	451+20	MAINLINE	CL	N.B. PASSING ONLY	963	963
451+20	454+40	MAINLINE	CL	PASSING	80	80
454+40	460+50	MAINLINE	CL	S.B. PASSING ONLY	763	763
460+50	462+40	MAINLINE	CL	PASSING	48	48
462+40	468+50	MAINLINE	CL	N.B. PASSING ONLY	763	513
468+50	471+10	MAINLINE	CL	PASSING	65	15
471+10	479+05	MAINLINE	CL	S.B. PASSING ONLY	994	994
479+05	484+50	MAINLINE	CL	DOUBLE YELLOW	1,090	1,090
484+50	498+40	MAINLINE	CL	N.B. PASSING ONLY	1,738	1,738
498+40	504+00	MAINLINE	CL	PASSING	140	140
504+00	509+00	MAINLINE	CL	S.B. PASSING ONLY	625	625
509+00	510+50	MAINLINE	CL	PASSING	38	38
510+50	516+25	MAINLINE	CL	N.B. PASSING ONLY	719	719
516+25	532+50	MAINLINE	CL	PASSING	406	406
532+50	541+00	MAINLINE	CL	S.B. PASSING ONLY	1,063	1,063
541+00	565+50	MAINLINE	CL	DOUBLE YELLOW	4,900	3,460
565+50	573+70	MAINLINE	CL	N.B. PASSING ONLY	1,025	1,025
574+00	583+25	MAINLINE	CL	S.B. PASSING ONLY	1,156	1,156
583+25	621+60	MAINLINE	CL	DOUBLE YELLOW	7,670	7,670
SUBTOTAL					56,219	49,373

\* ITEM LOCATED ELSWHERE IN THE PLAN

MISCELLANEOUS QUANTITIES

COUNTY: DOOR

HWY: STH 57

PROJECT NO.: 4150-25-60

SHEET: 67

PLOT BY: Mead & Hunt, Inc.

PLOT DATE: 4/22/2018

PLOT SCALE: 1:1



Proposal Schedule of Items

Proposal ID: 20201110021 Project(s): 4150-25-60

Federal ID(s): WISC 2020542

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	204.0115 Removing Asphaltic Surface Butt Joints	420.000 SY	_____.	_____.
0004	204.0120 Removing Asphaltic Surface Milling	410,050.000 SY	_____.	_____.
0006	204.0165 Removing Guardrail	103.000 LF	_____.	_____.
0008	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 4150-25-60	LS	LUMP SUM	_____.
0010	213.0100 Finishing Roadway (project) 01.4150-25-60	1.000 EACH	_____.	_____.
0012	305.0110 Base Aggregate Dense 3/4-Inch	15,540.000 TON	_____.	_____.
0014	305.0120 Base Aggregate Dense 1 1/4-Inch	72.000 TON	_____.	_____.
0016	455.0605 Tack Coat	24,570.000 GAL	_____.	_____.
0018	460.0105.S HMA Percent Within Limits (PWL) Test Strip Volumetrics	1.000 EACH	_____.	_____.
0020	460.0110.S HMA Percent Within Limits (PWL) Test Strip Density	1.000 EACH	_____.	_____.
0022	460.2000 Incentive Density HMA Pavement	31,920.000 DOL	1.00000	31,920.00
0024	460.2005 Incentive Density PWL HMA Pavement	31,140.000 DOL	1.00000	31,140.00
0026	460.2007 Incentive Density HMA Pavement Longitudinal Joints	109,420.000 DOL	1.00000	109,420.00
0028	460.2010 Incentive Air Voids HMA Pavement	49,880.000 DOL	1.00000	49,880.00
0030	460.6224 HMA Pavement 4 MT 58-28 S	51,690.000 TON	_____.	_____.



## Proposal Schedule of Items

Proposal ID: 20201110021 Project(s): 4150-25-60

Federal ID(s): WISC 2020542

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	465.0110 Asphaltic Surface Patching	510.000 TON	_____.	_____.
0034	465.0425 Asphaltic Shoulder Rumble Strips 2-Lane Rural	116,490.000 LF	_____.	_____.
0036	465.0475 Asphalt Centerline Rumble Strips 2-Lane Rural	52,750.000 LF	_____.	_____.
0038	611.8110 Adjusting Manhole Covers	4.000 EACH	_____.	_____.
0040	614.0010 Barrier System Grading Shaping Finishing	5.000 EACH	_____.	_____.
0042	614.0305 Steel Plate Beam Guard Class A	75.000 LF	_____.	_____.
0044	614.0370 Steel Plate Beam Guard Energy Absorbing Terminal	1.000 EACH	_____.	_____.
0046	614.0400 Adjusting Steel Plate Beam Guard	350.000 LF	_____.	_____.
0048	614.0950 Replacing Guardrail Posts and Blocks	60.000 EACH	_____.	_____.
0050	614.0951 Replacing Guardrail Rail and Hardware	50.000 LF	_____.	_____.
0052	614.0952 Replacing Guardrail Reflectors	6.000 EACH	_____.	_____.
0054	618.0100 Maintenance And Repair of Haul Roads (project) 01. 4150-25-60	1.000 EACH	_____.	_____.
0056	619.1000 Mobilization	1.000 EACH	_____.	_____.
0058	624.0100 Water	12.000 MGAL	_____.	_____.
0060	628.1504 Silt Fence	430.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20201110021 Project(s): 4150-25-60

Federal ID(s): WISC 2020542

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0062	628.1520 Silt Fence Maintenance	430.000 LF	_____.	_____.
0064	628.1905 Mobilizations Erosion Control	6.000 EACH	_____.	_____.
0066	628.1910 Mobilizations Emergency Erosion Control	3.000 EACH	_____.	_____.
0068	628.2002 Erosion Mat Class I Type A	790.000 SY	_____.	_____.
0070	628.7570 Rock Bags	45.000 EACH	_____.	_____.
0072	630.0500 Seed Water	18.000 MGAL	_____.	_____.
0074	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0076	643.0300 Traffic Control Drums	344.000 DAY	_____.	_____.
0082	643.0900 Traffic Control Signs	3,570.000 DAY	_____.	_____.
0084	643.1050 Traffic Control Signs PCMS	40.000 DAY	_____.	_____.
0088	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0090	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	179,200.000 LF	_____.	_____.
0092	646.3040 Marking Line Grooved Wet Ref Epoxy 8-Inch	1,100.000 LF	_____.	_____.
0096	646.6105 Marking Stop Line Paint 18-Inch	32.000 LF	_____.	_____.
0098	648.0100 Locating No-Passing Zones	17.500 MI	_____.	_____.
0100	649.0120 Temporary Marking Line Epoxy 4-Inch	116,920.000 LF	_____.	_____.





Proposal Schedule of Items

Proposal ID: 20201110021 Project(s): 4150-25-60

Federal ID(s): WISC 2020542

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0102	650.8000 Construction Staking Resurfacing Reference	92,400.000 LF	_____.	_____.
0104	650.9910 Construction Staking Supplemental Control (project) 01. 4150-25-60	LS	LUMP SUM	_____.
0106	690.0150 Sawing Asphalt	1,880.000 LF	_____.	_____.
0108	740.0440 Incentive IRI Ride	70,000.000 DOL	1.00000	70,000.00
0110	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,400.000 HRS	5.00000	12,000.00
0112	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	2,100.000 HRS	5.00000	10,500.00
0114	SPV.0090 Special 01. Asphaltic Centerline Rumble Strips, Sinusoidal, 2-Lane Rural	20,680.000 LF	_____.	_____.
0116	SPV.0090 Special 02. Asphaltic Shoulder Rumble Strips, Sinusoidal, 2-Lane Rural	47,220.000 LF	_____.	_____.
0118	SPV.0090 Special 03. Milling and Removing Temporary Joint	92,600.000 LF	_____.	_____.
0120	646.1020 Marking Line Epoxy 4-Inch	92,700.000 LF	_____.	_____.
0122	649.0105 Temporary Marking Line Paint 4-Inch	179,110.000 LF	_____.	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.

