



# Wisconsin Department of Transportation

November 16, 2020

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #08: 5519-00-70, WISC 2021 026**  
**CTH BB – STH 130**  
**Branch Bear Creek B-52-0277**  
**CTH B**  
**Richland**

### Letting of December 08, 2020

This is Addendum No. 1, which provides for the following:

#### Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
650.6500	Construction Staking Structure Layout (Structure) 01. B-52-0277	LS	0	1	1

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
7	Miscellaneous Quantities – Revised quantity sheet to add construction staking structure layout bid item.

**Schedule of Items**

Attached, dated November 16, 2020, are the revised Schedule of Items Page 5.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 7

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

<u>SILT FENCE</u>				<u>MOBILIZATIONS EROSION CONTROL</u>				<u>TURBIDITY BARRIER</u>			
628.1504	SILT FENCE	628.1520	MAINTENANCE	628.1910	MOBILIZATIONS	628.1910	MOBILIZATIONS	628.6005	LOCATION	628.6005	(SV)
	(LF)		(LF)		EROSION CONTROL		EROSION CONTROL		WEST APPROACH		68
7+76 - 9+64	125	250		3	3		3		EAST APPROACH		---
7+76 - 9+64	265	530							TOTALS		68
10+34 - 12+29	200	400									
10+34 - 12+29	185	370									
UNDISTRIBUTED	190	-									
<b>TOTALS</b>	<b>965</b>	<b>1550</b>									

<u>SIGNING</u>											
634.0612	POSTS WOOD	637.2230	638.2602	638.3000	643.0420	643.0705	643.0900	643.5000			
4X6-INCH	REFLECTIVE	X12-FT	SIGNS	REMOVING	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL	TRAFFIC CONTROL			
			TYPE II	TYPE I	TYPE III	TYPE A	SIGNS	CONTROL			
STATION	LOCATION	PLAN NUMBER	SIGN CODE	(SF)	(EACH)	(EACH)	(EACH)	(EACH)	(NO.)	(DAY)	(EACH)
9+63	RT	1/1R	W5-52R	3	1	1	1	1	7	616	1
9+65	LT	2/2R	W5-52L	3	1	1	1	1	4	352	---
10+35	RT	3/3R	W5-52R	3	1	1	1	1	6	528	---
10+35	LT	4/4R	W5-52L	3	1	1	1	1	2	176	---
<b>TOTAL</b>				<b>12</b>	<b>4</b>	<b>4</b>	<b>4</b>	<b>4</b>	<b>19</b>	<b>1672</b>	<b>1</b>

<u>CONSTRUCTION STAKING</u>											
650.4500	650.5000	650.6500	650.9910	650.992	650.992	650.992	650.992	650.992	650.992	650.992	650.992
SUBGRADE	BASE	CONTROL	SLOPE	CONTROL	SLOPE	CONTROL	SLOPE	CONTROL	SLOPE	CONTROL	SLOPE
(LF)	(LF)	(LS)	(LS)	(LS)	(LF)	(LS)	(LF)	(LS)	(LF)	(LS)	(LF)
9+14 - 9+64	50	50	---	---	189	---	---	---	189	---	---
10+34 - 10+84	50	50	---	---	195	---	---	---	195	---	---
0+14 - 1+36	122	122	---	---	122	---	---	---	122	---	---
PROJECT	---	---	1	1	---	---	---	---	---	---	---
<b>TOTALS</b>	<b>222</b>	<b>222</b>	<b>1*</b>	<b>1</b>	<b>506</b>	<b>1</b>	<b>1</b>	<b>1</b>	<b>506</b>	<b>1</b>	<b>1</b>



Proposal Schedule of Items

Proposal ID: 20201208008 Project(s): 5519-00-70

Federal ID(s): WISC 2021026

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0100	643.0705 Traffic Control Warning Lights Type A	3,520.000 DAY	_____.	_____.
0102	643.0900 Traffic Control Signs	1,672.000 DAY	_____.	_____.
0104	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0106	645.0111 Geotextile Type DF Schedule A	68.000 SY	_____.	_____.
0108	645.0120 Geotextile Type HR	197.000 SY	_____.	_____.
0110	646.1005 Marking Line Paint 4-Inch	50.000 LF	_____.	_____.
0112	650.4500 Construction Staking Subgrade	222.000 LF	_____.	_____.
0114	650.5000 Construction Staking Base	222.000 LF	_____.	_____.
0116	650.6000 Construction Staking Pipe Culverts	1.000 EACH	_____.	_____.
0118	650.9910 Construction Staking Supplemental Control (project) 01. 5519-00-70	LS	LUMP SUM	_____.
0120	650.9920 Construction Staking Slope Stakes	506.000 LF	_____.	_____.
0122	690.0150 Sawing Asphalt	44.000 LF	_____.	_____.
0124	715.0502 Incentive Strength Concrete Structures	1,140.000 DOL	1.00000	1,140.00
0126	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0128	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0130	650.6500 Construction Staking Structure Layout (structure) 01. B-52-0277	LS	LUMP SUM	_____.



Proposal Schedule of Items

---

Proposal ID: 20201208008 Project(s): 5519-00-70

Federal ID(s): WISC 2021026

Section: 0001

Total: \_\_\_\_\_.

Total Bid: \_\_\_\_\_.

