



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

November 16, 2020

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #09: 5678-00-73, WISC 2021 027
CTH PF – US 12
Pine Creek Bridge B-56-0239
CTH W
Sauk County

Letting of December 08, 2020

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
650.6500	Construction Staking Structure Layout (Structure) 01. B-56-0239	LS	0	1	1

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
7	Miscellaneous Quantities – Revised quantity sheet to add construction staking structure layout bid item.

Schedule of Items

Attached, dated November 16, 2020, are the revised Schedule of Items Pages 1 - 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 07

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

SIGNING

STATION	LOCATION	PLAN NUMBER	SIGN CODE	(EACH)	(SF)	TYPE F	SIGN TYPE II	REMOVING SIGN	SMALL SIGN	SUPPORTS	(EACH)
634.0612	RT	1	W5-52R	1	3	1	1	1	1	1	1
637.2230	LT	2	W5-52L	1	3	1	1	1	1	1	1
638.2602	LT	3	W5-52L	1	3	1	1	1	1	1	1
638.3000	RT	4	W5-52R	1	3	1	1	1	1	1	1
TOTAL				4	12	4	4	4	4	4	4

TRAFFIC CONTROL

PROJECT	LOCATION	DURATION	(NO.)	(DAY)	TRAFFIC CONTROL BARRICADES TYPE III	(NO.)	(DAY)	TRAFFIC CONTROL WARNING LIGHTS TYPE A	(NO.)	(DAY)	TRAFFIC CONTROL SIGNS	(NO.)	(DAY)	TRAFFIC CONTROL
WEST	WEST	94	9	846	9	846	18	1692	18	1692	7	658	---	643.0705
EAST	EAST	94	9	846	9	846	18	1692	18	1692	7	658	---	643.0900
UNDISTRIBUTED	UNDISTRIBUTED	94	2	188	2	188	4	376	4	376	2	188	---	643.5000
TOTAL				20	1880	40	3760	40	3760	16	1504	1	---	

PLACE TRAFFIC CONTROL IN ACCORDANCE WITH SDD 15C2.
PLACEMENT SUBJECT TO ENGINEER APPROVAL.

Addendum No. 01
ID 5678-00-73
Revised Sheet 7
November 16, 2020

MARKING LINE PAINT 4-INCH

STATION	-	STATION	LOCATION	(LF)	REMARK
8+95.00	-	10+87.77	CENTERLINE	50	DOUBLE YELLOW
8+95.00	-	10+87.77	LEFT EDGE	193	WHITE
8+95.00	-	10+87.77	RIGHT EDGE	193	WHITE
TOTAL				436	

CONSTRUCTION STAKING

STATION	-	STATION	LOCATION	(LF)	(LS)	(LS)	(LF)
650.4500	-	650.5000	STRUCTURE LAYOUT	650.9910	650.992	650.992	650.992
SUBGRADE BASE				01-B-56-0239	CONTROL	STAKES	(LF)
PROJECT				1	1	1	---
8+95	-	9+63	MAINLINE	69	---	295	295
10+38	-	10+88	MAINLINE	50	---	297	297
14+81	-	16+50	DRIVEWAY	77	---	93	93
TOTALS				196	1*	1	685

SAWING ASPHALT

STATION	LOCATION	(LF)
11+35	MAINLINE	30
16+50	MAINLINE	28
	DRIVEWAY	12
TOTAL		70

* CATEGORY 0020



Proposal Schedule of Items

Proposal ID: 20201208009 Project(s): 5678-00-73

Federal ID(s): WISC 2021027

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	203.0100 Removing Small Pipe Culverts	1.000 EACH	_____.	_____.
0004	203.0600.S Removing Old Structure Over Waterway With Minimal Debris (station) 01. 10+00	LS	LUMP SUM	_____.
0006	205.0100 Excavation Common	314.000 CY	_____.	_____.
0008	206.1000 Excavation for Structures Bridges (structure) 01. B-56-0239	LS	LUMP SUM	_____.
0010	208.0100 Borrow	147.000 CY	_____.	_____.
0012	210.1500 Backfill Structure Type A	300.000 TON	_____.	_____.
0014	213.0100 Finishing Roadway (project) 01. 5678- 00-73	1.000 EACH	_____.	_____.
0016	305.0110 Base Aggregate Dense 3/4-Inch	73.000 TON	_____.	_____.
0018	305.0120 Base Aggregate Dense 1 1/4-Inch	620.000 TON	_____.	_____.
0020	455.0605 Tack Coat	30.000 GAL	_____.	_____.
0022	465.0105 Asphaltic Surface	118.000 TON	_____.	_____.
0024	465.0120 Asphaltic Surface Driveways and Field Entrances	27.000 TON	_____.	_____.
0026	502.0100 Concrete Masonry Bridges	199.000 CY	_____.	_____.
0028	502.3200 Protective Surface Treatment	296.000 SY	_____.	_____.
0030	505.0400 Bar Steel Reinforcement HS Structures	9,160.000 LB	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20201208009 Project(s): 5678-00-73

Federal ID(s): WISC 2021027

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0032	505.0600 Bar Steel Reinforcement HS Coated Structures	26,030.000 LB	_____.	_____.
0034	513.7084 Railing Steel Type NY4	155.000 LF	_____.	_____.
0036	516.0500 Rubberized Membrane Waterproofing	12.000 SY	_____.	_____.
0038	521.1018 Apron Endwalls for Culvert Pipe Steel 18-Inch	2.000 EACH	_____.	_____.
0040	521.3118 Culvert Pipe Corrugated Steel 18-Inch	29.000 LF	_____.	_____.
0042	550.0020 Pre-Boring Rock or Consolidated Materials	120.000 LF	_____.	_____.
0044	550.0500 Pile Points	12.000 EACH	_____.	_____.
0046	550.2104 Piling CIP Concrete 10 3/4 X 0.25-Inch	385.000 LF	_____.	_____.
0048	550.2126 Piling CIP Concrete 12 3/4 X 0.375-Inch	225.000 LF	_____.	_____.
0050	606.0300 Riprap Heavy	72.000 CY	_____.	_____.
0052	612.0406 Pipe Underdrain Wrapped 6-Inch	164.000 LF	_____.	_____.
0054	614.2500 MGS Thrie Beam Transition	157.600 LF	_____.	_____.
0056	614.2610 MGS Guardrail Terminal EAT	4.000 EACH	_____.	_____.
0058	618.0100 Maintenance And Repair of Haul Roads (project) 01. 5678-00-73	1.000 EACH	_____.	_____.
0060	619.1000 Mobilization	1.000 EACH	_____.	_____.
0062	624.0100 Water	7.000 MGAL	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20201208009 Project(s): 5678-00-73

Federal ID(s): WISC 2021027

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0064	625.0500 Salvaged Topsoil	1,560.000 SY	_____.	_____.
0066	627.0200 Mulching	1,560.000 SY	_____.	_____.
0068	628.1504 Silt Fence	750.000 LF	_____.	_____.
0070	628.1520 Silt Fence Maintenance	1,500.000 LF	_____.	_____.
0072	628.1905 Mobilizations Erosion Control	2.000 EACH	_____.	_____.
0074	628.1910 Mobilizations Emergency Erosion Control	2.000 EACH	_____.	_____.
0076	628.2008 Erosion Mat Urban Class I Type B	320.000 SY	_____.	_____.
0078	629.0210 Fertilizer Type B	1.300 CWT	_____.	_____.
0080	630.0170 Seeding Mixture No. 70	10.000 LB	_____.	_____.
0082	630.0200 Seeding Temporary	58.000 LB	_____.	_____.
0084	630.0500 Seed Water	22.000 MGAL	_____.	_____.
0086	634.0612 Posts Wood 4x6-Inch X 12-FT	4.000 EACH	_____.	_____.
0088	637.2230 Signs Type II Reflective F	12.000 SF	_____.	_____.
0090	638.2602 Removing Signs Type II	4.000 EACH	_____.	_____.
0092	638.3000 Removing Small Sign Supports	4.000 EACH	_____.	_____.
0094	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0096	643.0420 Traffic Control Barricades Type III	1,880.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20201208009 Project(s): 5678-00-73

Federal ID(s): WISC 2021027

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0098	643.0705 Traffic Control Warning Lights Type A	3,760.000 DAY	_____.	_____.
0100	643.0900 Traffic Control Signs	1,504.000 DAY	_____.	_____.
0102	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0104	645.0111 Geotextile Type DF Schedule A	68.000 SY	_____.	_____.
0106	645.0120 Geotextile Type HR	143.000 SY	_____.	_____.
0108	646.1005 Marking Line Paint 4-Inch	436.000 LF	_____.	_____.
0110	650.4500 Construction Staking Subgrade	196.000 LF	_____.	_____.
0112	650.5000 Construction Staking Base	196.000 LF	_____.	_____.
0114	650.9910 Construction Staking Supplemental Control (project) 01. 5678-00-73	LS	LUMP SUM	_____.
0116	650.9920 Construction Staking Slope Stakes	685.000 LF	_____.	_____.
0118	690.0150 Sawing Asphalt	70.000 LF	_____.	_____.
0120	715.0502 Incentive Strength Concrete Structures	1,194.000 DOL	1.00000	1,194.00
0122	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0124	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0126	650.6500 Construction Staking Structure Layout (structure) 01. B-56-0239	LS	LUMP SUM	_____.
Section: 0001			Total:	_____.

Total Bid: _____.