



Wisconsin Department of Transportation

**Division of Transportation Systems
Development**

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

February 17, 2021

NOTICE TO ALL CONTRACTORS:

**Proposal #3: 3804-00-74, WISC 2021 218
Town of Lowell, Bobolink Rd
CPRS Rail Road Bridge, B-14-0225
Local Street
Dodge County**

Letting of March 9, 2021

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
7	Railroad Insurance and Coordination – Soo Line Railroad Company (CP)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

3804-00-74

February 17, 2021

Special Provisions

9. Railroad Insurance and Coordination – Soo Line Railroad Company (CP).

*Replace entire section titled **A.2 Train Operation** with the following:*

A.2 Train Operation

Approximately 21 trains operate daily through the construction site. Trains operate at up to 79 mph.
Approximately 10 switching trains per day.

END OF ADDENDUM